
PRE- BID CONFERENCE
INVITATION TO BID (ITB) 

KENSWICK DRIVE EXTENSION GEORGE BUSH 

INTERCONTINENTAL AIRPORT (IAH)

SOLICITATION # H73-KENSDE-2025-002

Gabriel Carey MBA

Sr. Procurement Specialist

Houston Airport System

Thursday, September 12, 2024, 10:00 A.M. CT



Pre-Qualification Meeting Agenda

I. Opening Remarks

II. Solicitation Overview

III. Office of Business Opportunity

IV. Project Scope and Overview

V. Questions/Answers

Al Oracion

Division Manager

Gabriel Carey

Sr. Procurement Specialist

Desiree Williams

Supervisor, HAS OBO

Christopher Bunn

Senior Project Manager  
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Procurement Process Reminder 

Quiet Period
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▪ The Quiet Period begins on the date the solicitation is advertised and        

extends until an award recommendation appears on a  City Council 

Agenda, or a City Council Committee Meeting Agenda.

▪ Only the designated procurement specialist, Gabriel Carey should be 

contacted during this time. 



Solicitation Overview

PURPOSE:

The objective of this project is to provide a typical 

TXDOT turnaround intersection at Kenswick Drive and 

Will Clayton Parkway. In doing so, this project will 

improve traffic flow and allow direct access to Will 

Clayton Parkway and Lee Road.
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Solicitation Overview

SOLICITATION DUE DATE AND TIME:

Thursday, October 24, 2024, 10:30 A.M. CT

QUESTIONS AND REQUESTS FOR ADDITIONAL INFORMATION ARE DUE 

BY:

Thursday, September 19, 2024, 2:00 P.M., CT

Must be received electronically and directed via email to:

gabriel.carey@houstontx.gov
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mailto:gabriel.carey@houstontx.gov


Addt’l Info/Specification Changes

ADDENDUM(s):

Responses to questions received from potential Firm(s) and 

any changes to the scope shall be confirmed in writing and 

will be posted to the HAS website (www.fly2houston.com) 

prior to submittal due date.
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http://www.fly2houston.com/


Submittal Procedures

Provide sealed bids, in triplicate, one (1) original bid signed in BLUE ink and 

marked “original” and two (2) copies of the bids.

Bid(s) will be received by the City Secretary of the City of Houston, in the City 

Hall Annex, Public Level, 900 Bagby, Room P101, Houston Texas 77002 until 

10:30 A.M., (CST) on Thursday, October 24, 2024.

Please include the phrase “ITB No. H73-KENSDE-2025-002, KENSWICK 

DRIVE EXTENSION” in the subject line and provide all applicable contact 

information. 
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Bid Form

• Submit signed Document 00410 Bid Form, Parts A and B with 

required 10% Security Deposit and required bid supplements. 

Initial each page of Bid Form Part B.

• Offer is open to acceptance and is irrevocable for 180 calendar 

days from Bid Date. 
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Forms To Be Submitted With Bid Form

• The forms to be submitted with the bid are listed 

in the Document 00410A.
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Post Bid Documents 

• Within 10 workdays after receipt of Notice of 

Intent to Award, successful Bidder shall execute 

and deliver to HAS documents indicated by an 

“X” in section 4.0 – A. REQUIREMENTS OF 

BIDDER in Document 00495 (Post Bid 

Procedures).
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Conditions Of The Contract 

Document 00700 - General Conditions

❑ General Provisions 

❑ The City 

❑ Contractor 

❑ Administration of the Contract

❑ Subcontractors and Suppliers 

❑ Construction by the City or by Separate Contractors

❑ Changes in the Work 

❑ Time 

❑ Payment and Completion 

❑ Safety Precautions 

❑ Insurance and Bonds 

❑ Uncovering and Correction of the Work 

❑ Miscellaneous Provisions 

❑ Termination or Suspension of the Contract 

11



Conditions Of The Contract 

Document 00800 – Supplementary Conditions 
❑ General Provisions

❑ Changes in the Work

❑ Time 

❑ Payments and Completion 

❑ Insurance and Bond
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CITY OF HOUSTON STRATEGIC PROCUREMENT DIVISION 

❑ If you are not registered as a City of Houston vendor, please follow the instructions below. 

❑ Please visit our Supplier Portal using the attached link. Below is a screenshot of the website. 

❑ Please follow the instructions provided for the circumstance that pertains to your company. Strategic Procurement 

Division (houstontx.gov)
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OFFICE OF BUSINESS OPPORTUNITY

HAS Office of Business Opportunity

      Desiree Williams

            HAS OBO

has.obo@houstontx.gov
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mailto:has.obo@houstontx.gov
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OFFICE OF BUSINESS OPPORTUNITY

DIVERSITY REQUIREMENTS

The goals on the project are the following: 

MBE Goal – 28%

WBE Goal – 8%

Weekly Certified Payroll

Pay or Play Program
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OFFICE OF BUSINESS OPPORTUNITY

CERTIFICATION

• Participating Firms Must Be Certified Minority/Women-owned Business 

Enterprise (MWBE) in the State of Texas.

• Firms Must Be Certified MWBE At Time Of  Qualification Submission.  If 

Not Certified MWBE, They  Will Not Be Counted Towards Contract 

Participation.

• MWBE Certification Will Not Be Counted Towards the Goal.

• Questions About Certification, Visit http://www.houstontx.gov/obo Or By 

Phone (832) 393-0600.
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http://www.houstontx.gov/obo


MWBE Goal Achievement

There are resources available to assist in assembling your team of certified subcontractors to meet the MWBE 
participation goal for this federally funded project.

Follow these easy steps to access the MWDBE/SBE Directory. Log on to the City of Houston’s Website at 
www.houstontx.gov.

• Click on the Departments Link/Departments and Directors

• Click on the Office of Business Opportunity

• Click on the Certified Firm Directory

You will then view a search parameter screen where you may enter a company name (Search by Business Name or 
DBA) or a business description (Search by Business Description). Additionally, check off the applicable certification 
types you need at the bottom of the screen. For this project, search by Certification type (MBE, WBE or M/WBE). The 
system will then provide you with a list of currently certified companies for that business type. Clicking on the 
company’s name will give you the contact information.

Contact the HAS Office of Business Opportunity if you encounter any problems or have questions. We can help guide 
you through this process.

Opportunity if you encounter any problems or have questions. We can help guide you through this process.

Kellie Irving, Deputy Assistant Director, HAS - Office of Business Opportunity

kellie.irving@houstontx.gov (281) 233-7833

Searching for MWBE’s

mailto:kellie.irving@houstontx.gov


OFFICE OF BUSINESS OPPORTUNITY

OTHER REQUIREMENTS

• City of Houston Pay or Play Program (POP)
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Quick List

• Please follow the instructions on Document 00811.

• Complete all applicable OBO sections in its entirety.

• List percentage and dollar value of your MWBE team member.

• Complete a Letter of Intent for each MWBE participating on your team.

• List and submit with your bid all activities engaging MWBE firms.    

Questions

HAS Office of Business Opportunity

has.obo@houstontx.gov

OFFICE OF BUSINESS OPPORTUNITY

mailto:has.obo@houstontx.gov


Questions

• Questions to be official must be in writing and submitted via email to:

gabriel.carey@houstontx.gov

• Answers will be posted in HAS website as Letter of Clarification: 

 http://www.fly2houston.com 
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mailto:Gabriel.carey@houstontx.gov
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Project Scope and Overview

General Project & Scope Overview
ITB No. H73-KENSDE-2025-002

KENSWICK DRIVE EXTENSION 
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Project Scope and Overview

INFRASTRUCTURE

 Dev R. Pokhrel, Design Manager
Christopher Bunn, Sr. Project Manager

HOUSTON AIRPORTS
INFRASTRUCTURE DIVISION

AtkinsRéalis
John Verburg, P.E.

920 Memorial City, Suite 400
Houston, Texas 77024
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Project Scope and Overview

Existing Conditions:
• Kenwick Drive:

– 4-lane roadway with 2 northbound lanes, 2 southbound lanes with 

multiple median openings.

– Traffic is mixture of personal vehicles and commercial truck traffic.

• Will Clayton Parkway:

– 6-lane urban road between I-69 and IAH Airport Terminal Building.

– 3-Eastbound, 3-Westbound lanes, w/densely wooded median 

separating the lanes.

• Crossovers have tight turning radii (see photos).
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Project Scope and Overview

Project Scope:
• Design is based on a typical TxDOT turnaround intersection 

with two turnaround lanes (1-eastbound and 1-westbound) 

along Will Clayton Pkwy, and a divided roadway with two 

southbound and two northbound lanes.

• Improve traffic flow and allow direct access to Will Clayton 

Parkway and Lee Road.

• Two traffic signals will be installed:

– 1 westbound Will Clayton Pkwy.

– 1 eastbound Will Clayton Pkwy.

• Proposed infield detention pond east of the proposed 

intersection. Proposed detention will provide approx. 4.53 ac-ft 

of storage for both detention & floodplain fill mitigation.
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Project Scope and Overview

Geometric Layout
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Project Scope and Overview

Additional Scope / Information

•Achieve Substantial Completion within 211 calendar days 

of NTP, subject to adjustments of Contract Time as 

provided in the Contract.

•Project requires phased progression to perform work with 

careful and thorough coordination.
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Project Site Visit

Site Visit: 

Thursday, September 12, 2024 (CT), immediately after the pre-bid 

conference. 

30



Closing Remarks

Thank you!
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