
CITY OF HOUSTON 
HOUSTON AIRPORT SYSTEM 

INVITATION TO BID (ITB) 
  SOLICITATION NO.: H73-FBLL-2023-025 

GEORGE BUSH INTERCONTINENTAL AIRPORT (IAH) 
FIDS AND BIDS LED LIGHTS PHASE II TERMINAL A 

Project Summary: The Houston Airport System (HAS) is seeking a qualified contractor 
to replace existing FIDS and BIDS display monitors with new larger 
monitors and add LED branding light bar above each monitor. The 
scope will also include the replacement of several millwork 
cabinets that hold the monitors along with replacement of monitor 
stands in the baggage claim area of the terminal(s). 

NAICS Codes: 912-00  

MWBE Goal: 0% 

______________________________ 

Jedediah Greenfield 
Chief Procurement Officer 
City of Houston 

Date Issued: May 26, 2023 

Pre-Bid Conference: 
In-Person 

June 8, 2023, at 1:00 P.M., CT 

Supply Chain Management 
18600 Lee Rd, Conference Room 113 
Humble, Texas, 77338 

Questions Deadline: June 15, 2023, at 12:00 P.M., CT 

Bid Due Date: July 6, 2023, at 10:30 A.M., CT 
City Secretary’s Office, City of Houston, City Hall Annex, 
900 Bagby Street, Room P101, Public Level 
Houston, TX 77002 

Solicitation Contact 
Person: 

Gabriel Carey 
Sr. Procurement Specialist 
Supply Chain Management, Houston Airport System 
(281) 230-8030
gabriel.carey@houstontx.gov 
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Document 00200 

INSTRUCTIONS TO BIDDERS 

1.0 RELATED DOCUMENTS 

A. Document 00210, Supplementary 
Instructions to Bidders.

B. Document 00320, Geotechnical 
Information.

C. Document 00330, Existing Conditions.

D. Document 00410 – Bid Form, Parts A & B.

E. Document 00495, Post-Bid Procedures.

F. Document 00520, Agreement.

G. Document 00700, General Conditions.

H. Document 00800, Supplementary 
Conditions.

2.0 DEFINITIONS 

A. Definitions set forth in Document 00700,
General Conditions, and in other
documents of Project Manual, are
applicable to Bid Documents.

B. Addendum: Written or graphic instrument
issued prior to Bid opening, which clarifies,
modifies, corrects, or changes Bid
Documents.

C. Alternate: The total amount bid for
additions to work, as described in Section
01110, Summary of Work.  Each Alternate
includes cost of effects on adjacent or
related components, and Bidder's
overhead and profit.

D. Bid: A complete and properly signed offer
to perform the Work in accordance with
this Document and Document 00210,
Supplementary Instructions to Bidders.

E. Bid Date: Date and time set for receipt of
Bids as stated in Document 00210,
Supplementary Instructions to Bidders, or
as modified by Addenda.

F. Bid Documents: Project Manual, 
Drawings, and Addenda. 

G. Bid Supplement: A Bid submittal that is
required in Document 00410, Bid Form.

H. Bidder: Person or firm, identified in
Document 00410B, Bid Form, Part B,
including its successors, and its authorized
representative.

I. Code: Code of Ordinances, Houston,
Texas.

J. Low Bidder: Apparent successful Bidder
that qualifies as a responsible Bidder and
that submits Bid with lowest Total Bid
Price.

K. Project Manager: Person designated in
Document 00100, Advertisement for Bids,
and Document 00220, Request for Bid
Information, to represent the City during
bidding and post-bid periods.

L. Project Manual: Volume assembled for the
Work that includes the bidding
requirements, sample forms, Conditions of
the Contract, and Specifications.

M. Security Deposit: A certified check,
cashier's check, or bid bond in the amount
of 10 percent of the Total Bid Price.

N. Total Bid Price: Total amount bid for
performing the Work as identified by
Bidder in Document 00410B, Bid Form,
Part B, which amount includes:

1. Stipulated Price;

2. Total Base Unit Prices;

3. Total Extra Unit Prices;

4. Total Cash Allowances; and

5. Total Alternates.

3.0 NOTICE TO BIDDERS 

A. Chapter 18, Ethics and Financial
Disclosure, of the City of Houston Code of
Ordinances makes it unlawful for a
Contractor to offer any contribution to a
candidate for City elective office (including
elected officers and officers-elect) during a
certain period of time prior to and following
the award of the Contract by the City
Council.  The term "Contractor" includes
proprietors of proprietorships, all partners
of partnerships, and all officers, directors,
and holders of 10 percent or more of the
outstanding shares of corporations.  A
statement disclosing the names and
business addresses of each of those
persons will be required to be submitted
with each bid or proposal; for a City
Contract.  Bidder shall complete and
submit Document 00455, Ownership
Information Form, with its Bid to comply
with this requirement.  See Chapter 18 of
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the Code for further information. 

B. Chapter 15, Article VIII, of the City's Code
provides that no contract shall be let, nor
any other business transaction entered
into, by the City with any person indebted
to the City or a qualifying entity, if the
contractor or transaction comes within the
provisions of Section 15-1 (c) of the Code.
Exceptions are provided in Section 15-126
of the Code.    Bidder shall complete and
submit Document 00455, Ownership
Information Form, with its Bid to comply
with this requirement.

C. Neither bidder(s) nor any person acting on
bidder(s)’s behalf shall attempt to
influence the outcome of the award by the
offer, presentation or promise of gratuities,
favors, or anything of value to any
appointed or elected official or employee
of the City of Houston, their families or
staff members.  All inquiries regarding the
solicitation are to be directed to the
designated City Representative identified
on the first page of the solicitation.  Upon
issuance of the solicitation through the
pre-award phase and up to the date the
City Secretary publicly posts notice of any
City Council agenda containing the
applicable award, aside from bidder's
formal response to the solicitation, through
the pre-award phase, written requests for
clarification during the period officially
designated for such purpose by the City
Representative, neither bidder(s) nor
persons acting on their behalf shall
communicate with any appointed or
elected official or employee of the City of
Houston, their families or staff through
written or oral means in an attempt to
persuade or influence the outcome of the
award or to obtain or deliver information
intended to or which could reasonably
result in an advantage to any bidder.
However, nothing in this paragraph shall
prevent a bidder from making public
statements to the City Council convened
for a regularly scheduled session after the
official selection has been made and
placed on the City Council agenda for
action, or to a City Council committee
convened to discuss a recommendation
regarding the solicitation.

D. Compliance with Certain State Law
Requirements.

1. Anti-Boycott of Israel.  Contractor
certifies that Contractor is not
currently engaged in, and agrees
for the duration of this Agreement
not to engage in, the boycott of
Israel as defined by Section
808.001 of the Texas Government
Code.

2. Anti-Boycott of Energy 
Companies.  Contractor certifies 
that Contractor is not currently 
engaged in, and agrees for the 
duration of this Agreement not to 
engage in, the boycott of energy 
companies as defined by Section 
809.001 of the Texas Government 
Code. 

3. Anti-Boycott of Firearm Entities or
Firearm Trade Associations.
Contractor certifies that Contractor
does not have a practice, policy,
guidance, or directive that
discriminates against a firearm
entity or firearm trade association,
or will not discriminate against a
firearm entity or firearm trade
association for the duration of this
Agreement, as defined by Section
2274.001 of the Texas
Government Code.

4. Certification of No Business with
Foreign Terrorist Organizations.
For purposes of Section 2252.152
of the Code, Contractor certifies
that, at the time of this Agreement
neither Contractor nor any wholly
owned subsidiary, majority-owned
subsidiary, parent company or
affiliate of Contractor, is a
company listed by the Texas
Comptroller of Public Accounts
under Sections 2252.153 or
2270.0201 of the Texas
Government Code as a company
known to have contracts with or
provide supplies to a foreign
terrorist organization.

E. Zero Tolerance Policy for Human
Trafficking and Related Activities.  The
requirements and terms of the City of
Houston’s Zero Tolerance Policy for
Human Trafficking and Related Activities,
as set forth in Executive Order 1-56, as
revised from time to time, are incorporated
into this Contract for all purposes.  Bidder
has reviewed Executive Order 1-56, as
revised, and shall comply with its terms
and conditions as they are set out at the
time of this Contract’s effective date.
Bidder shall notify the City’s Chief
Procurement Officer, City Attorney, and
the Director of any information regarding
possible violation by the Bidder or its
subcontractors providing services or
goods under this Contract within 7 days of
Bidder becoming aware of or having a
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reasonable belief that such violations may 
have occurred, have occurred, or are 
reasonably likely to occur. 

F. The requirements of Subchapter J,
Chapter 552, Government Code, may
apply to this bid and the contractor or
vendor agrees that the contract can be
terminated if the contractor or vendor
knowingly or intentionally fails to comply
with a requirement of that subchapter.

G. Prospective Vendor Responsibility.
The City will award contracts only to the
responsible vendor possessing the ability
to perform successfully under the terms
and conditions of a proposed
procurement. The City's policy is to award
contracts only to a prospective vendor
whom the City's contracting department
has determined to be responsible,
considering the following non-exhaustive
factors:
• Record of integrity and business

ethics, including timely payments to
subcontractors/subconsultants,
business judgment, reputation, and
reliability.

• History of compliance with public
policy and applicable laws, or the lack
thereof.

• Record of past performance, including
but not limited to, poor performance,
failure to achieve reasonable
progress, or defaulting on existing or
previous City of Houston contracts, if
any.

• Capacity to perform the required work
or provide the required goods or
services, which may include having
(or having the ability to obtain)
adequate financial and technical
resources to perform the contract and
any necessary equipment, facilities,
organization, experience, efficiency,
operational control, or technical skills,
as applicable.

• Financial responsibility, including the
ability to provide adequate bonds and
insurance, as applicable.

• History of compliance with prevailing
wage and other labor standards
requirements.

• Record of failure to make good faith
efforts to meet MWBE goals.

• Qualification and eligibility to receive
an award under applicable laws and
regulations, including any federal
rules or regulations (e.g., 2 CFR Part
200).

• Ineligibility due to being suspended or
debarred by federal, state, city, or
county governmental agencies.

4.0 BID DOCUMENTS 

A. The Bid Documents may be obtained at

location specified in Document 00210, 
Supplementary Instructions to Bidders. 

B. The Bid Documents are made available
only for the purpose of bidding on the
Work.  Receipt of Bid Documents does not
grant a license for other purposes.

C. On receipt of Bid Documents, Bidder shall
verify that documents are legible and
complete, compare contents of Project
Manual with Document 00010, Table of
Contents, and compare Index of Drawings
with Document 00015, List of Drawings.
Bidder shall notify Project Manager if Bid
Documents are incomplete.

D. If City of Houston Standard Specifications
or Standard Details are required by the
Project Manual, Bidder shall refer to
Document 00210, Supplementary
Instructions to Bidders for purchase
information.

5.0 EXAMINATION OF DOCUMENTS, SITE, AND 
LOCAL CONDITIONS 

A. Bidder shall examine Project site, become
familiar with local conditions under which
the Work shall be performed, conduct
appropriate investigations, and correlate
personal observations with requirements
of the Bid Documents before submitting a
Bid.

B. Bidder shall make site investigations to the
extent Bidder deems necessary to
ascertain extent of subsurface conditions.

C. Failure of Bidder to perform the
investigations prior to submitting a Bid
does not relieve Bidder of responsibility for
investigations, interpretations and proper
use of available information in the
preparation of its Bid.

D. Bidder shall observe limitations of access
to occupied or restricted site as stated in
Document 00210, Supplementary
Instructions to Bidders.

6.0 INTERPRETATIONS DURING BIDDING 

A. Bidder shall immediately submit Document
00220, Request for Bid Information, to
Project Manager upon finding errors,
discrepancies, or omissions in Bid
Documents. Confirmation of receipt of
questions by the City is the responsibility
of Bidder.  Verbal discussions and
answers are not binding.

B. Document 00220, Request for Bid
Information, must be received at least 10
days before the Bid Date to allow issuance
of Addenda in accordance with Paragraph
7.O.D.  Replies, if issued, are by Addenda.
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7.0 ADDENDA 

A. Addenda that affect bidding requirements
are applicable only through issuance of
the Notice to Proceed.  Addenda that
affect the Contract are a part of the
Contract.

B. BIDDERS WHO SUBMIT A BID ON THIS
PROJECT SHALL BE PRESUMED TO
HAVE RECEIVED ALL ADDENDA AND
TO HAVE INCLUDED ANY COST
THEREOF IN THEIR BIDS,
REGARDLESS OF WHETHER THEY
ACKNOWLEDGE THE ADDENDA OR
NOT.

C. The City will make Addenda available at
same location where the Bid Documents
may be obtained.  The City will notify plan
holders of record when Addenda are
available. Bidders are responsible for
obtaining Addenda after notification.

D. No Addendum will be issued later than
noon on Monday before Bid Date, except
Addenda with minor clarifications,
withdrawing request for Bids, or
postponing Bid Date.

8.0 SUBSTITUTION OF PRODUCTS 

A. No substitutions of Products will be
considered during the bidding period.

9.0 PREPARATION OF BIDS 

A. Bidder shall fill in applicable blanks in
Document 00410A&B, Bid Form, Parts A
& B, and Bid Supplements.  In addition,
Bidder shall bid all Alternates. Bidder shall
properly sign Document 00410B, Bid
Form.

B. Bidder shall initial all pages, except
signature page, of Document 00410B, Bid
Form, Part B.

C. Bidder is responsible for all costs incurred
by the Bidder, associated with preparation
of its Bid and compliance with Post-bid
Procedures.

D. Bidder may not adjust preprinted price on
line items stating "Fixed Unit Price" in the
description on the Bid Form.

E. Bidder may increase, but not decrease,
preprinted price on line items stating
"Minimum Bid Price" in the description on
the Bid Form by crossing out the minimum
and inserting revised price on the line
above.   Bidder may not decrease the
preprinted price on line items stating
“Minimum Bid Price”.

F. Bidder may decrease, but not increase,
preprinted price on line items stating
"Maximum Bid Price" in the description on
the Bid Form by crossing out the
maximum and inserting revised price on
the line above.  Bidder may not increase
the preprinted price on line items stating
“Maximum Bid Price”.

G. Bidder shall insert a price no greater than
the maximum preprinted range and no
less than the preprinted range for line
items stating "Fixed Range Unit Price" in
the description on the Bid Form by
crossing out prices noted and inserting
revised price on the line above.

H. Bidder may not adjust Cash Allowance
amounts.

10.0 BID SUBMISSION 

A. City Secretary will receive Bids on Bid
Date at location specified in Document
00210, Supplementary Instructions to
Bidders.

B. Bids submitted after Bid Date will be
returned to Bidder unopened.

C. Verbal, facsimile, or electronic Bids are
invalid and will not be considered.

D. Bidder shall submit in person or by mail
one copy of the signed Document 00410,
Bid Form, Parts A and B, along with
required Security Deposit, and required
Bid Supplements, in a sealed, opaque
envelope.  In addition, Bidder shall clearly
identify Project, Bid Date and Bidder's
name on outside of envelope.  If forwarded
by mail, the sealed envelope containing
the Bid must be enclosed in another
envelope addressed for postal delivery.

11.0 BID SECURITY 

A. Bidder shall submit a Security Deposit with
its Bid.

B. Certified Check or Cashier's Check

1. Bidder shall make check payable to
the City of Houston.

2. A check is submitted on the condition
that if Bidder is named Low Bidder
and fails either to timely and properly
submit documents required in
Document 00495, Post-Bid
Procedures, the City will cash the
check in accordance with Paragraph
11.0.E.

C. Bid Bond

1. The bid bond must be a valid and
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enforceable bond, signed by a surety 
that complies with other requirements 
set out by law. 

2. The bid bond must name the City of
Houston as obligee, and be signed by
the Bidder as principal and signed
and sealed by the surety.

3. The bid bond must be conditioned
such that if Bidder is named Low
Bidder and then fails to timely and
properly submit documents required
in Document 00495, Post-Bid
Procedures, surety will be obligated to
pay to the City an amount in
accordance with Paragraph 11.0.E.

D. Security Deposits will be retained until
after the Contract is awarded or all Bids
are rejected.

E. Low Bidder forfeits Security Deposit if it
fails to timely and properly submit
documents required in Document 00495,
Post-Bid Procedures.  The City may claim
an amount equal to the difference between
the Total Bid Price of the defaulting Bidder
and the Total Bid Price of the Bidder
awarded the Contract.  If Security Deposit
is a check, the City will reimburse any
remaining balance to the defaulting
Bidder.

12.0 SUBCONTRACTORS AND SUPPLIERS 

A. The City may reject proposed
Subcontractors or Suppliers.

B. Refer to Document 00800,–
Supplementary Conditions, for MWBE,
PDBE, DBE and SBE goals.

13.0 MODIFICATION OR WITHDRAWAL OF BID 

A. A Bidder may modify or withdraw a Bid
submitted before the Bid Date by written
notice to the City Secretary.  The notice
may not reveal the amount of the original
Bid and must be signed by the Bidder.

B. Bidder may not modify or withdraw its Bid
by verbal, facsimile, or electronic means.

C. A withdrawn Bid may be resubmitted up to
the time designated for receipt of Bids.

14.0 BID DISQUALIFICATION 

A. The City may disqualify a Bid if the Bidder:

1. fails to provide required Security
Deposit in the proper amount;

2. improperly or illegibly completes

information required by the Bid 
Documents; 

3. fails to sign Bid or improperly signs
Bid;

4. qualifies its Bid; or

5. improperly submits its Bid.

B. When requested, Low Bidder shall present
satisfactory evidence that Bidder has
regularly engaged in performing
construction work as proposed, and has
the capital, labor, equipment, and material
to perform the Work.

15.0 PREBID MEETING 

A. A prebid meeting is scheduled to be
held at the place, time, and date listed
in Document 00210, Supplementary
Instructions to Bidders.

B. All Bidders, subcontractors, and
suppliers are invited to attend.

C. Representatives of City Engineer will
attend.

16.0 OPENING OF BIDS 

A. Bids are opened by the City Secretary
and publicly read in City Council
Chambers on the Public Level in City
Hall Annex at 11:00 a.m. on Bid Date.

B. Place and date of Bid opening may be
changed in accordance with Sections
15-45(c) of the City Code.

17.0 EVALUATION AND CONSIDERATION OF 
BIDS 

A. Project Manager will tabulate, record
and evaluate Bids.

B. The City may reject all Bids or may
reject any defective Bid.

18.0 ACCEPTANCE OF THE BID 

A. The City will send to Low Bidder
Document 00498, Notice of Intent to
Award.  Acceptance by the City is
conditioned upon Bidder's timely and
proper submittal of documents
required in Document 00495, Post-Bid
Procedures.

B. The Bid remains open to acceptance
and is irrevocable for the period of
time stated in Document 00410A, Bid
Form, Part A.

END OF DOCUMENT 
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Document 00210 

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

The following Paragraphs modify Document 00200 - Instructions to Bidders.  Where a portion of the 
Instructions to Bidders is modified or deleted by these Supplementary Instructions, the unaltered 
portions of the Instructions to Bidders remains in effect. 

PARAGRAPH 2.0 – DEFINITIONS: 

Add the following sub-Paragraphs to this Paragraph: 

O. Office of Business Opportunity (OBO):  All references to Affirmative Action Contract
Compliance Division (AACC) set forth in Document 00700 – General Conditions and in
other documents of the Project Manual, shall refer to, and include, the Office of Business
Opportunity.

PARAGRAPH 3.0 – NOTICE TO BIDDERS 

Add the following sub-Paragraph to this Paragraph: 

H. The City will award this contract to a “Local Business”, as that term is defined in Section
15-176 of the City of Houston Code of Ordinances (“the Code”):

• If the bid of the Local Business is less than $100,000 and is the lowest responsible
bid or is within 5% of the lowest bid received, or

• If the bid of the Local Business is more than $100,000 and is the lowest responsible
bid or is within 3% of the lowest bid received, and

• Unless the Director determines that such an award would unduly interfere with
contract needs, as provided in Section 15-181 of the Code.

If there is no bid of a Local Business that meets these criteria, the City will award the 
contract to the lowest responsible bidder. 

PARAGRAPH 4.0 – BID DOCUMENTS 

Add the following sub-Paragraphs to this Paragraph: 

A. Add the following Paragraph A.1:

1. Bid documents may only be obtained electronically at the Houston
Airport System’s website:
https://www.fly2houston.com/biz/opportunities/solicitations/
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D. Add the following Paragraph D.1: 

 
1. Copies of the City Standard Specifications and Details may be acquired at no 

cost on the Houston Airport System’s website 
(https://www.fly2houston.com/biz/resources/building-standards-and-permits/) 
“HOUSTON AIRPORTS DESIGN STANDARDS” 

 
E. The following plan rooms, whose names, addresses, phone and fax numbers were last 

updated on June 4, 2013, have been authorized by the City to display Bid Documents for 
examination:  

 
1. AMTEK Information Services, Inc., 4001 Sherwood Lane, Houston, TX 77092, 

713-956-0100, Fax 713-956-5340, Email: planroom@amtekusa.com 
 

2. Virtual Builders Exchange, Inc., (ABC), 7035 West Tidewell, Houston, TX 77092, 
832-613-0201, Fax 832-613-0344. Email:Tawny@virtualBx.com 

 
3. I Square Foot, 8450 West Park, Houston, TX 77063, 1-800-364-2059 ext 8059, 

Fax 866-570-8187. Email: jhouser@isqft.com; contact: Justin Houser, 
houstonpr@isqft.com 

 
4. Associated General Contractors, (AGC-HHUI), Highway, Heavy Utilities and 

Industrial Branch, 2400 Augusta St., Suite 305, Houston, TX 77057,  
Ph: 713-334-7100, Fax: 713-334-7130. Email: 
Houston@agctx.org (Attention: Mel Simon) 
 

5.  Gurrola Reprographics, 6161 Washington Ave., Houston, TX 77007;  
Ph: 713-861-4277; Fax: 713-861-8635;  
Email: bhefner@gurrolareprographics.com; contact: Brady Hefner. 

 
 

F. Add the following sub-Paragraph F.1: 
 

1. Designation as a Hire Houston First City Business (CB) or Local Business 
(LB) 

 
To be designated as a City Business (“CB”) or as a Local Business (“LB”) for the 
purposes of the Hire Houston First Program, as set out in Article XI of Chapter 15 
of the Houston City Code, a bidder or proposer must submit the Hire Houston 
First Application and Declaration to the Director of the Office of Business 
Opportunity and receive notice that the application has been processed and the 
appropriate designation (if any) is awarded, prior to the submission of a bid or 
proposal.  Bidders must show evidence of HHF designation (as applicable) prior 
to, or accompanying, the submission of a bid or proposal. 

https://www.fly2houston.com/biz/resources/building-standards-and-permits/
mailto:planroom@amtekusa.com
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The absence of a Hire Houston First designation does not preclude a business 
from bidding on City of Houston contracts. 

Download the HHF Application and Declaration from the Office of Business 
Opportunity Webpage at the City of Houston e-Government Website, located at: 

http://www.houstontx.gov/obo/hirehoustonfirst.html 

or, delivered to: 

Office of Business Opportunity 
611 Walker, 7th Floor 
Houston, Texas 77002. 
Phone: (832) 393-0951 
Fax: (832) 393-0646 
hirehoustonfirst@houstontx.gov 

PARAGRAPH 5.0 – EXAMINATION OF DOCUMENTS, SITE, AND LOCAL CONDITIONS 

D. Add the following sub-Paragraph D.1:

1. Area within contract limits is currently restricted.  Access for examination is
restricted to times, durations, routes and presence of City authorities, occurring at
the conclusion of the Prebid Meeting or as otherwise directed by City Engineer.
See Paragraph 15.0 below.

PARAGRAPH 8.0 – SUBSTITUTION OF PRODUCTS 

A. Where Bid Documents specify a specific Product with provision for consideration of
substitutions (or equal), requests for prebid approval of substitutions will be considered
from Bidders only if received by Senior Procurement Specialist, Supply Chain
Management (SCM) 10 work days or more prior to Bid Date.

B. Requests for substitutions must provide complete information in order to determine
acceptability of the Products, in accordance with provisions of Document 00700 - General
Conditions and Document 01630 – Product Options and Substitutions.

C. The City will consider requests for substitutions and, if approved, will issue an
Addendum. Bidder shall base its Bid only on substitutions approved in
Addenda. Substitutions, not listed in an Addendum, are not allowed.

D. Bidder shall include in its Bid, costs of substitutions approved by Addenda.

http://www.houstontx.gov/obo/hirehoustonfirst.html
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PARAGRAPH 9.0 – PREPARATION OF BIDS 

I. For math errors the City encounters in analyzing Bids, the following guidance will be
used:

In the event of a conflict between: The Bid Price is:

1. Individual Unit Price and Individual Unit Price times 
Extension of that Unit Price Estimated Quantity 

2. A Unit Price extension and Sum of all Individual Unit Price 
total of Unit Price Extensions Extensions 

3. Individual Alternate and Sum of all Individual Alternates 
total of Alternates

4. Individual subtotals for Sum of Individual subtotals for 
Stipulated Price, Base Unit Stipulated Price, Base Unit 
Prices, Extra Unit Prices, Prices, Extra Unit Prices, 
Contractor Bonus, Contractor Bonus, Cash 
Cash Allowances, Allowances and Alternates 
and Alternates; and the Total
Bid Price

PARAGRAPH 10.0 – BID SUBMISSION 

A. Add the following sub-Paragraph A.1:

1. Sealed bids, in triplicate, one (1) original marked “Original” and two (2) copies of 
the bids (also includes two (2) USB drives of all required submittals identified in 
Document 00410 Section 1.0 Offer) will be received by the City Secretary of the 
City of Houston, in the City Hall Annex, Public Level, 900 Bagby, Room P101, 
Houston, Texas 77002, until 10:30 a.m., (Local Time) on July 6, 2023. 

B. Bidders shall submit Document 00470 Bidder’s MWSBE Participation Plan (or

00470D Bidder’s DBE Participation Plan if FAA funded project) with the 
bid. If the MWSBE goal is not met, the Document 00471 Pre-bid Good 
Faith Efforts, and Document 00472 Bidder’s MWSBE Goal Deviation 
Request form shall also be included in the submission with the bid (If 
the DBE goal is not met, following Section 2.A.12. of Document 00806). 

PARAGRAPH 11.0 – BID SECURITY: 
1. Bidder shall submit a Security Deposit in the form of:

a. Certified Check;
b. Cashier’s Check; or
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c. Bid Bond
Bidder should submit just one form of Security Deposit among the three 
listed above, and such form shall be issued according to Section 11.0.B 
and 11.0.C. 

PARAGRAPH 15.0 – PREBID MEETING 

A. Add the following sub-Paragraph A.1:

1. A Prebid Meeting will be held at Houston Airport System (HAS) Supply 
Chain Management (SCM) 18600 Lee Road, Room 113, Humble, Texas 
77338, at 1:00 p.m. (local time, CT) Date: June 8, 2023

2. Pre-bid Meeting Questions will be due from bidders at 3:00 p.m. (local time), Due 
Date June 15, 2023

3. A Site Visit will begin after the Pre-bid Meeting. The meeting and site visit are the 
only opportunity for bidders to see the site prior to Bid Due Date.

PARAGRAPH 16.0 – OPENING OF BIDS: 
A. Place and date of Bid opening may be changed in accordance with Section 15-45© of the City

Code.

The following Section is added as part of this solicitation: 

3.0 – NOTICE TO BIDDERS 

F. RESOLVING PROTESTS

1. Protests will be handled in accordance with City of Houston Administrative Policy AP 5-

12. http://www.houstontx.gov/adminpolicies/5-12.pdf.

END OF DOCUMENT 
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Document 00220 

REQUEST FOR BID INFORMATION 

PROJECT: FIDS & BIDS LED LIGHTS TERMINAL A PHASE II 

PROJECT No.:  PN. 963 

TO: Gabriel_Carey_________________________ 
18600 Lee Road 
 Humble, Texas 77338 

Phone No. (281) 230-8030
Fax. No. xxxx 

Email Addr. gabriel.carey@houstontx.gov 

(Type or Print question legibly; use back if more space is needed) 

This request relates to    and/or 
Drawing / Detail No. Specification Section No. 

Attachments to this request: 

Signature Date 

(Type or Print Name) 

(Type or Print Company Name)
END OF DOCUMENT 
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To: 

Project: 
Project No.: 

Document  00410A 

BID FORM – PART A 

The Honorable Mayor and City Council of the City of Houston 
City Hall Annex 
900 Bagby Street 
Houston, Texas 77002 

HAS IAH - FIDS & BID & LED LIGHTS TERMINAL A PHASE II 
PN. 963 

Bidder: 
(Print or type full name of business entity, such as corporation, LLC, etc) 

1.0 OFFER 
A. Total Bid Price: Having examined the Project location and all matters referred to in Bid

Documents for the Project, we, the undersigned, offer to enter into a Contract to perform the Work
for the Total Bid Price shown on the signature page of this Document

B. Security Deposit:  Included with the Bid is a Security Deposit in the amount of 10 percent of the
Total Bid Price subject to terms described in Document 00200 – Instructions to Bidders.

C. Period for Bid Acceptance:  This offer is open to acceptance and is irrevocable for 180 days
from Bid Date.  That period may be extended by mutual written agreement of the City and Bidder.

D. Addenda: All Addenda have been received.  Modifications to Bid Documents have been
considered and all related costs are included in the Total Bid Price.

E. Bid Supplements: The following documents are attached:
[X] Security Deposit (as defined in Document 00200 – Instructions to Bidders)
[ ]  Document 00450 - Bidder's Statement of MWSBE Status
[X] Document 00454 - Affidavit of Non-interest
[X] Document 00455 - Ownership Information Form
[] Document 00456 - Bidder’s Certificate of Compliance with Buy American Program (required

for AIP funded project)
[X] Document 00457 – Conflicts of Interest Questionnaire (CIQ)
[X] Document 00458 - Bidder’s Certificate Regarding Foreign Trade Restriction (required for

AIP funded project)
[X] Document 00459 -  Contractor’s Statement Regarding Previous Contracts Subject to EEO

(required for AIP funded project)
[X] Document 00460 – Pay or Play Acknowledgement Form (POP 1-A)
[X] Document 00461 – Hire Houston First Affidavit
[] Document 00470 – Bidder’s MWSBE Participation Plan (required unless no MWSBE

participation goal is provided in Document 00800 (the “Goal”)).
[] Document 00470D - Bidder’s DBE Participation Plan (required for AIP funded project)
[] Document 00471 – Bidder’s Record of Good Faith Efforts (required if the goal in Bidder’s

Participation Plan–Document 00470 is lower than the Goal).
[] Document 00472 – Bidder’s Goal Deviation Request (required if the goal in Bidder’s

Participation Plan–Document 00470 is lower than the Goal).
[X] Document 00480 – Form SCM-1 Reference Verification 
[X] Document 00481 – Non-Collusion Statement
[] Document 00842 – Letter of Intent
[  ] Others as listed: 
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2.0 CONTRACT TIME 
A. If offer is accepted, Contractor shall achieve Date of Substantial Completion within 180

days after Date of Commencement of the Work, subject to adjustments of Contract Time as
provided in the Contract.
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PART B 
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TERM A PHASE II
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00410B-1 Bidder’s Initials [ ] 
02-12-2020

Document  00410B 

BID FORM – PART B 

1.0 TOTAL BID PRICE HAS BEEN CALCULATED BY BIDDER, USING THE FOLLOWING 
COMPONENT PRICES AND PROCESS (PRINT OR TYPE NUMERICAL AMOUNTS): 

A. STIPULATED PRICE: $ ________________ 
(Total Bid Price; minus Base Unit Prices, Extra Unit Prices, Cash Allowances and All Alternates, if 
any) 

B. BASE UNIT PRICE TABLE:

Item 
No. 

Spec 
Ref. Base Unit Short Title 

Unit of 
Measur

e 

Estimated 
Quantity 

Unit Price 
(this 

column 
controls) 

Total in 
figures 

1 00800 
Clean Air Incentive 
[if applicable according to 
9.13.2 of Document 00800] 

Ea. 1 ____ (1)  [Insert 
Amount] 

____ ____ (1)  [Insert 
Amount] 

TOTAL BASE UNIT PRICES $_________ 
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00410B-2 Bidder’s Initials [ ] 
02-12-2020

C. EXTRA UNIT PRICE TABLE:

REST OF PAGE INTENTIONALLY LEFT BLANK 

Item 
No. 

Spec 
Ref. Extra Unit Short Title Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
(this 

column 
controls) 

Total in 
figures 

[1] N/A 

TOTAL EXTRA UNIT PRICES $_________ 
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00410B-3 Bidder’s Initials [ ] 
02-12-2020

CASH ALLOWANCE TABLE: 

REST OF PAGE INTENTIONALLY LEFT BLANK 

Item 
No. 

Spec 
Ref. Cash Allowance Short Title 

Cash 
Allowance in 
figures (1) 

1 N/A

TOTAL CASH ALLOWANCES 
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00410B-4 Bidder’s Initials [ ] 
02-12-2020

E. ALTERNATES TABLE:

REST OF PAGE INTENTIONALLY LEFT BLANK 

Item 
No. 

Spec 
Ref. Alternate Short Title Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
(this 

column 
controls) 

Total Price 
for Alternate 

in figures 

1 N/A 

TOTAL ALTERNATES $________ 
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F. TOTAL BID PRICE: $
(Add Totals for Stipulated Price, Base Unit Price, Extra Unit Price, Cash Allowance, and All
Alternates, if any)

2.0 SIGNATURES:  By signing this Document, I agree that I have received and reviewed all Addenda 
and considered all costs associated with the Addenda in calculating the Total Bid Price. 

Bidder: 
(Print or type full name of your proprietorship, partnership, corporation, or joint 
venture.*) 

     ** By: 
Signature Date 

Name: 
(Print or type name) Title 

Address: 
(Mailing) 

(Street, if different) 

Telephone and Fax Number: 
(Print or type numbers) 

* If Bid is a joint venture, add additional Bid Form signature sheets for each member of the joint
venture.

      ** Bidder certifies that the only person or parties interested in this offer as principals are those named 
above.  Bidder has not directly or indirectly entered into any agreement, participated in any collusion, 
or otherwise taken any action in restraint of free competitive bidding. 

Note: This document constitutes a government record, as defined by § 37.01 of the Texas Penal Code.  
Submission of a false government record is punishable as provided in § 37.10 of the Texas Penal 
Code. 

Footnotes for Tables B through E: 
(1) Fixed Unit Price determined prior to Bid.  Cannot be adjusted by the Bidder.
(2) Minimum Bid Price determined prior to Bid.  Can be increased by the Bidder, but not decreased, by

crossing out the Minimum and inserting revised price on the line above.  Cannot be decreased by the
Bidder.

(3) Maximum Bid Price determined prior to Bid.  Can be decreased by the BIdder, but not increased, by
crossing out the Maximum and inserting revised price on the line above.  A Bid that increases the
Maximum Bid Price may be found non-conforming and non-responsive.  Cannot be increased by the
Bidder.

(4) Fixed Range Bid Price determined prior to Bid.  Unit Price can be adjusted by Bidder to any amount
within the range defined by crossing out prices noted and noting revised price on the line above.
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05-02-2019

Document 00430 
BIDDER'S BOND 

THAT WE, , as Principal, 
(Bidder)

(“Bidder”), and the other subscriber hereto, ________________________________, as Surety, do hereby 
acknowledge ourselves to be held and firmly bound to the City of Houston, a municipal corporation, in the sum of 
_________________________________________________________ Dollars ($___________) (an amount equal to 
10 percent of the Total Bid Price, including Cash Allowances and Alternates, if any), for the payment of which sum, well 
and truly to be made to the City of Houston and its successors, the Bidder and Surety do bind themselves, their heirs, 
executors, administrators, successors, and assigns, jointly and severally. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

WHEREAS, the Bidder has submitted on or about this day a proposal offering to perform the following: 

(Project Name, Location and Number) 
in accordance with the Drawings, Specifications, and terms and conditions related thereto to which reference is hereby 
made. 

NOW, THEREFORE, if the Bidder's offer as stated in the Document 00410 – Bid Form is accepted by the City, and the 
Bidder executes and returns to the City Document 00520 – Agreement, required by the City, on the forms prepared by 
the City, for the Work and also executes and returns the same number of the Performance, Payment and Maintenance 
Bonds (such bonds to be executed by a Corporate Surety authorized by the State Board of Insurance to conduct 
insurance business in the State of Texas, and having an underwriting limitation in at least the amount of the bond) and 
other submittals as required by Document 00495 - Post-Bid Procedures, in connection with the Work, within the 
Contract Time, then this obligation shall become null and void; otherwise it is to remain in full force and effect. 

If Bidder is unable to or fails to perform the obligations undertaken herein, the undersigned Bidder and Surety shall be 
liable to the City for the full amount of this obligation which is hereby acknowledged as the amount of damages which 
will be suffered by the City on account of the failure of such Bidder to perform such obligations, the actual amount of 
such damages being difficult to ascertain. 

Notices required or permitted hereunder shall be in writing and shall be deemed delivered when actually received or, if 
earlier, on the third day following deposit in a United States Postal Service post office or receptacle, with proper postage 
affixed (certified mail, return receipt requested), addressed to the respective other Party at the address prescribed in 
the Contract documents, or at such other address as the receiving Party may hereafter prescribe by written notice to 
the sending Party. 

IN WITNESS THEREOF, the Bidder and Surety have signed and sealed this instrument on the respective dates 
written below their signatures and have attached current Power of Attorney. 

ATTEST, SEAL: (if a corporation) 
WITNESS: (if not a corporation)    (Name of Bidder)

By: By: 
Name: Name: 
Title: Title: 

Date: 
ATTEST/SURETY WITNESS:      (SEAL) 

(Full Name of Surety) 

(Address of Surety for Notice) 

(Telephone Number of Surety) 
By: By: 

Name: Name: 
Title: Title: 
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OF MBE/WBE/PDBE/DBE/SBE STATUS 

00450-1 
03-13-2007

Document 00450 

BIDDER'S STATEMENT OF MBE/WBE/PDBE/DBE/SBE STATUS 

This certifies that the status of the Bidder, _________________________________, in 
(Bidder's Name) 

regard to the City of Houston Code of Ordinances, Chapter 15, Article V, relating to 
City-wide percentage goals for contracting with Minority and Women-owned Business 
Enterprises (MWBE) and Disadvantaged Business Enterprises (DBE), Chapter 15, 
Article VI, relating to City-wide percentage goals for contracting with Persons with 
Disabilities Business Enterprises (PDBE) and Chapter 15, Article IX, relating to City-
wide percentage goals for contracting with a Small Business Enterprise (SBE) is as 
follows: 

1. Bidder (individual, partnership, corporation) is [   ] is not [   ] a Minority
Business Enterprise as certified by the Affirmative Action and Contract
Compliance Division.

2. Bidder (individual, partnership, corporation) is [   ] is not [   ] a Women-owned
Business Enterprise as certified by the Affirmative Action and Contract
Compliance Division.

3. Bidder (individual, partnership, corporation) does [   ] does not [   ] declare
itself to be a Persons with Disabilities Business Enterprise as defined above.

4. Bidder (individual, partnership, corporation) does [   ] does not [   ] declare
itself to be a Disadvantaged Business Enterprise as defined above.

5. Bidder (individual, partnership, corporation) does [   ] does not [   ] declare
itself to be a Small Business Enterprise as defined above.

Signature: 

Title: 

Date: 

END OF DOCUMENT 
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02-01-2004

Document 00454 

AFFIDAVIT OF NON-INTEREST 

BEFORE ME, the undersigned authority, a Notary Public in and for the State of Texas, 
on  

this day personally appeared  , who 
 Affiant 

being by me duly sworn on his oath stated that he is   , of 
Title 

, 
Name of Firm 

the firm named and referred to and in the foregoing; and that he knows of no officer, 

agent, or employee of the City of Houston being in any manner interested either directly 

or indirectly in such Contract. 

Affiant's Signature

SWORN AND SUBSCRIBED before me on . 
Date

Notary Public in and for the State of TEXAS

Print or type name

My Commission Expires: 
Expiration Date

END OF DOCUMENT 



HAS IAH – FIDS & BIDS LED LIGHTS TERM A 
PHASE II
PN 963 OWNERSHIP INFORMATION FORM 

00455-1 
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Document 00455 

OWNERSHIP INFORMATION FORM 

The City of Houston Ownership Information Form is used to gather information to comply with: 
a. The City of Houston Contractor Ownership Disclosure Ordinance (Chapter 15 of the Code of

Ordinances, Article VIII. City Contracts; Indebtedness to City);
b. The City of Houston Fair Campaign Ordinance (Chapter 18 of the Code of Ordinances); and,
c. The State of Texas Statement of Residency Requirements (Tex. Govt. Code Chapter 2252).

Please complete the form, in its entirety, and submit it with the Official Bid or Proposal Form.  Except 
as noted below regarding the Statement of Residency, failure to provide this information may be just 
cause for rejection of your bid or proposal. 

NOTICE OF AFFIRMATIVE ACCEPTANCE OF THE CITY OF HOUSTON FAIR CAMPAIGN ORDINANCE 

By submitting a bid or proposal to the City of Houston for a Contract in excess of $50,000 or for which a 
request is presented to City Council for approval, all respondents agree to comply with the Chapter 18 of the 
Code of Ordinances. 

Further, pursuant to Section 18-36 of the Code of Ordinances, it shall be unlawful either for any person who 
submits a bid or proposal to contribute or offer any contribution to a candidate or for any candidate to solicit or 
accept any contribution from such person for a period commencing at the time of posting of the City Council 
Meeting Agenda including an item for the award of the Contract and ending upon the 30th day after the award 
of the Contract by City Council. 

INSTRUCTIONS 

1. Please type or legibly print in dark ink responses.  Individuals and entities should disclose their full,
legal names (not initials) and all required corporate letters (“Inc”, “LLP”, etc.).

a. If a firm is operating under an assumed name, the following format is recommended:
Corporate/Legal Name DBA Assumed Name.

2. Full addresses are required, including street types (“St”, “Rd”, etc.) and unit number.
3. Individuals or entities with 10% or more ownership of the corporation, partnership, or joint venture

(including persons who own 100%) are required to be disclosed with their full name and full address.
All officers and directors are also required to be disclosed with their full name and full address.

https://www.municode.com/library/tx/houston/codes/code_of_ordinances?nodeId=COOR_CH15CO
https://www.municode.com/library/tx/houston/codes/code_of_ordinances?nodeId=COOR_CH15CO
https://www.municode.com/library/tx/houston/codes/code_of_ordinances?nodeId=COOR_CH18ETFIDI
http://www.statutes.legis.state.tx.us/Docs/GV/htm/GV.2252.htm
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PROJECT AND BID/PROPOSAL PREPARER INFORMATION 

Project or Matter Being Bid:  

Bidder’s complete firm/company business information 
Name:  
Business Address [No./Street]  
City / State / Zip Code  
Telephone Number  

Bidder’s email address 
Email Address:  

STATEMENT OF RESIDENCY  
(THE STATEMENT OF RESIDENCY PORTION OF THIS DOCUMENT IS NOT APPLICABLE IF THE 

SOLICITATION INDICATES FEDERAL FUNDS WILL BE USED) 

TEX. GOV’T CODE §2252.001(4) defines a "Resident bidder" as a bidder whose principal place of business* 
is in this state, and includes a contractor whose ultimate parent company or majority owner has its principal 
place of business in this state. 

TEX. GOV’T CODE §2252.001(3) defines a "Nonresident bidder" as a bidder who is not a resident in this 
state. 

* Principal Place of Business in Texas means that the business entity:

• has at least one permanent office located within the State of Texas, from which business
activities other than submitting bids to governmental agencies are conducted and from which
the bid is submitted; and

• has at least one employee who works in the Texas office.

Based on the definitions above, your business is a: 

If you are a Nonresident Bidder, does your home state have a statute giving preference to resident bidders?  If 
so, you must attach a copy of the statute to this Document. 

A copy of the State of  statute is attached. 

NOTE: The State of residency of a bidder is not used in the decision-making criteria for the award of contracts 
for projects receiving federal funding, whether in whole or in part. 

TEXAS RESIDENT BIDDER 
NONRESIDENT BIDDER 
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CONTRACTING ENTITY ORGANIZATIONAL ENTITY TYPE 

FOR PROFIT ENTITY: NON-PROFIT ENTITY: 

SOLE PROPRIETORSHIP NON-PROFIT CORPORATION 
CORPORATION UNINCORPORATED ASSOCIATION 
PARTNERSHIP 
LIMITED PARTNERSHIP 
JOINT VENTURE 
LIMITED LIABILITY COMPANY 
OTHER (specify in space below) 

LISTING OF ADDRESSES 

List all current and prior addresses where the bidder does/has done business or owns property (real estate 
and/or business personal property) in the city of Houston (“Houston”) in the past 3 years from the date of 
submittal of this form. If within the past 3 years from the date of submitting this form, the bidder does not and 
has not done business and has not or does not own property (real estate and/or business personal property) in 
Houston, please state “None” on the first line below. 

Address 

Address 

Address 

ATTACH ADDITIONAL SHEETS AS NEEDED. 
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LISTING OF OFFICERS 

LIST ALL OFFICERS OF THE ENTITY, REGARDLESS OF THE AMOUNT OF OWNERSHIP (IF NONE 
STATE “NONE”) 

Name  
Officer Address 

Name  
Officer Address 

Name  
Officer Address 

Name  
Officer Address 

Name  
Officer Address 

Name  
Officer Address 

LISTING OF DIRECTORS OR MEMBERS 

LIST ALL DIRECTORS OF THE ENTITY, REGARDLESS OF THE AMOUNT OF OWNERSHIP (IF NONE 
STATE “NONE”) 

Name  
Director or Member Address 

Name  
Director or Member Address 

Name  
Director or Member Address 

Name  
Director or Member Address 

Name  
Director or Member Address 
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DISCLOSURE OF OWNERSHIP (OR NON-PROFIT OFFICERS) 

Bidders are required to disclose all owners of 10% or more of the Contracting Entity.  For non-profit entities, 
please provide the complete information for the President, Vice-President, Secretary, and Treasurer. 

IN ALL CASES, USE FULL NAMES, LOCAL BUSINESS AND RESIDENCE ADDRESSES AND TELEPHONE NUMBERS.  DO 
NOT USE POST OFFICE BOXES FOR ANY ADDRESS.  INCLUSION OF E-MAIL ADDRESSES IS OPTIONAL, BUT 
RECOMMENDED. 

ATTACH ADDITIONAL SHEETS AS NEEDED. 

Contracting Entity: 
Name:   
Business Address [No./Street] 
City / State / Zip Code   
Telephone Number   
Email Address:  

DISCLOSURE OF OWNERSHIP (OR NON-PROFIT OFFICERS) continued. 

Owner(s) of 10% or More (IF NONE, STATE “NONE.”): 

Name:   
Business Address [No./Street]  
City / State / Zip Code  
Telephone Number   
Email Address:  
Residence Address [No./Street] 
City / State / Zip Code  

Owner(s) of 10% or More (IF NONE, STATE “NONE.”): 

Name:   
Business Address [No./Street]  
City / State / Zip Code  
Telephone Number   
Email Address:  
Residence Address [No./Street] 
City / State / Zip Code   

ATTACH ADDITIONAL SHEETS AS NEEDED. 
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OPTIONAL: TAX APPEAL INFORMATION 

If the firm/company or an owner/officer is actively protesting, challenging, or appealing the accuracy and/or 
amount of taxes levied with a tax appraisal district, please provide the following information: 

Status of Appeal [DESCRIBE]: 

If an appeal of taxes has been filed on behalf of your company, please include a copy of the official 
form receipted by the appropriate agency. 

REQUIRED: UNSWORN DECLARATION 

I certify that I am duly authorized to submit this form on behalf of the firm, that I am associated with the firm in 
the capacity noted below, and that I have personal knowledge of the accuracy of the information provided 
herein. I affirm that all the information contained herein is true and correct to the best of my knowledge. I 
understand that failure to submit accurate information with my submission may result in my submission being 
considered non-responsive and non-responsible.  

Preparer’s Signature Date 

Printed name 

Title 

NOTE:  This form constitutes a governmental record, as defined by Section 37.01 of the Texas Penal Code. 
Submission of a false government record and falsification of a governmental record are crimes, punishable as 
provided in Section 37.10 of the Texas Penal Code. 

Debtor (Firm or Owner Name): 

Tax Account Nos.: 

Case or File Nos.: 

Attorney/Agent Name: 

Attorney/Agent Phone No.: 

Tax Years: 

. 



CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

FORM CIQ

OFFICE USE ONLY

Date Received

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1 Name of vendor who has a business relationship with local governmental entity.

2
Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

4 Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

6
Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7

Signature of vendor doing business with the governmental entity Date

ownership interest of one percent or more.

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021



Revised 1/1/2021Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

    For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) a transaction conducted at a price and subject to terms available to the public; or
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2) the vendor:

(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i) a contract between the local governmental entity and vendor has been executed;
or
(ii) the local governmental entity is considering entering into a contract with the
vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

(i) a contract between the local governmental entity and vendor has been executed; or
(ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.

(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:

(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.



                                                        

Form POP-1 OBO - 01/23/2020 

City of Houston 
Pay or Play Program 

Acknowledgement Form 

It has been determined that the project currently open for bidding meets the criteria of the City of Houston 
Pay or Play program. This form acknowledges your awareness of the Pay or Play program which is 
authorized by Ordinance 2007-534. Your signature below affirms that you will comply with the requirements 
of the program upon contract award and ensure the same on behalf of your subcontractors that may be 
subject to the Pay or Play Program.  

I declare under penalty of perjury under the laws of the State of Texas that if awarded this contract which 
meets the criteria for the City of Houston’s Pay or Play Program, I will comply with all requirements of the 
Pay or Play Program in accordance with Executive Order 1-7.  

Fill out all information below and submit this form with your bid/proposal packet. 

Solicitation Number 

Signature Date 

Print Name  City Vendor ID 

Company Name Phone Number 

Email Address 

For more information about the Pay or Play program please visit 
http://www.houstontx.gov/obo/popforms.html. 

Questions about the Pay or Play Program should be referred to the Department POP 
Liaison; an updated contact list is available on  the Office of Business Opportunity website 

or call the POP Contract Administrator at 832-393-0633. 

Document 00460
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Hire Houston First  
Application and Affidavit 

1 Revised 10/23/2012 

Thank you for your interest in the Hire Houston First initiative. It is the policy of the City of Houston as defined in Chapter 15, Article 
XI, to use the City’s spending powers in a manner that promotes fiscal responsibility and maximizes the effectiveness of local tax 
dollars by ensuring a portion of citizens’ tax dollars remain in the local economy for economic benefit of the citizens by utilizing all 
available legal opportunities to contract with city and/or local businesses.  

Businesses interested in becoming eligible to participate in the Hire Houston First initiative must complete this application and sign 
the attached affidavit. Only businesses that meet the requirements will be eligible to participate in the Hire Houston First initiative. A 
completed HHF application is NOT evidence of designation under the Hire Houston First initiative.  An applicant’s eligibility must be 
confirmed in writing by the Office of Business Opportunity. 

Definitions: 

A. City Business means a business with a principal place of business within city limits.

B. Local Area means eight counties in and surrounding Houston city limits. The counties are Harris, Fort Bend, Montgomery,
Brazoria, Galveston, Chambers, Waller, and Liberty.

C. Local Business means a business with a principal place of business in the local area.

D. Principal place of business means the business must be headquartered or have an established place or places of business in
the incorporated limits of the city or the local area as applicable, from which 20% or more of the entity’s workforce are
regularly based, and from which a substantial role in the entity’s performance of a commercially useful function or a
substantial part of its operations is conducted. A location utilized solely as a post office box, mail drop or telephone
message center or any combination thereof, with no other substantial work function, shall not be construed as a principal
place of business.

E. Headquartered means the location where an entity’s leadership directs, controls, and coordinates the entity’s activities.

Application 

Please complete the following form/affidavit and submit it to the Office of Business Opportunity, Houston Business Solutions Center 
located at 611 Walker, Lobby Level, Houston, TX 77002 (832) 393-0954. Applications may be submitted via e-mail to 
houstonBSC@houstontx.gov or faxed to 832.393.0650. Incomplete applications and affidavits will not be processed. Please answer 
all questions.  

1. Application Date:

2. Company is applying as (please check at least one box):

 City Business (CB) with a principal place of business within the city limits from which a substantial role in the
entity’s performance of a commercially useful function or a substantial part of its operations is conducted as
defined in Chapter 15, Article XI.

 Local Business (LB) with a principal place of business in the local area from which a substantial role in the entity’s
performance of a commercially useful function or a substantial part of its operations is conducted as defined in
Chapter 15, Article XI.

3. Name of Owner or CEO: Name of Company: 

FOR OFFICE USE ONLY: 
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2 Revised 10/23/2012 

4. Business Address(for use in determining HHF eligibility):
Street City State      Zip Code 

5. Mailing Address(If different from Business Address):
Street    City  State Zip Code 

6. Business Phone Number: Business Fax Number: 

7. Business E-Mail: Business Website: 

8. Federal Tax ID Number: COH Vendor Registration ID Number: 

9. Describe the primary activities of your firm:

10. In accordance with the aforementioned definition for “headquartered”, is your company’s headquarters or corporate
office located in one of the following eight counties?

YES  NO  

If yes, check all that apply.

 Harris

 Brazoria

 Chambers

 Fort Bend

 Galveston

 Liberty

 Montgomery

 Waller

How many employees are based within the county or counties you selected? 
If you answered “no” to question 10, please answer questions 11, 12 and 13. 

11. What is the number of employees that are based within the following eight counties?

 Harris

 Brazoria

 Chambers

 Fort Bend

 Galveston

 Liberty

 Montgomery

 Waller

12. List all company locations inside city limits and in the 8 county local area as well as addresses, primary activities and
number of employees at each location.

Business Address Primary Activities  Number of Employees 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

Doc 00461



3 Revised 10/23/2012 

Business Address Primary Activities  Number of Employees 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

13. List all company locations OUTSIDE the eight (8) county local area, including headquarters locations, as well as addresses,
primary activities and number of employees at each location.

Business Address Corporate 
Headquarters? 

Primary Activities  Number of 
Employees 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

YES/NO 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

YES/NO 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

YES/NO 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

YES/NO 

Business Name: 
Street Address: 
City, State: 
Zip Code: 
Main Phone Number: 

YES/NO 

14. What is the total number of employees in the entire company?

15. Is the company represented on this application an independent or dependent subsidiary of a company with

headquarters located outside the eight county local area?  (Check One)

 NOT a subsidiary of any company  

 YES – An independent subsidiary.  Please submit Federal corporate tax returns and any other documentation necessary 

     to show independence from the parent company.  

  YES – A dependent subsidiary.  Please answer the following questions:

(a). What is the total number of employees within the (8) county local area inclusive of the company represented on this 

application and the parent company? 

(b). What is the total number of all employees inclusive of the company represented on this application and the parent 

company? 

Doc 00461



4 Revised 10/23/2012 

Hire Houston First Affidavit 

I __________________________ certify and affirm that my business  is not 
Name of Company Owner Name of Company 

a location utilized solely as a post office box, mail drop or telephone message center or any combination thereof, with 
no other substantial work function.  

The undersigned swear/affirm that the foregoing information and statements are true and correct with regard to the 
employee breakdown of the company’s work force, location, and principal place of business. In addition, the 
undersigned gives permission to the City of Houston to conduct random audits to ensure compliance with the Hire 
Houston First Initiative under Chapter 15, Article XI.    

Name of Company Owner Name of Company 

On this day before me appeared (name)        with proper 
identification, who being duly sworn, did execute the foregoing affidavit and did aver that he or she was properly 
authorized to execute this affidavit and did so as his or her free act/deed.  

Signature (Owner /Applicant) Title 

Name (Print) Date 

(Seal) 

Notary Attest: 

Notary Public Commission Expiration 

Doc 00461



 DOCUMENT 00480  REFERENCE VERIFICATION 

00480 
3-20-15 

1.0 REFERENCES 
 
1.1 Contractor must be able to demonstrate that they have sufficient expertise, qualified personnel 

experienced and that their company has done or currently providing the services of similar size as 
specified in the statement of work.  Contractor must have been actively engaged as an actual business 
entity in the activities described in the bid document for at least the five (5) years immediately prior to the 
submission of their bid. 

 
1.2 The reference(s) must be included in the space provided below. Additional pages may be added if 

necessary. References must be included at the time of bid submittal.  
 

 
LIST OF CURRENT/PREVIOUS CUSTOMERS 

 
 

1. Company Name:             

 Contact Person/Title:       Phone No.:     

 E-mail Address:             

 Address:               

 Contract Award Date:      Contract Completion Date:      

 Contract Name/Title:             

 Project Description:             

              

  

2. Company Name:             

 Contact Person/Title:       Phone No.:     

 E-mail Address:             

 Address:               

 Contract Award Date:      Contract Completion Date:       

 Contract Name/Title:             

 Project Description:            

               

 

3. Company Name:             

 Contact Person/Title:       Phone No.:     

 E-mail Address:             

 Address:               

 Contract Award Date:      Contract Completion Date:       

 Contract Name/Title:             

 Project Description:             

               



Document 00480 (01.31.2023) 

Form SCM-1 Reference Verification 

Telephone Interview Reference 
Verification For 

[Title of Solicitation] 

Respondent Name: 

Company to be contacted as a Reference: 

Name and Title of Designated Reference: 

Contact Number for Designated Reference: 

Point of Contact Information for Individual Responding to Reference 
Check if Different than Point of Contact Designated in the Response: 

Introduction: Hello, my name is [caller’s name] with [agency name] We are currently evaluating vendor 
[proposals/bids/qualifications] for [solicitation title] and checking vendor references Your name and number were 
provided to us as a reference for [vendor name] Do you have a few minutes to answer some questions? 

Questions: 

1. Has the vendor provided [description of products/services] to your organization in the past 3 years? Yes No

2. How long has the vendor provided [description of products/services] to your organization?

3. What is the approximate annual value of the vendor’s contract?

4. Did the vendor stay within budget? Yes No 

5. On a rating scale of 0 to 3 – where (0) Unsatisfactory, (1) Marginally Satisfactory, (2) Satisfactory, (3) Exceeds
Expectations, and (N/A) Not Applicable – please provide answers to the following questions:

a. How satisfied was your organization with the timeliness of the vendor’s delivery of products or
performance of services under the contract? 

0 , 1 , 2 , 3 , N/A , Declined to Respond 

b. How satisfied was your organization with the skill, knowledge, cooperativeness, and professional manner of the
personnel assigned by the vendor?

0 , 1 , 2 , 3 , N/A , Declined to Respond 



Document 00480 (01.31.2023) 

c. How satisfied was your organization with the vendor’s ability to resolve problems?

0 , 1 , 2 , 3 , N/A , Declined to Respond 

d. How satisfied was your organization with the vendor’s customer service?

0 , 1 , 2 , 3 , N/A , Declined to Respond 

e. Overall, how satisfied was your organization with the vendor’s performance?

0 , 1 , 2 , 3 , N/A , Declined to Respond 

6. Do you have any comments? Yes No 

Reference Check Conducted By: 

Printed Name: 

Date & Time: 

Signature: 

Reference check activities were unsuccessful for the following reason(s): 

Designated point of contact declined to answer any questions
Designated point of contact information provided in response was incorrect
Designated point of contact was determined to be “unavailable” after  unsuccessful attempts on the following 
dates and times: 

Other:

Document 00480 (01.31.23) 



HAS IAH – FIDS & BIDS LED LIGHTS TERM A 
PHASE II
PN 963   ANTI-COLLUSION STATEMENT 

00481 
8-4-15

Anti-Collusion Statement 

The undersigned, as Proposer, certifies that the only person or parties interested in 

this Proposal as principals are those named herein; that the Proposer has not, either 

directly or indirectly entered into any Agreement, participated in any collusion, or 

otherwise taken any action in restraint of free competitive bidding in connection with 

the award of this Contract. 

__________________________ __________________________________ 
Date  Proposer Signature 



POST-BID PROCEDURES

HAS IAH – FIDS & BIDS LED LIGHTS TERM A 
PHASE II
PN 963

00495-0 
1-10-2020

Document 00495 

POST-BID PROCEDURES 

1.0  DOCUMENT ADDRESSES 

A. Notice of Intent to Award.

B. Monitoring Authority

C. Requirements of Bidder.

D. Failure of Bidder to comply with requirements.

E. Notice to Proceed.

2.0 NOTICE OF INTENT TO AWARD

A. The City will provide written Notice of Intent to Award to Low Bidder.

3.0 DEFINITIONS

A. The “Monitoring Authority” for this Project is:

Houston Airport System 
Office of Business Opportunity 
Contract Compliance Section 
18600 Lee Road, Suite 131 
Humble, Texas  77338 

4.0 REQUIREMENTS OF BIDDER 

A. Within10 work days of receipt of Notice of Intent to Award, Low Bidder
shall execute and deliver to Gabriel Carey, Senior Procurement Specialist
(Supply Chain Management) and Monitoring Authority, for the

City's approval, documents indicated by an "X" below: 

[ X ] Document 00501 - Resolution of Contractor 
[ X ] Document 00520 – Agreement 
[    ] Document 00570 – Revised MWSBE Participation Plan (Only submit if 

you have changed your MWBE participation plan from the original 00470) 
[    ] Document 00571 – Post-Bid Good Faith Efforts (Only submit if you could 

not meet MWBE participation goals from the 00570) 



POST-BID PROCEDURES

HAS IAH – FIDS & BIDS LED LIGHTS TERM A 
PHASE II
PN 963

00495-1 
1-10-2020

[    ] Document 00572 – Contractor’s Goal Deviation Request (Only submit if 
you could not meet MWBE participation goals from the 00570) 

[ X ] Document 00600 - List of Proposed Subcontractors and Suppliers 
[ X ] Document 00601 - Drug Policy Compliance Agreement 
[ X ] Document 00602 - Contractor's Drug-free Workplace Policy (Contractor 

creates this document.) 
[ X ] Document 00604 - History of OSHA Actions and List of On-the-job 

Injuries 
[ X ] Document 00605 - List of Safety Impact Positions (Contractor completes 

this list.  Do not submit if submitting Document 00606.) 
[    ] Document 00606 - Contractor's Certification of No Safety Impact 

Positions (Do not submit if submitting Document 00605.) 
[ X ] Document 00607 - Certification Regarding Debarment, Suspension, and 

Other Responsibility Matters (For AIP Grant only) 
[ X ] Document 00608 - Contractor's Certification Regarding Non-segregated 

Facilities for Project Funded by AIP Grant (For AIP Grant only) 
[ X ] Document 00609 – List of Nonroad Diesel Equipment (Do not need to 

submit if not participating in Clean Air Incentive under Document 00800 
Section 9.13.2) 

[ X ] Document 00610 - Performance Bond (100% of total amount of bid) 
[ X ] Document 00611 - Statutory Payment Bond (100% of total amount of 

bid) 
[ X ] Document 00612 - One-year Maintenance Bond (100% of total amount 

of bid) 
[    ] Document 00613 - One-year Surface Correction Bond (4% of total 

amount of bid) 
[ X ] Document 00620 - Affidavit of Insurance  
[ X ] Document 00621 – City of Houston Certificate of Insurance (for 

guidance, see Document 00800, Article 11) 
[ X ] Document 00622 - Name and Qualifications of Proposed Superintendent 

(Contractor creates this document.) 
[    ] Document 00628 - Affidavit of Compliance with DBE Program (For AIP 

Grant only) 
[    ] Document 00629 - Affidavit for FAA Form 7460-1 
[ X ] Document 00630 – Agreement to comply with POP Program 
[ X ] Document 00631 - City of Houston Pay or Play Program – List of 

Participating Subcontractors 
[ X ] Document 00632 – EEO Certification by Material Suppliers, Professional 

Service Providers 
[ X ] Document 00636 – Certificate of Interested Parties FORM 1295 
[    ] Document 00810 – Wage Scale for Engineering Construction; Exhibit B, 

Certificate from Contractor Appointing Officer or Employee to Supervise 
Payment of Employees; Exhibit C, Certificate from Subcontractor 
Appointing Officer or Employee to Supervise Payment of Employees 
(For AIP Grant only) 
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[    ] Document 00811 – Wage Scale for Building Construction; Exhibit B, 
Certificate from Contractor Appointing Officer or Employee to Supervise 
Payment of Employees; Exhibit C, Certificate from Subcontractor 
Appointing Officer or Employee to Supervise Payment of Employees 
(For AIP Grant only) 

[    ] Document 00812 – Wage Scale for Engineering Heavy Construction [For 
Water and Sewer]; Exhibit B, Certificate from Contractor Appointing 
Officer or Employee to Supervise Payment of Employees; Exhibit C, 
Certificate from Subcontractor Appointing Officer or Employee to 
Supervise Payment of Employees  

[    ] Document 00814 – Wage Scale for Engineering Heavy Construction [For 
Flood Control]; Exhibit B, Certificate from Contractor Appointing Officer 
or Employee to Supervise Payment of Employees; Exhibit C, Certificate 
from Subcontractor Appointing Officer or Employee to Supervise 
Payment of Employees  

[    ] Document 00820 – Wage Scale for Civil Engineering Construction [For 
CIP Funded Project]; Exhibit B, Certificate from Contractor Appointing 
Officer or Employee to Supervise Payment of Employees; Exhibit C, 
Certificate from Subcontractor Appointing Officer or Employee to 
Supervise Payment of Employees 

[ X ] Document 00821 – Wage Scale for Building Construction [For CIP 
Funded Project]; Exhibit B, Certificate from Contractor Appointing Officer 
or Employee to Supervise Payment of Employees; Exhibit C, Certificate 
from Subcontractor Appointing Officer or Employee to Supervise 
Payment of Employees 

B. Original forms contained in Document 00805 - Equal Employment Opportunity
Program Requirements:

1. Original forms contained in Document 00805 - Equal Employment
Opportunity Program Requirements:
[ X ] EEO-3, Certification by Bidder Regarding Equal Employment

Opportunity
[ X ] EEO-6, Total Work Force Composition of the Company or in lieu

thereof, a copy of the latest Equal Employment Opportunity 
Commission’s EEO-1 form (This information is required only if 
the Contractor has a work force of 50 or more people and the 
Contract is $50,000 or more.) 

[ X ] EEO-7, Company’s Equal Employment Opportunity Compliance 
Program 

[ X ] EEO-26, Certification by Proposed Subcontractor Regarding 
Equal Employment Opportunity 
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C. Designations of Subcontractors and Suppliers, who have been selected by 
Bidder in Part B - Schedule of Non-MWBE/PDBE/DBE/SBE Subcontractors 
and Suppliers of Document 00600 - List of Proposed Subcontractors and 
Suppliers, and accepted by the City, may be changed only with prior notice 
and acceptance by Project Manager as provided in Conditions of the Contract.

D. On Bidder's written request, Gabriel Carey, Sr. Procurement Specialist may 
grant an extension of time, not to exceed 5 days, to furnish documents 
specified in Paragraphs 4.0.A and 4.0.B.  If Bidder is required to resubmit 
documents specified in Paragraph 4.0.A or 4.0.B, Bidder shall do so within 
time limits provided in the request for resubmission.

E. Designations of Subcontractors and Suppliers, who have been selected by 
Bidder in its Participation Plan, and accepted by the City, may be changed only 
with prior notice and acceptance by the Monitoring Authority as provided in 
Document 00808 - Minority and Women-owned Business Enterprise
(MWBE),Persons with Disabilities Business Enterprise (PDBE) and Small 
Business Enterprise (SBE)Program.

5.0 FAILURE OF BIDDER TO COMPLY WITH REQUIREMENTS 

A. Should Bidder, on receipt of Notice of Intent to Award, fail to comply with
requirements of this Document 00495 within stated time, the City may declare
award in default and require forfeiture of the Security Deposit.

B. After the City's written notice of default to Low Bidder, the City may award the
Contract to Bidder whose offer is the next lowest bid, and Security Deposit of
Bidder in default shall be forfeited to the City in accordance with provisions of
Document 00200 - Instructions to Bidders.

6.0 NOTICE TO PROCEED

A. Upon the City's execution of the Agreement and delivery to Contractor, SCM
will give Document 00551 - Notice to Proceed to Contractor, which establishes
Date of Commencement of the Work.

END OF DOCUMENT 
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      Document 00501 
RESOLUTION OF CONTRACTOR 

_________________________________________________________ (“Contractor”), 
      (Name of Contractor, e.g., “Biz. Inc.”, “Biz LLP”)    

is a _________________________________________________________________________, 
 (Type of Organization, e.g.: Corporation, Limited Partnership, Limited Liability Partnership, Limited Liability Company, etc.) 

which is bound by acts of _ ______________________________________, 
 (Name and Form of Governing Entity, e.g., “Biz Inc. Board of Directors”, “Bill Smith, GP”, 

etc.) 

(“Governing Entity”). 

On the   day of          , 20 , the Governing Entity resolved, in 

accordance with all documents, rules, and laws applicable to the Contractor, that  

_____________________________________________, is authorized to act as the 
 (Contractor’s Representative)

Contractor’s Representative in all business transactions (initial one)         conducted in 

the State of Texas OR         related to this Contract; and 

The Governing Entity warrants that the above resolution (a) was entered into 

without dissent or reservation by the Governing Entity, (b) has not been rescinded or 

amended, and (c) is now in full force and effect; and 

In authentication of the adoption of this resolution, I subscribe my name on this 

 day of _         ____, 20      . 

____________________________________________       ____________________________________________
 (Authorized Signature for Governing Entity) (Print or Type Name and Title of Authorized Signatory)

SWORN AND SUBSCRIBED before me on  _____________________________ 
  Date

 _____________________________ 
 Notary Public in and for the State of Texas 

My Commission Expires: ___________  _____________________________ 
 Expiration Date  Print or Type Name of Notary Public 

INSTRUCTIONS: Contractor must execute a Resolution of Contractor for each 
individual authorized to sign Contract Documents related to this Contract.  Contractor 
may rescind Resolutions of Contractor through a written document in similar form. 

END OF DOCUMENT 
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Document 00520 

AGREEMENT 

Project:   IAH Terminal A – FIDS & BIDS & LED LIGHTS 

Project Location: 2800 N. Terminal Rd., Houston, Texas 77032 

Project No:   PN 963. 

The City:     THE CITY OF HOUSTON, 900 Bagby Street, Houston, Texas  77002 (the “City”) 

and  

Contractor:  
(Address for Written Notice)  

Phone Number: 
E-mail Address:

City Engineer, with respect to Section 4.1.9 and 4.3 thru 4.5 of the General Conditions, is: 
Eren Selcen, P.E., PMP – HAS City Engineer, City of Houston Airport. Aviation Department, Infrastructure 

Division (or his or her successor) 

Address for Written Notice: 111 Standifer Drive, Humble, TX  77338 

Phone Number: 281-233-1605 

Email Address: eren.selcen@houstontx.gov 

City Engineer, City Employee designated by the Director of Department of Aviation to represent 
the City Engineer, with respect to all other terms of the General Conditions, is: 

[  ], P.E. (or his or her successor) 

Phone Number: 

E-mail Address:  ________________________

THE CITY AND CONTRACTOR AGREE AS FOLLOWS: 

ARTICLE 1 
THE WORK OF THE CONTRACT 

1.1 Contractor shall perform the Work in accordance with the Contract. 

Gerardo Velazquez

281-233-1904

gerardo.velazquez.houstontx.gov
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ARTICLE 2 
CONTRACT TIME 

2.1 Contractor shall achieve Date of Substantial Completion within _180_ calendar days after Date of 

Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract. 

2.2 The Parties recognize that time is of the essence for this Agreement and that the City will suffer 

financial loss if the Work is not completed within the Contract Time.  Parties also recognize delays, 

expense, and difficulties involved in proving in a legal or arbitration proceeding actual loss suffered by the 

City if the Work is not completed on time.  Accordingly, instead of requiring any such proof, the Parties 

agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay the City the 

amount stipulated in Document 00800 – Supplementary Conditions, for each day beyond Contract Time. 

ARTICLE 3 
CONTRACT PRICE 

3.1 Subject to terms of the Contract, the City will pay Contractor in current funds for Contractor's 

performance of the Contract, Contract Price of $ _________________, which includes Alternates, if any, 

accepted below. 

3.2 The City accepts Alternates as follows: 

Alternate No. 1 Not Applicable 

ARTICLE 4 
PAYMENTS 

4.1 The City will make progress payments to Contractor as provided below and in Conditions of the 
Contract. 
4.2 The Period covered by each progress payment is one calendar month ending on the 25th day of 

the month. 

4.3 The City will issue Certificates for Payment and will make progress payments on the basis of such 

Certificates as provided in Conditions of the Contract. 

4.4 Final payment, constituting entire unpaid balance of Contract Price, will be made by the City to 

Contractor as provided in Conditions of the Contract. 

ARTICLE 5 
CONTRACTOR REPRESENTATIONS 

5.1 Contractor represents: 

5.1.1 Contractor has examined and carefully studied Contract documents and other related data 

identified in Bid Documents. 
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5.1.2 Contractor has visited the site and become familiar with and is satisfied as to general, local, and 

site conditions that may affect cost, progress, and performance of the Work. 

5.1.3 Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations 

that may affect cost, progress, and performance of the Work. 

5.1.4 Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions 

at or contiguous to the site and all drawings of physical conditions in or relating to existing surface or 

subsurface structures at or contiguous to the site (except Underground Facilities) which have been 

identified in Contract documents and (2) reports and drawings of a hazardous environmental condition, if 

any, at the site which has been identified in Contract documents.  

5.1.5 Contractor has obtained and carefully studied (or assumes responsibility for having done so) all 

additional or supplementary examinations, investigations, explorations, tests, studies, and data 

concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site which 

may affect cost, progress, or performance of the Work or which relate to any aspect of the means, 

methods, techniques, sequences, and procedures of construction to be employed by Contractor, 

including applying specific means, methods, techniques, sequences, and procedures of construction, if 

any, expressly required by the Contract to be employed by Contractor, and safety precautions and 

programs incident thereto 

5.1.6 Contractor does not consider that any further examinations, investigations, explorations, tests, 

studies, or data are necessary for performance of the Work at Contract Price, within Contract Time, and in 

accordance with the Contract. 

5.1.7 Contractor is aware of general nature of work to be performed by the City and others at the site 

that relates to the Work as indicated in Contract documents. 

5.1.8 Contractor has correlated information known to Contractor, information and observations obtained 

from visits to the site, reports and drawings identified in the Contract, and all additional examinations, 

investigations, explorations, tests, studies, and data with the Contract. 

5.1.9 Contractor has given City Engineer written notice of all conflicts, errors, ambiguities, or 

discrepancies that Contractor has discovered in the Contract, and written resolution thereof by City 

Engineer is acceptable to Contractor. 

5.1.10 Contract documents are generally sufficient to indicate and convey understanding of all terms and 

conditions for performance and furnishing of the Work. 

ARTICLE 6 
MISCELLANEOUS PROVISIONS 

6.1 The Contract may be terminated by either Party as provided in Conditions of the Contract. 

6.2 The Work may be suspended by the City as provided in Conditions of the Contract. 

ARTICLE 7 
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ENUMERATION OF CONTRACT DOCUMENTS 
7.1 The following documents are incorporated into this Agreement: 

7.1.1 Document 00700 - General Conditions. 

7.1.2 Document 00800 - Supplementary Conditions.  

7.1.3 General Requirements Division 01. 

7.1.4 Technical Specs: Divisions 02 through 17 of Specifications (Division 17 – Telecommunications -

may be substituted by the Division 27 under the CSI Masterformat 04 numbering system.) 

7.1.5 Drawings listed in Document 00015 - List of Drawings and bound separately. 

7.1.6 Addenda which apply to the Contract, are as follows: 

Not Applicable 

7.1.7 Other documents: 

Title 

Bid Form – Part B 

Pre-bid MWSBE Participation Plan 

Pre-bid DBE Participation Plan for Project Funded by AIP Grant 

     Document No. 

[ X ] 00410B 

[    ] 00470 

[    ] 00470D 

[    ] 00471 Pre-bid Good Faith Efforts 

Pre-bid Goal Deviation Request 

Resolution of Corporation (if a corporation) 

Post-bid MWSBE Participation Plan 

Post-bid Good Faith Efforts 

Post-bid Goal Deviation Request 

[   ] 00472 

[ X ] 00501 

[   ] 00570 

[   ] 00571 

[   ] 00572 

[    ] 00607 Contractor's Certification Regarding Debarment, Suspension for 

Project Funded by AIP Grant 

[    ] 00608 Contractor's Certification Regarding Non-Segregated Facilities for 

Project Funded by AIP Grant 

[ X ] 00610 Performance Bond 

[ X ] 00611 Statutory Payment Bond 

[ X ] 00612 One-year Maintenance Bond 

[    ] 00613 One-year Surface Correction Bond 

[ X ] 00620 Affidavit of Insurance  

[ X ] 00621 City of Houston Certificate of Insurance  
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[    ] 00628 Affidavit of Compliance with Disadvantaged Business Enterprise (DBE) 

Program for Project Funded By AIP Grant 

[ X ] 00630 Agreement to Comply with Pay or Play Program 

[ X ] 00631 List of Participating Subcontractors (POP-3) 

[    ] 00801 FAA Supplementary Conditions (for AIP Only) 

[    ] 00804 ARRA requirements (for ARRA grants Only) 

[    ] 00805 EEO Program Requirements 

[    ] 00806 Disadvantaged Business Enterprise (DBE) Program (For AIP Only) 

[    ] 00807 Bidder/Contractor Requirements For Disadvantaged  

Business Enterprise (DBE) Program (For AIP Only) 

[    ] 00808 Bidder Requirements for MWSBE Program 

[    ] 00810 Federal Wage Rate - Highway 

[    ] 00811 Federal Wage Rate - Building 

[    ] 00812 Wage Rate for Engineering Heavy – Water & Sewer Line 

[    ] 00814 Wage Rate for Engineering Heavy – Flood Control 

[    ] 00820 Wage Rate for Engineering Construction 

[ X ] 00821 Wage Rate for Building Construction 

[ X ] 00840 Pay or Play Program 

[    ] 00842 Letter of Intent 

[    ] 00912 Rider (Contractor Initials: ) 
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ARTICLE 8 
SIGNATURES 

8.1 This Agreement is executed in two original copies and is effective as of the date of 

countersignature by City Controller. 

CONTRACTOR: 

By:  

Name:   

Title:     

Date:    

Tax Identification Number: 

CITY OF HOUSTON, TEXAS 

APPROVED: 

By:  
 Director, Department of Aviation 

ATTEST/SEAL: 

By:  
      City Secretary 

(If Joint Venture) 

By:  

Name:   

Title:     

Date:    

Tax Identification Number: 

SIGNED: 

By:  
 Mayor 

COUNTERSIGNED: 

By:  
City Controller 

Date Countersigned: 

8.2 This Contract and Ordinance have been reviewed as to form by the undersigned legal assistant 
and have been found to meet established Legal Department criteria.  Legal Department has not reviewed 
the content of these documents. 

       Legal Assistant Date 

END OF DOCUMENT 
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Document 00600 

LIST OF PROPOSED SUBCONTRACTORS AND SUPPLIERS 

PROJECT NAME:  FIDS & BIDS LED LIGHTS TERMINAL A PHASE II TOTAL DBE AWARD:  $ 
ORIG. CONTRACT PRICE:  $ TOTAL MWSBE AWARD: $ 
PROJECT NO.:  PN 963 TOTAL HUB AWARD: $ 
DATE OF REPORT:  TOTAL PDBE AWARD: $ 

NAICS 
(6 digits) 

SUBCONTRACTOR OR 
SUPPLIER (INCLUDE 

“MWSBE”, “PDBE”, “DBE”, OR 
“HUB” DESIGNATION)2 

ADDRESS SCOPE OF 
WORK3 

NOTES: 1. RETURN FOR ALL PROJECTS AS REQUIRED IN DOCUMENT 00800 – SUPPLEMENTARY CONDITIONS.  
RETURN WITHIN THE SPECIFIED NUMBER OF DAYS AFTER RECEIPT OF NOTICE OF INTENT TO AWARD 

2. DESIGNATE FIRMS CERTIFIED BY THE CITY OFFICE OF BUSINESS OPPORTUNITY ON THIS FORM.
3. DESCRIBE THE WORK TO BE PERFORMED, FOR WHICH THE FIRM IS CERTIFIED, SUCH AS “PAVING”,

“ELECTRICAL”, ETC.
4. CONTRACTOR SHALL EXECUTE CONTRACTS WITH APPROVED SUBCONTRACTORS AND SUPPLIERS

WITHIN 30 DAYS AFTER THE DATE OF THE NOTICE TO PROCEED.  COPIES OF CONTRACTS WITH
DESIGNNATED FIRMS MUST BE SENT TO THE OFFICE OF BUSINESS OPPORTUNITY.

SIGNATURE:  COMPANY NAME:  

NAME:  TITLE:   
(Type or Print)
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Document 00600 

PROJECT NAME:   

Continuation Page 

FIDS & BIDS LED LIGHTS TERMINAL A PHASE II  
DATE OF REPORT:  
PROJECT NO.:   HAS No.963 

NAICS 
(6 digits) 

SUBCONTRACTOR OR 
SUPPLIER (INCLUDE 

“MWSBE”, “PDBE”, “DBE”, OR 
“HUB” DESIGNATION)2 

ADDRESS SCOPE OF 
WORK3 

SIGNATURE:  COMPANY NAME:  

NAME:  TITLE:  
   (Type or Print) 

END OF DOCUMENT 
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Document 00601 

DRUG POLICY COMPLIANCE AGREEMENT 

I, , , 
Name Title 

of 
Contractor 

have authority to bind Contractor with respect to its Bid, Proposal, or performance of any and all 
contracts it may enter into with the City of Houston; and that by making this Agreement, I affirm 
that Contractor is aware of and by the time the Contract is awarded will be bound by and agree 
to designate appropriate safety impact positions for company employee positions, and to 
comply with the following requirements before the City issues a Notice to Proceed: 

1. Develop and implement a written Drug Free Workplace Policy and related drug testing
procedures for Contractor that meet the criteria and requirements established by the
Mayor's Amended Policy on Drug Detection and Deterrence (Mayor's Drug Policy) and
the Mayor's Drug Detection and Deterrence Procedures for Contractors (Executive
Order No. 1-31).

2. Obtain a facility to collect urine samples consistent with Health and Human Services
(HHS) guidelines and an HHS-certified drug-testing laboratory to perform drug tests.

3. Monitor and keep records of drug tests given and results; and upon request from the City
of Houston, provide confirmation of such testing and results.

4. Submit semi-annual Drug Policy Compliance Declarations.

I affirm on behalf of Contractor that full compliance with the Mayor's Drug Policy and
Executive Order No. 1-31 is a material condition of the Contract with the City of Houston, 

I further acknowledge that falsification, failure to comply with or failure to timely submit 
declarations or documentation in compliance with the Mayor's Drug Policy or Executive Order 
No. 1-31 will be considered a breach of the Contract with the City and may result in non-award 
or termination of the Contract by the City. 

Contractor Title

Signature Date

END OF DOCUMENT 
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Document 00604 

HISTORY OF OSHA ACTIONS AND LIST OF ON-THE-JOB INJURIES 

Prior to award of the Contract, Low Bidder will be required to file the following with the 
City: 

1. A history of all OSHA actions, advisories, etc., Contractor has received on
all jobs worked in any capacity, prime or subcontractor.  The history shall
be for the two-year period preceding the Bid Date of the Project.

2. A list of all on-the-job injuries, accidents, and fatalities suffered by any
present or former employees of Contractor during the same two-year
period.

3. If less than the two-year period, give the date Contractor started doing
business.

This information must be submitted to the City within the time period stated in Document 
00498 - Notice of Intent to Award.  An officer of the company must certify in a notarized 
statement that the information submitted is true and correct. 

END OF DOCUMENT 
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Document 00605 

LIST OF SAFETY IMPACT POSITIONS 

****************************************************************************** 
Contractor is to provide a complete List of Employee Classifications 
that are considered in a “Safety Impact Position” and the number of 
employees in each of those classifications. 
****************************************************************************** 

Employee Classification Number of Employees 

END OF DOCUMENT 



PERFORMANCE BOND 

HAS IAH – FIDS & BIDS LED LIGHTS TERM A 
PHASE II
PN 963

00610-1 
11-4-2009

Document 00610 

PERFORMANCE BOND 

THAT WE,  , as Principal, 
(the “Contractor”), and the other subscriber hereto, , 
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of 
Houston (the “City”), a municipal corporation, in the penal sum of $    for the 
payment of which sum, well and truly to be made to the City, its successors and 
assigns, Contractor and Surety do bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

WHEREAS, the Contractor has on or about this day executed a Contract in 
writing with the City for  

, 
all of such work to be done as set out in full in said Contract documents therein referred 
to and adopted by the City Council, all of which are made a part of this instrument as 
fully and completely as if set out in full herein. 

NOW THEREFORE, if the said Contractor shall faithfully and strictly perform the 
Contract in all its terms, provisions, and stipulations in accordance with its true meaning 
and effect, and in accordance with the Contract documents referred to therein and shall 
comply strictly with each and every provision of the Contract and with this Bond, then 
this obligation shall become null and void and shall have no further force and effect; 
otherwise the same is to remain in full force and effect.  Should the Contractor fail to 
faithfully and strictly perform the Contract in all its terms, including but not limited to the 
indemnifications thereunder, the Surety shall be liable for all damages, losses, 
expenses and liabilities that the City may suffer in consequence thereof, as more fully 
set forth herein. 

It is further understood and agreed that the Surety does hereby relieve the City or 
its representatives from the exercise of any diligence whatever in securing compliance 
on the part of the Contractor with the terms of the Contract, and the Surety agrees that it 
shall be bound to take notice of and shall be held to have knowledge of all acts or 
omissions of the Contractor in all matters pertaining to the Contract.  The Surety 
understands and agrees that the provision in the Contract that the City will retain certain 
amounts due the Contractor until the expiration of 30 days from the acceptance of the 
Work is intended for the City's benefit, and the City will have the right to pay or withhold 
such retained amounts or any other amount owing under the Contract without changing 
or affecting the liability of the Surety hereon in any degree. 

It is further expressly agreed by Surety that the City or its representatives are at 
liberty at any time, without notice to the Surety, to make any change in the Contract 
documents and in the Work to be done thereunder, as provided in the Contract, and in 
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the terms and conditions thereof, or to make any change in, addition to, or deduction 
from the Work to be done thereunder; and that such changes, if made, shall not in any 
way vitiate the obligation in this Bond and undertaking or release the Surety therefrom. 

It is further expressly agreed and understood that the Contractor and Surety will 
fully indemnify and save harmless the City from any liability, loss, cost, expense, or 
damage arising out of Contractor’s performance of the Contract. 

If the City gives Surety notice of Contractor’s default, Surety shall, within 45 days, 
take one of the following actions: 

1. Arrange for Contractor, with consent of the City, to perform and complete the
Contract; or

2. Take over and assume completion of the Contract itself, through its agents or
through independent contractors, and become entitled to the payment of the
balance of the Contract Price.

If the Surety fails to take either of the actions set out above, it shall be deemed to 
have waived its right to perform and complete the Contract and receive payment of the 
balance of the Contract Price and the City shall be entitled to enforce any remedies 
available at law, including but not limited to completing the Contract itself and 
recovering any cost in excess of the Original Contract Price from the Surety. 

This Bond and all obligations created hereunder shall be performable in Harris 
County, Texas.  This Bond is given in compliance with the provisions of Chapter 2253, 
Texas Government Code, as amended, which is incorporated herein by this reference.  

Notices required or permitted hereunder shall be in writing and shall be deemed 
delivered when actually received or, if earlier, on the third day following deposit in a 
United States Postal Service post office or receptacle, with proper postage affixed 
(certified mail, return receipt requested), addressed to the respective other Party at the 
address prescribed in the Contract documents, or at such other address as the 
receiving party may hereafter prescribe by written notice to the sending party. 

Any party wishing to file a claim may call the Texas Department of Insurance at 
1-800-252-3439 to obtain Surety’s address for claims processing.
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IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed 
this instrument on the respective dates written below their signatures and have attached 
current Power of Attorney. 

ATTEST, SEAL:  (if a corporation) 
WITNESS:  (if not a corporation) Name of Contractor

By: By: 
Name: Name: 
Title: Title: 

Date: 

ATTEST/SURETY WITNESS:   
Full Name of Surety 

(SEAL) 
Address of Surety for Notice 

Telephone Number of Surety 

By: By: 
Name: Name:   
Title: Title:  Attorney-in-Fact 
Date: Date: 

This Ordinance or Contract has been reviewed as to form by the undersigned legal 
assistant and have been found to meet established Legal Department criteria.  The 
Legal Department has not reviewed the content of these documents. 

Legal Assistant Date 

END OF DOCUMENT 
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Document 00611 

STATUTORY PAYMENT BOND 

THAT WE,        , as Principal, 
hereinafter called Contractor and the other subscriber hereto,     , 
as Surety, do hereby acknowledge ourselves to be held and firmly bound unto the City of 
Houston, a municipal corporation, in the sum of $                          for the payment of 
which sum, well and truly to be made to the City of Houston, and its successors, the said 
Contractor and Surety do bind themselves, their heirs, executors, administrators, 
successors,  jointly and severally. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

WHEREAS, the Contractor has on or about this day executed a contract in writing 
with the City of Houston for  

, 
all of such work to be done as set out in full in said Contract documents therein referred to 
and adopted by the City Council, all of which are made a part of this instrument as fully and 
completely as if set out in full herein; 

NOW, THEREFORE, if the said Contractor shall pay all claimants supplying labor 
and materials to him or a Subcontractor in the prosecution of the Work provided for in the 
Contract, then, this obligation shall be void; otherwise the same is to remain in full force 
and effect; 

PROVIDED HOWEVER, that this Bond is executed pursuant to the provisions of 
Chapter 2253, Texas Government Code, as amended, and all liabilities on this Bond shall 
be determined in accordance with the provisions of said Article to the same extent as if it 
were copied at length herein. 

IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed 
this instrument on the respective dates written below their signatures and have attached 
current Power of Attorney. 

Any party wishing to file a claim may obtain Surety’s address for claims 
processing on file with the Texas Department of Insurance by calling 1-800-252-3439. 
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ATTEST, SEAL:  (if a corporation) 
WITNESS:  (if not a corporation) Name of Contractor

By: By: 
Name: Name: 
Title: Title: 

Date: 

ATTEST/SURETY WITNESS:   
Full Name of Surety 

(SEAL) 
Address of Surety for Notice 

Telephone Number of Surety 

By: By: 
Name: Name:   
Title: Title:  Attorney-in-Fact 
Date: Date: 

This Ordinance or Contract has been reviewed as to form by the undersigned legal 
assistant and have been found to meet established Legal Department criteria.  The 
Legal Department has not reviewed the content of these documents. 

Legal Assistant Date 

END OF DOCUMENT 
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Document 00612 

ONE-YEAR MAINTENANCE BOND 

THAT WE,    , as Principal, 
hereinafter called Contractor, and the other subscriber hereto, , 
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of 
Houston, a municipal corporation, in the sum of $      , for the payment of 
which sum well and truly to be made to the City of Houston and its successors, the said 
Contractor and Surety do bind themselves, their heirs, executors, administrators, 
successors, jointly and severally. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

WHEREAS, the Contractor has on or about this day executed a Contract in writing 
with the City of Houston for  

, 
all of such work to be done as set out in full in said Contract documents therein referred to 
and adopted by the City Council, all of which are made a part of this instrument as fully and 
completely as if set out in full herein. 

NOW THEREFORE, if the said Contractor shall comply with the provisions of 
Paragraph 11.5.1 of the General Conditions, and correct work not in accordance with the 
Contract documents discovered within the established one-year period, then this obligation 
shall become null and void, and shall be of no further force and effect; otherwise, the same 
is to remain in full force and effect. 

Notices required or permitted hereunder shall be in writing and shall be deemed 
delivered when actually received or, if earlier, on the third day following deposit in a United 
States Postal Service post office or receptacle, with proper postage affixed (certified mail, 
return receipt requested), addressed to the respective other party at the address prescribed 
in the Contract documents, or at such other address as the receiving party may hereafter 
prescribe by written notice to the sending party. 

IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed 
this instrument on the respective dates written below their signatures and have attached 
current Power of Attorney. 

ATTEST, SEAL:  (if a corporation) 
WITNESS:  (if not a corporation) Name of Contractor

By: By: 
Name: Name: 
Title: Title: 

Date: 
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ATTEST/SURETY WITNESS:   
Full Name of Surety 

(SEAL) 
Address of Surety for Notice 

Telephone Number of Surety 

By: By: 
Name: Name:   
Title: Title:  Attorney-in-Fact 
Date: Date: 

This Ordinance or Contract has been reviewed as to form by the undersigned legal 
assistant and have been found to meet established Legal Department criteria.  The 
Legal Department has not reviewed the content of these documents. 

Legal Assistant Date 

END OF DOCUMENT 





                                                        

Prime Contractor:   ______________________________ Subcontractor:  ___________________________________ 

Address:  _________________________________________________________________________________ 

Outline Number: ____________________________________ Contract Amount: $_____________________________ 

Project Name: [Legal Project Name]  ___________ 

Contracting Department: ___________ 

In accordance with the City of Houston Pay or Play Program authorized by Ordinance 2007-534 and Executive 
Order 1-7, Prime/Subcontractor agrees to abide by the terms of this Program. This certification is required of all 
contractors for contracts subject to the program. You must agree either to PAY, PLAY or BOTH for all covered 
employees. If selecting BOTH, the Contractor/Subcontractor may Pay on behalf of some covered employees and 
Play on behalf of the remaining covered employees.  

The Prime/Subcontractor will comply with all provisions of the Pay or Play Program Requirements and will furnish 
all information and reports requested to determine compliance of the Pay or Play Program (See Executive Order 1-
7 for the terms of the Pay or Play program). 

The Prime/Subcontractor may agree to “Pay” $1.00 per hour for work performed by covered employees under the 
contract with the City. If independent contract labor is utilized the Contractor/Subcontractor agrees to report hours 
worked by the independent contract laborer and pay $1.00 per hour for work performed.  

The Prime/Subcontractor may agree to “Play” by providing health benefits to each covered employee. The health 
benefits must meet the following criteria:  
- The employer contributes no less than 75% of the total premium costs per covered employee per month

toward the total premium cost.
- The covered employee contributes, if any amount, no greater than 25% of the total monthly premium costs.

Please select whether you choose to: 
Pay Play Both 

The Prime/Subcontractor will file compliance reports with the City, which will include activity for covered employees 
subject to the program, in the form and to the extent requested by the administering department. Compliance reports 
shall contain information including, but not limited to, documentation showing employee health coverage and 
employee work records. 
Note: The contractor is responsible to the City for compliance of covered employees of covered 
subcontractors.  

Please indicate the estimated number of:  PRIME SUB 
Total Employees on City Job 

Covered Employees 
Non-Covered Employees 

Exempt Employees 

I hereby certify that the above information is true and correct. 

Please Sign  Date 

Please Print Name & Title 

      Form POP-2  OBO - 01/23/2020 

City of Houston  
Pay or Play Program 

Certification of Compliance 
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City of Houston 
Pay or Play Program

Participating Subcontractors

Prime Contractor: POP Contact Person:

Project Number/Description: Address:

Email:

Phone:

Subcontractor Name Supplier 
Y/N?

Amount of 
Subcontract Pay Play

Both 
(Pay 
and 

Play)

N/A Contact Person Phone Email Address Mailing Address

Contractor Authorized Representative & Title Date
Name & Signature

Form POP-3 OBO - 01/23/2020

Affidavit
I hereby solemnly affirm, certify and confirm that the total sub-contract value stated above is the final value of the contract (*) including all material costs, fuel, payroll, taxes, fees, profit sharing, 
labor or any payments in relation to the contracted work and no separate payment or contract has been made for the sub-contract under contract no._____________________ . The above sub-
contract value includes all the costs related to work under the contract. The contractor and sub-contractor(s) agree to inform the Office of Business Opportunity of any related cost(s) added to the 
contracted work and re-submit POP-3 with the current value of the sub-contract. I understand that compliance with "Pay or Play" program is mandatory and nothing has been hidden to circumvent 
the program requirements.

*If the above information is found to be submitted fraudulently with  the intent to bypass or deceive the purpose of the Pay or Play Program the contractor will be held liable for all compliance
requirements from the inception of the contract. All subcontracts that surpass the $200,000.00 threshold will be responsible for Pay or Play compliance from the inception of the contract.

Note:  Include ALL subcontractors (use additional form if necessary)

Check One
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CERTIFICATE OF 
INTERESTED      
PARTIES FORM 1295 

00636 
2-8-2016

Document 00636 

Certificate of Interested Parties 

In accordance with Texas Gov’t Code §2252.908, the successful bidder must 
complete Form 1295, Certificate of Interested Parties.  Form 1295 is available for 
downloading on the Texas Ethics Commission’s (TEC) website: 
https://www.ethics.state.tx.us/forms/1295.pdf. 

The successful bidder must use the application to enter the required information on 
Form 1295 and print a copy of the completed form, which will include a certification of 
filing that will contain a unique certification number. 

No later than 30 days after the contract’s effective date, the City will upload the 
successful bidder’s completed Form 1295.  The TEC will post the Contractor’s 
completed Form 1295 within seven business days of receipt. 

For your reference, Form 1295 is attached as part of this document. 

END OF DOCUMENT 

HAS IAH – FIDS & BIDS LED LIGHTS TERM A 
PHASE II
PN 963

https://www.ethics.state.tx.us/forms/1295.pdf
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ARTICLE 1 - GENERAL PROVISIONS 

1.1 DEFINITIONS 

1.1.1 Agreement:  Document signed by the 
Parties and binding the Parties, containing the name 
of Contractor, title and location of the Project, 
Original Contract Time, Original Contract Price, 
enumeration of documents included in the Contract, 
and other provisions. 

1.1.2 Bonds:  Performance Bond, Payment 
Bond, Maintenance Bond, and other Surety 
instruments executed by Surety.  When in singular 
form, refers to individual instrument. 

1.1.3 Business Enterprise:  Any business 
entity registered in a program authorized by 49 
C.F.R. § 26 (where applicable) or City Code of
Ordinances, Chapter 15, Article II, relating to Equal
Opportunity Employment and taking affirmative
action to ensure that applicants are employed and
employees are treated without regard to race,
religion, color, sex, national origin, or age.  The term
“Business Enterprise” may include any
Disadvantaged Business Enterprise (“DBE”),
Minority Business Enterprise (“MBE”), Woman
Business Enterprise (“WBE”), Small Business
Enterprise (“SBE”), Person with Disability Enterprise
(“PDBE”), and any Historically Underutilized
Business (“HUB”).

1.1.4 Business Enterprise Policy:  Contract 
documents and applicable policies relating to 
Business Enterprises and authorized under 49 
C.F.R. § 26 or City Code of Ordinances, Chapter 15,
Article V.

1.1.5 Cash Allowance:  An estimated sum of 
money to be used only for a limited class of 
expenditures such as utility relocation costs, fees for 
special licenses or permits, or other “pass-through” 
costs that would be the same for any contractor. 
Cash Allowances may not be used to purchase 
goods or services that are not specified in the 
Contract.  The unspecified items must be purchased 
according to the terms of Article 7. 

1.1.6 Change Order:  Written instrument 
prepared by the City and signed by City Engineer 
and Contractor, specifying the following: 

1.1.6.1 a change in the Work; 
1.1.6.2 a change in Contract Price, if any; and 
1.1.6.3 a change in Contract Time, if any. 

The value of a Change Order is the net amount after 
offsetting all deductions against all additions effected 
by the Change Order. 

1.1.7 City:  The City of Houston, a home rule 
municipality located principally within Harris County, 
Texas, including its successors and its authorized 
representatives. 

1.1.8 City Engineer:  The City Engineer, or the 
City employee representing the City Engineer, 
designated in the Agreement and authorized to 
represent the City, or successors. 

1.1.9 Claim:  Written demand or written 
assertion by one Party seeking adjustment of the 
Contract, payment of money, extension of time, or 
other relief under the Contract and includes, but is 
not limited to, claims for materials, labor, equipment, 
delay, changes, adjustments, substitutions, fees and 
third party claims.  The Party making the Claim has 
the responsibility to substantiate the Claim. 

1.1.10 Conditions of the Contract:  General 
Conditions and Supplementary Conditions. 

1.1.11 Construction Manager:  Person or firm 
under contract with the City as its authorized 
representative to oversee and administer 
construction of the Work, and who may perform the 
role of Project Manager and Inspector, as 
designated by City Engineer in writing. 

1.1.12 Contract:  The Agreement; documents 
enumerated in and incorporated into the Agreement, 
Modifications, and amendments. 

1.1.13 Contract Price:  The monetary amount 
stated in the Agreement adjusted by Change Order, 
and increases or decreases in Unit Price Quantities, 
if any. 

1.1.14 Contract Time:  The number of days 
stated in the Agreement to substantially complete 
the Work, plus days authorized by Change Order. 

1.1.15 Contract Year:  a twelve (12) month 
period during the term of the contract commencing 
on the Effective Date of this Agreement and each 
anniversary thereof. 

1.1.16 Contractor:  Person or firm identified as 
such in the Agreement including its successors and 
its authorized representatives. 

1.1.17 Date of Commencement of the Work:  
Date established in Notice to Proceed on which 
Contract Time will commence.  This date will not be 
changed by failure of Contractor, or persons or 
entities for whom Contractor is responsible, to act. 
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1.1.18 Date of Substantial Completion:  Date 
that construction, or portion thereof designated by 
City Engineer, is certified by City Engineer to be 
substantially complete. 

1.1.19 Design Consultant:  Person or firm, 
under contract with the City, to provide professional 
services during construction and its authorized 
representatives.  If a Design Consultant is not 
employed for services during construction, Project 
Manager will perform duties of Design Consultant 
designated in the Contract in addition to usual duties 
of Project Manager. 

1.1.20 Drawings:  Graphic and pictorial 
portions of the Contract that define the character 
and scope of the Work. 

1.1.21 Extra Unit Price:  Unit Prices, which may 
be required for completion of the Work.  These Unit 
Prices and Unit Price Quantities are in the Contract 
and are included in Original Contract Price. 

1.1.22 Furnish:  To supply, pay for, deliver to 
the site, and unload. 

1.1.23 General Requirements:  The sections of 
Division 01 Specifications that specify administrative 
and procedural requirements and temporary facilities 
required for the Work. 

1.1.24 Inspector: City’s employee or agent 
authorized to assist with inspection of the Work. 

1.1.25 Install:  Unpack, assemble, erect, place, 
anchor, apply, work to dimension, finish, cure, clean, 
protect, and similar operations. 

1.1.26 Legal Holiday:  Day established by the 
City Council as a holiday. 

1.1.27 Major Unit Price Work:  An individual 
Unit Price item, 

1.1.27.1  whose value is greater than 
five percent of Original Contract Price, 

1.1.27.2  whose value becomes 
greater than five percent of Original 
Contract Price as the result of an increase 
in quantity, or 

1.1.27.3  whose value is $100,000, 
whichever is least. 

1.1.28 Mayor’s Office of Business Opportunity: 
any reference to, or use of, the “Office of Affirmative 
Action” shall mean the Mayor’s Office of Business 
Opportunity, or any such future name to which it is 
changed. 

1.1.29 Minor Change in the Work:  A written 
change in the Work, ordered by City Engineer, that 
does not change Contract Price or Contract Time, 
and that is consistent with the general scope of the 
Contract. 

1.1.30 Modification:  Change Order, Work 
Change Directive, or Minor Change in the Work. 

1.1.31 Notice of Noncompliance:  A written 
notice by City Engineer to Contractor regarding 
defective or nonconforming work that does not meet 
the Contract requirements, and that establishes a 
time by which Contractor shall correct the defective 
or nonconforming work. 

1.1.32 Notice to Proceed:  A written notice by 
City Engineer to Contractor establishing Date of 
Commencement of the Work.  

1.1.33 Original Contract Price:  The monetary 
amount originally stated in the Agreement. 

1.1.34 Parties:  Contractor and the City.  When 
in singular form, refers to Contractor or the City. 

1.1.35 Pollutant:  Any materials subject to the 
Texas Solid Waste Disposal Act. 

1.1.36 Pollutant Facility:  Any facility regulated 
by the State of Texas to protect the health and 
environment from contamination by Pollutants, 
including without limitation, landfills, oil and gas 
production and storage facilities, wastewater 
facilities, waste injection wells, and storage tanks 
(including drums). 

1.1.37 Product:  Materials, equipment, or 
systems incorporated into the Work or to be 
incorporated into the Work. 

1.1.38 Product Data:  Illustrations, standard 
schedules, performance charts, instructions, 
brochures, diagrams, and other information 
furnished by Contractor to illustrate a Product. 

1.1.39 Project:  Total construction, of which the 
Work performed under the Contract may be the 
whole or a part, and which may include construction 
by the City or by separate contractors. 

1.1.40 Project Manager:  City Engineer’s 
authorized representative for administration of the 
Work.  Titles used within the City’s departments may 
be different than those used in this definition. 

1.1.41 Provide:  Furnish and Install, complete, 
ready for intended use. 
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1.1.42 Samples:  Physical examples that 
illustrate Products, or workmanship, and establish 
standards by which the Work is judged. 

1.1.43 Shop Drawings:  Drawings, diagrams, 
schedules, and other data specially prepared for the 
Work by Contractor, Subcontractor or Supplier, to 
illustrate a portion of the Work. 

1.1.44 Specifications:  Divisions 01 through 16 
of the documents that are incorporated into the 
Agreement, consisting of written General 
Requirements and requirements for Products, 
standards, and workmanship for the Work, and 
performance of related services. 

1.1.45 Stipulated Price:  Single lump sum 
amount stated in the Contract for completion of the 
Work, or for designated portion of the Work. 

1.1.46 Subcontractor:  Person or firm that has 
direct or indirect contract with Contractor or with 
another Subcontractor to perform a portion of the 
Work and its authorized representatives. 

1.1.47 Superintendent:  Employee of 
Contractor having authority and responsibility to act 
for and represent Contractor. 

1.1.48 Supplementary Conditions:  Part of 
Conditions of the Contract that amends or 
supplements General Conditions. 

1.1.49 Supplier:  Manufacturer, distributor, 
materialman, or vendor having a direct agreement 
with Contractor or Subcontractor for Products, or 
services and its authorized representatives. 

1.1.50 Surety:  Corporate entity that is bound 
by one or more Bonds, and is responsible for 
completion of the Work, including the correction 
period, and for payment of debts incurred in fulfilling 
the Contract.  Surety shall include co-surety or 
reinsurer, as applicable. 

1.1.51 Underground Facilities:  Pipes, conduits, 
ducts, cables, wires, manholes, vaults, tanks, 
tunnels, or other such facilities or attachments and 
encasements containing such facilities that exist 
below ground level. 

1.1.52 Unit Price:  An amount stated in the 
Contract for an individual, measurable item of work, 
which, when multiplied by actual quantity 
incorporated into the Work, amounts to full 
compensation for completion of the item, including 
work incidental to it. 

1.1.53 Unit Price Quantities:  Quantities 
indicated in the Contract that are approximations 
made by the City for contracting purposes. 

1.1.54 Work:  Entire construction required by 
the Contract, including all labor, Products, and 
services provided by Contractor to fulfill Contractor's 
obligations.  The Work may constitute the whole or a 
portion of the Project. 

1.1.55 Work Change Directive:  A written 
change in the Work, ordered by City Engineer, that 
is within the general scope of the Contract and 
consisting of additions, deletions, or other revisions. 
A Work Change Directive will state proposed basis 
for adjustment, if any, in Contract Price or Contract 
Time, or both. 

1.2 EXECUTION, CORRELATION, AND 
INTENT 

1.2.1 Execution of the Contract by Contractor 
is conclusive that Contractor has visited the Work 
site, become familiar with local conditions under 
which the Work will be performed, and fully informed 
itself as to conditions and matters which can affect 
the Work or costs.  Contractor further agrees that it 
has carefully correlated personal observations with 
requirements of the Contract. 

1.2.2 The Contract and Modifications have 
been read and carefully considered by Contractor, 
who understands and agrees to their sufficiency for 
the Work.  The Contract may not be more strongly 
construed against the City than against Contractor 
and Surety. 

1.2.3 Contractor shall include all items 
necessary for proper execution and completion of 
the Work. 

1.2.4 Reference to standard specifications, 
manuals, or codes of a technical society, 
organization, or association, or to laws or regulations 
of a governmental authority, whether specific or 
implied, mean the latest edition in effect as of date of 
receipt of bids, except as may be otherwise 
specifically stated in the Contract. 

1.2.5 No provision of any referenced 
standard, specification, or manual changes the 
duties and responsibilities of the City, City Engineer, 
Contractor, or Design Consultant from those set 
forth in the Contract.  Nor do these provisions assign 
to Design Consultant any duty or authority to 
supervise or direct performance of the Work or any 
duty or authority to undertake any actions contrary to 
provisions of the Contract. 
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1.2.6 Organization of Specifications into 
divisions, sections, and articles and arrangement of 
Drawings does not control Contractor in dividing the 
Work among Subcontractors or in establishing the 
extent of work to be performed by any trade. 

1.2.7 Unless otherwise defined in the 
Contract, words which have well-known construction 
industry technical meanings are used in the Contract 
in accordance with these recognized meanings. 

1.3 OWNERSHIP AND USE OF 
DOCUMENTS 

1.3.1 Drawings, Specifications, and other 
documents prepared by the City or by Design 
Consultant are instruments of service through which 
the Work to be executed by Contractor is described. 
Contractor may retain one Contract record set. 

1.3.2 Neither Contractor, Subcontractor, nor 
Supplier will own or claim a copyright to documents 
contained in the Contract or any part of the Contract. 

1.3.3 Documents contained in the Contract, 
prepared by the City or by Design Consultant, and 
copies furnished to Contractor, are for use solely 
with respect to the Work. They may not be used by 
Contractor, Subcontractor or Supplier on other 
projects or for additions to the Work, outside the 
scope of the Work, without the specific written 
consent of City Engineer, and Design Consultant, 
when applicable. 

1.3.4 Contractor, Subcontractors, and 
Suppliers are granted a limited license to use and 
reproduce applicable portions of the Contract 
appropriate to and for use in execution of their work 
under the Contract. 

1.4 INTERPRETATION 

1.4.1 Specifications are written in an 
imperative streamlined form and are directed to 
Contractor, unless noted otherwise.  When written in 
this form, words "shall be" are included by inference 
where a colon (:) is used within sentences or 
phrases. 

1.4.2 In the interest of brevity, the Contract 
frequently omits modifying words such as "all" and 
"any" and articles such as "the" and "an", but an 
absent modifier or article is not intended to affect 
interpretation of a statement. 

ARTICLE 2 - THE CITY 

2.1 LIMITATIONS OF THE CITY'S 
OFFICERS AND EMPLOYEES 

2.1.1 No officer or employee of the City may 
authorize Contractor to perform an act or work 
contrary to the Contract, except as otherwise 
provided in the Contract. 

2.2 DUTIES OF THE CITY 

2.2.1 If a building permit is required, the City 
will process an application for, and Contractor shall 
purchase the building permit before Date of 
Commencement of the Work. 

2.2.2 The City will make available to 
Contractor a reproducible set of Drawings.  
Additional copies will be furnished, on Contractor's 
request, at the cost of reproduction. 

2.2.3 When necessary for performance of the 
Work, the City will provide surveys describing 
physical characteristics, legal limitations, legal 
description of site, and horizontal and vertical control 
adequate to lay out the Work. 

2.2.4 Information or services that the City is 
required to provide under the Contract will be 
provided by the City with reasonable promptness to 
avoid delay in orderly progress of the Work. 

2.2.5 The Contract imposes no implied duty 
on the City.  The City does not warrant any plans or 
specifications associated with the Contract. 

2.2.6 Except as expressly stated in this 
Article, the City owes no duty to the Contractor or 
any subcontractor. 

2.3 AVAILABILITY OF LAND AND USE OF 
SITE 

2.3.1 The City will furnish, as indicated in the 
Contract, rights-of-way, land on which the Work is to 
be performed, and other land designated in the 
Contract for use by Contractor unless otherwise 
provided in the Contract. 

2.3.2 Contractor shall confine operations at 
site to those areas permitted by law, ordinances, 
permits, and the Contract, and may not 
unreasonably encumber site with materials or 
equipment. 

2.3.3 In addition to land provided by the City 
under Section 2.3, Contractor shall provide all land 
and access to land that may be required for use by 
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Contractor for temporary construction facilities or for 
storage of materials and equipment, and shall 
indemnify the City during its use of the land as 
stated in Section 3.25. 

2.4 THE CITY'S RIGHT TO STOP THE 
WORK 

2.4.1 If Contractor fails to carry out the Work 
in accordance with the Contract, or fails to correct 
work which is not in accordance with requirements of 
the Contract as required in Sections 12.1 and 12.2, 
the City may, by Notice of Noncompliance, order 
Contractor to stop the Work or any portion of the 
Work until the cause for the order has been 
eliminated.  However, the right of the City to stop the 
Work will not give rise to a Claim for delay or to a 
duty on the part of the City to exercise this right for 
the benefit of Contractor or any other person or 
entity, except to the extent required by Section 6.2.  
If Contractor corrects the defective or nonconforming 
work within the time established in Notice of 
Noncompliance, City Engineer will give written notice 
to Contractor to resume performance of the Work. 

2.5 THE CITY'S RIGHT TO CARRY OUT 
WORK 

2.5.1 If Contractor fails to carry out work in 
accordance with the Contract, and fails within the 
period established in a Notice of Noncompliance to 
correct the nonconforming work, the City may, after 
expiration of the required period, correct the 
deficiencies without prejudice to other remedies the 
City may have, including rights of the City under 
Section 14.1. 

2.5.1.1 When the City corrects deficiencies, City 
Engineer will issue an appropriate Change 
Order and deduct from payments then or 
thereafter due Contractor the cost of 
correcting the deficiencies, including 
compensation for Design Consultant’s and 
Construction Manager’s additional 
services and expenses made necessary 
by such default, neglect, or failure.  This 
action by the City and amounts charged to 
Contractor are both subject to prior 
approval of City Engineer.  If payments, 
then or thereafter due Contractor, are not 
sufficient to cover these amounts, 
Contractor shall pay the difference to the 
City. 

2.5.2 Notwithstanding the City's right to carry 
out work, maintenance and protection of the Work 
remains Contractor's responsibility, as provided in 
the Contract. 

ARTICLE 3 - CONTRACTOR 

3.1 RESPONSIBILITIES 

3.1.1 Contractor shall maintain office with 
agent in the greater City of Houston area during the 
Contractor’s performance under the Contract.  
Contractor shall file its street address with City 
Engineer. 

3.1.2 Contractor and Contractor's employees 
shall not give or lend money or anything of value to 
an officer or employee of the City.  Should this 
Paragraph 3.1.2 be violated, City Engineer may 
terminate the Contract under Section 14.1. 

3.2 REVIEW OF CONTRACT AND FIELD 
CONDITIONS BY CONTRACTOR 

3.2.1 Contractor shall carefully study and 
compare documents contained in the Contract with 
each other and with information furnished by the City 
pursuant to Section 2.2 and shall immediately report, 
in writing, any errors, inconsistencies, or omissions 
to City Engineer.  If work is affected, Contractor shall 
obtain a written interpretation or clarification from 
City Engineer before proceeding with the affected 
work.  However, Contractor will not be liable to the 
City for failure to report an error, inconsistency, or 
omission in the Contract unless Contractor had 
actual knowledge or should have had knowledge of 
the error, inconsistency, or omission. 

3.2.2 Contractor shall take field 
measurements and verify field conditions, and shall 
carefully compare the conditions and other 
information known to Contractor with the Contract, 
before commencing activities.  Contractor shall 
immediately report, in writing, to City Engineer for 
interpretation or clarification of discrepancies, 
inconsistencies, or omissions discovered during this 
process. 

3.2.3 Contractor shall make a reasonable 
attempt to understand the Contract before 
requesting interpretation from City Engineer. 

3.3 SUPERVISION AND CONSTRUCTION 
PROCEDURES 

3.3.1 Contractor shall supervise, direct, and 
inspect the Work competently and efficiently, 
devoting the attention and applying the skills and 
expertise as necessary to perform the Work in 
accordance with the Contract.  Contractor is solely 
responsible and has control over construction 
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means, methods, techniques, sequences, and 
procedures of construction; for safety precautions 
and programs in connection with the Work; and for 
coordinating all work under the Contract. 

3.3.2 Regardless of observations or 
inspections by the City or City’s consultants, 
Contractor shall perform and complete the Work in 
accordance with the Contract and submittals 
approved pursuant to Section 3.18.  The City is not 
liable or responsible to Contractor or Surety for work 
performed by Contractor that is not in accordance 
with the Contract regardless of whether discovered 
during construction or after acceptance of the Work. 

3.4 SUPERINTENDENT 

3.4.1 Contractor shall employ a competent 
Superintendent and necessary assistants who shall 
be present at the site during performance of the 
Work.  Communications given to Superintendent are 
binding on the Contractor. 

3.4.2 Contractor shall notify City Engineer in 
writing of its intent to replace the Superintendent.  
Contractor may not replace the Superintendent if 
City Engineer makes a reasonable objection in 
writing. 

3.5 LABOR 

3.5.1 Contractor shall provide competent, 
qualified personnel to survey and lay out the Work 
and perform construction as required by the 
Contract. The City may, by written notice, require 
Contractor to remove from the Work any employee 
of Contractor or Subcontractors to whom City 
Engineer makes reasonable objection.  

3.5.2 Contractor shall comply with the 
applicable Business Enterprise Policy set out in this 
Agreement and in the Supplementary Conditions, as 
set out in Chapter 15, Article V of the City of 
Houston Code of Ordinances. 

3.5.3 When Original Contract Price is greater 
than $1,000,000, Contractor shall make Good Faith 
Efforts to award subcontracts or supply agreements 
in at least the percentages set out in the 
Supplementary Conditions for Business Enterprise 
Policy (“Stated MWBE goal”).  If the Contractor is a 
certified MBE or WBE, Contractor may count toward 
goals the work that it commits to perform with its 
own work force, capped at 50% of the total 
advertised goal.  Contractor acknowledges that it 
has reviewed the requirements for Good Faith 
Efforts on file with the City's Office of Business 
Opportunity and shall comply with them. 

3.5.3.1 Contractor shall require written 
subcontracts with Business Enterprises 
and shall submit all disputes with Business 
Enterprises to voluntary mediation. 
Business Enterprise subcontracts 
complying with City Code of Ordinances 
Chapter 15, Article II must contain the 
terms set out in Subparagraph 3.5.3.2.  If 
Contractor is an individual person, as 
distinguished from a corporation, 
partnership, or other legal entity, and the 
amount of the subcontract is $50,000 or 
less, the subcontract must also be signed 
by the attorneys of the respective parties. 

3.5.3.2 Contractor shall ensure that subcontracts 
with Business Enterprise firms are clearly 
labeled "THIS CONTRACT MAY BE 
SUBJECT TO MEDIATION ACCORDING 
TO THE TEXAS ALTERNATIVE 
DISPUTE RESOLUTION ACT" and 
contain the following terms: 
3.5.3.2.1 (Business Enterprise) shall 

permit representatives of the City 
of Houston, at all reasonable 
times, to perform (1) audits of the 
books and records of the 
Subcontractors and Suppliers, 
and (2) inspections of all places 
where work is to be undertaken in 
connection with this subcontract.  
(Business Enterprise) shall keep 
the books and records available 
for this purpose for at least four 
years after the end of its 
performance under this 
subcontract.  Nothing in this 
provision shall affect the time for 
bringing a cause of action nor the 
applicable statute of limitations. 

3.5.3.2.2 Within five business days of 
execution of this subcontract, 
Contractor and (Business 
Enterprise) shall designate in 
writing to the Director an agent for 
receiving any notice required or 
permitted to be given pursuant to 
Chapter 15 of the Houston City 
Code of Ordinances, along with 
the street and mailing address 
and phone number of the agent. 

3.5.3.3 If the term of this Agreement exceeds one 
Contract Year and Contractor’s MWBE 
participation level in a Contract Year is 
less than the Stated MWBE goal, then 
within 30 calendar days of the end of each 
Contract Year, Contractor must provide a 
written detailed explanation to both the 
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Director and OBO Director of the 
following:  (1) the discrepancy between 
Contractor’s MWBE participation level and 
the Stated MWBE goal, (2) the reason for 
the discrepancy, and (3) Contractor’s good 
faith efforts (in accordance with the City’s 
policy) towards achieving the Stated 
MWBE goal.  As part of the good faith 
efforts assessment, the OBO Director may 
consider Contractor’s failure to timely 
submit the notice or explanation required 
by this provision and the OBO Director 
may impose sanctions or other penalties 
on Contractor for said failures in 
accordance with Chapter 15 of the Code 
of Ordinances, OBO’s policies and 
procedures, and the City’s good faith 
efforts policy. 

3.5.4 The requirements and terms of the City 
of Houston Pay or Play Program, as set out in 
Executive Order 1-7, as revised from time to time, 
are incorporated into the Contract for all purposes. 
Contractor has reviewed Executive Order 1-7 and 
shall comply with its terms and conditions.  IF 
CONTRACTOR DOES NOT PAY IN 
ACCORDANCE WITH THE PAY OR PLAY 
PROGRAM WITHIN 30 DAYS OF THE DATE 
CITY ENGINEER SENDS CONTRACTOR 
WRITTEN NOTIFICATION, CITY 
CONTROLLER MAY DEDUCT FUNDS UP TO 
THE AMOUNT OWED FROM ANY 
PAYMENTS OWED TO CONTRACTOR 
UNDER THIS CONTRACT, AND 
CONTRACTOR WAIVES ANY RECOURSE. 

3.6 PREVAILING WAGE RATES 

3.6.1 Contractor shall comply with governing 
statutes providing for labor classification of wage 
scales for each craft or type of laborer, worker, or 
mechanic. 

3.6.2 Prevailing wage rates applicable to the 
Work may be one or a combination of the following 
wage rates identified in Division 00: 

3.6.2.1 Federal Wage Rate General Decisions 
3.6.2.1.1 Highway Rates 
3.6.2.1.2 Building Rates 
3.6.2.1.3 Heavy Construction Rates 
3.6.2.1.4 Residential Rates 

3.6.2.2 City Prevailing Wage Rates 
3.6.2.2.1 Building Construction Rates 
3.6.2.2.2 Engineering Construction 

Rates 
3.6.2.2.3 Asbestos Worker Rates 

3.6.3 Each week Contractor shall submit to 
the City’s Mayor’s Office of Business Opportunity 
certified copies of payrolls showing classifications 
and wages paid by Contractor, Subcontractors, and 
Suppliers for each employee under the Contract, for 
any day included in the Contract. 

3.7 LABOR CONDITIONS 

3.7.1 In the event of labor disputes affecting 
Contractor or Contractor's employees, Contractor 
shall utilize all possible means to resolve disputes in 
order that the Work not be delayed to any extent. 
These means will include seeking injunctive relief 
and filing unfair labor practice charges, and any 
other action available to Contractor. 

3.7.2 When Contractor has knowledge that 
any actual or potential labor dispute is delaying or is 
threatening to delay timely performance of the Work, 
Contractor shall immediately notify City Engineer in 
writing.  No Claims will be accepted by City Engineer 
for costs incurred as a result of jurisdictional or labor 
disputes. 

3.8 DRUG DETECTION AND 
DETERRENCE 

3.8.1 It is the policy of the City to achieve a 
drug-free work force and to provide a workplace that 
is free from the use of illegal drugs and alcohol.  It is 
also the policy of the City that manufacture, 
distribution, dispensation, possession, sale, or use 
of illegal drugs or alcohol by contractors while on the 
City's premises is prohibited.  By executing the 
Contract, Contractor represents and certifies that it 
meets and will comply with all requirements and 
procedures set forth in the Mayor's Policy on Drug 
Detection and Deterrence, City Council Motion No. 
92-1971 (“Mayor's Policy”) and the Mayor's Drug
Detection and Deterrence Procedures for
Contractors, Executive Order No. 1-31, (Revised)
("Executive Order").  Mayor's Policy is on file in the
office of the City Secretary.  Copies of Executive
Order may be obtained at the location specified in
the Advertisement for Bids.

3.8.1.1 The Executive Order applies to the City's 
contracts for labor or services except the 
following: 
3.8.1.1.1 contracts authorized by 

Emergency Purchase Orders, 
3.8.1.1.2 contracts in which 

imposition of requirements of the 
Executive Order would exclude all 
potential bidders or proposers, or 
would eliminate meaningful 
competition for the Contract, 
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3.8.1.1.3 contracts with companies 
that have fewer than 15 
employees during any 20-week 
period during a calendar year and 
no safety impact positions, 

3.8.1.1.4 contracts with non-profit 
organizations providing services 
at no cost or reduced cost to the 
public, and 

3.8.1.1.5 contracts with federal, state, 
or local governmental entities. 

3.8.1.2 Prior to execution of the Contract, 
Contractor shall have filed with the City:  
3.8.1.2.1 a Drug Policy Compliance 

Agreement form (Attachment “A” 
to the Executive Order), and 

3.8.1.2.2 a copy of Contractor’s drug 
free workplace policy, and 

3.8.1.2.3 a written designation of all 
safety impact positions, if 
applicable, or a Contractor’s 
Certification of a No Safety Impact 
Positions form (Attachment “C” to 
the Executive Order). 

3.8.1.3 Every six months during performance of 
the Contract and upon completion of the 
Contract, Contractor shall file a Drug 
Policy Compliance Declaration form 
(Attachment “B” to the Executive Order). 
The Contractor shall submit the Drug 
Policy Compliance Declaration within 30 
days of expiration of each six-month 
period of performance and within 30 days 
of completion of the Contract.  The first 
six-month period shall begin on Date of 
Commencement of the Work. 

3.8.1.4 Contractor shall have a continuing 
obligation to file updated designation of 
safety impact positions when additional 
safety impact positions are added to 
Contractor's employee workforce during 
performance of the Work. 

3.8.1.5 Contractor shall require its Subcontractors 
and Suppliers to comply with the Mayor's 
Policy and Executive Order.  Contractor is 
responsible for securing and maintaining 
required documents from Subcontractors 
and Suppliers for the City inspection 
throughout the term of the Contract. 

3.8.1.6 Failure of Contractor to comply with 
requirements will be a material breach of 
the Contract entitling the City to terminate 
in accordance with Section 14.1. 

3.9 MATERIALS & EQUIPMENT 

3.9.1 Unless otherwise provided in the 
Contract, Contractor shall provide and assume full 
responsibility for Products, labor, transportation, 
construction equipment and machinery, tools, 
appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, transportation, temporary facilities, 
supplies, and other facilities and incidentals 
necessary for Furnishing, performing, testing, 
starting-up, and completing the Work. 

3.9.1.1 Contractor, Subcontractors, and Suppliers 
shall use Ultra Low Sulfur Diesel Fuel in 
all diesel operating vehicles and motorized 
equipment utilized in performing the Work.  
Ultra Low Sulfur Diesel Fuel is defined as 
diesel fuel having 15 ppm or the 
applicable standard set by state or federal 
law or rules and regulations of the Texas 
Commission on Environmental Quality, or 
the Environmental Protection Agency, 
whichever is less in sulfur content.  Off-
road Ultra Low Sulfur Diesel Fuel may be 
used in lieu of on-road Ultra Low Sulfur 
Diesel Fuel.  Contractor shall provide, 
upon request by City Engineer, proof that 
Contractor, Subcontractors, and Suppliers 
are using Ultra Low Sulfur Diesel Fuel. 

3.9.2 Contractor shall provide Products that 
are:  

3.9.2.1 new, unless otherwise required or 
permitted by the Contract, and 

3.9.2.2 of specified quality. 
If required by City Engineer, Contractor shall furnish 
satisfactory evidence, including reports of required 
tests, as to kind and quality of Products. 

3.9.3 Contractor shall store Products in a 
safe, neat, compact, and protected manner. 
Contractor shall also store Products delivered during 
the work, along the right-of-way: 

3.9.3.1 so as to cause the least inconvenience to 
property owners, tenants, and general 
public; and 

3.9.3.2 so as not to block access to, or be closer 
than, three feet to any fire hydrant. 

Contractor shall protect trees, lawns, walks, drives, 
streets, and other improvements that are to remain, 
from damage.  If private or public property is 
damaged by Contractor, Contractor shall, at its sole 
expense, restore the damaged property to at least 
its original condition. 

3.9.3.1 Contractor shall obtain City Engineer's 
approval for storage areas used for 
Products for which payment has been 
requested under Paragraph 9.6.1.  
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Contractor shall provide the City access to 
the storage areas for inspection purposes. 
Products, once paid for by the City, 
become the property of the City and may 
not be removed from place of storage, 
without City Engineer's written permission 
except for a movement to the site. 
Contractor's Installation Floater, required 
under Section 11.2, shall cover all perils, 
including loss or damage to Products 
during storage, loading, unloading, and 
transit to the site. 

3.10 PRODUCT OPTIONS AND 
SUBSTITUTIONS 

3.10.1 For Products specified by reference 
standards or by description only, Contractor may 
provide any Product meeting those standards or 
description. 

3.10.2 For Products specified by naming one or 
more manufacturers with provision for substitutions 
or equal, Contractor may submit a request for 
substitution for any manufacturer not named. 

3.10.3 City Engineer will consider requests for 
substitutions only within the first 15 percent of 
Contract Time, or first 90 days after date of Notice to 
Proceed, whichever is less. 

3.10.4 Contractor shall document each request 
for substitution with complete data substantiating 
compliance of proposed substitution with the 
Contract. 

3.10.5 A request for substitution constitutes a 
representation that Contractor: 

3.10.5.1  has investigated the 
proposed Product and determined that it 
meets or exceeds the quality level of the 
specified Product; 

3.10.5.2  shall provide the same 
warranty for the substitution as for the 
specified Product; 

3.10.5.3  shall coordinate installation 
of the proposed substitution and make 
changes to other work which may be 
required for the Work to be completed, 
with no additional cost or increase in time 
to the City; 

3.10.5.4  confirms that cost data is 
complete and includes all related costs 
under the Contract; 

3.10.5.5  waives Claim for additional 
costs or time extensions that may 
subsequently become apparent; and 

3.10.5.6  shall provide review or 
redesign services by a design consultant 
with appropriate professional license and 
shall obtain re-approval and permits from 
authorities. 

3.10.6 City Engineer will not consider and will 
not approve substitutions when: 

3.10.6.1  they are indicated or implied 
on Shop Drawing or Product Data 
submittals without separate written 
request; or 

3.10.6.2  acceptance will require 
revision to the Contract. 

3.10.7 City Engineer may reject requests for 
substitution, and his decision will be final and 
binding on the Parties. 

3.11 CASH ALLOWANCES 

3.11.1 Contract Price includes Cash 
Allowances as identified in the Contract. 

3.11.2 The City will pay the actual costs of 
Cash Allowance item exclusive of profit, overhead or 
administrative costs.  If actual costs exceed the 
Cash Allowance, City Engineer must approve a 
Change Order for the additional costs. 

3.12 WARRANTY 

3.12.1 Contractor warrants to the City that 
Products furnished under the Contract are: 

3.12.1.1 free of defects in title; 
3.12.1.2 of good quality; and 
3.12.1.3 new, unless otherwise 

required or permitted by the Contract. 
If required by the City Engineer, Contractor shall 
furnish satisfactory evidence as to kind, quality and 
title of Products, and that Products conform to 
requirements of the Contract. 

3.12.2 In the event of a defect in a Product, 
either during construction or warranty period, 
Contractor shall take appropriate action with 
manufacturer of Product to assure correction or 
replacement of defective Product with minimum 
delay. 

3.12.3 Contractor warrants that the Work is 
free of defects not inherent in the quality required or 
permitted, and that the Work does conform with the 
requirements of the Contract.  Contractor further 
warrants that the Work has been performed in a 
thorough and workmanlike manner. 
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3.12.4 Contractor warrants that the Work is 
free of concentrations on polychlorinated biphenyl 
(PCB) and other substances defined as hazardous 
by the Comprehensive Environmental Response 
Compensation and Liability Act (CERCLA) or any 
other applicable law or regulation. 

3.12.5 Work not conforming to requirements of 
Section 3.12, including substitutions not properly 
approved and authorized, may be considered 
nonconforming work. 

3.12.6 Contractor's warranty excludes remedy 
for damage or defect caused by: 

3.12.6.1  improper or insufficient 
maintenance by the City;  

3.12.6.2  normal wear and tear under 
normal usage; or 

3.12.6.3  claim that hazardous 
material was incorporated into the Work, if 
that material was specified in the Contract. 

3.12.7 Contractor warrants that title to all work 
covered by Contractor's request for payment passes 
to the City upon incorporation into the Work or upon 
Contractor's receipt of payment, whichever occurs 
first.  The Contractor further warrants that the title is 
free of all liens, claims, security interests or other 
interests ("Encumbrances").  If not, upon written 
demand from City Engineer, Contractor shall 
immediately take legal action necessary to remove 
Encumbrances. 

3.13 TAXES 

3.13.1 Contractor shall pay all sales, 
consumer, use, and similar taxes, which are in effect 
or scheduled to go into effect on or before bids are 
received, related to work provided by Contractor. 

3.13.2 Contractor shall obtain, and require 
Subcontractors and Suppliers to obtain, necessary 
permits from the state and local taxing authorities to 
perform contractual obligations under the Contract, 
including sales tax permits. 

3.13.3 The City is exempt from the Federal 
Transportation and Excise Tax.  Contractor shall 
comply with federal regulations governing the 
exemptions. 

3.13.4 Products incorporated into the Work are 
exempt from state sales tax according to provisions 
of the TEX. TAX CODE ANN. CH. 151, Subsection H. 

3.14 PERMITS, FEES, AND NOTICES 

3.14.1 Unless otherwise provided in the 
Contract, Contractor shall secure and pay for all 
construction permits, licenses, and inspections: 

3.14.1.1  necessary for proper 
execution and completion of the Work; 
and 

3.14.1.2  legally required at time bids 
are received. 

3.15 CONSTRUCTION SCHEDULES 

3.15.1 On receipt of Notice to Proceed, 
Contractor shall promptly prepare and submit 
construction schedule for the Work for City 
Engineer's review.  The schedule must reflect the 
minimum time required to complete the Work not to 
exceed Contract Time. 

3.15.2 Contractor shall give 24-hour written 
notice to City Engineer before commencing work or 
resuming work where work has been stopped.  
Contractor shall also give the same notice to 
inspectors. 

3.15.3 Contractor shall incorporate milestones 
specified in Summary of Work Specification into the 
construction schedule.  Contractor's failure to meet a 
milestone, as determined by City Engineer, may be 
considered a material breach of the Contract. 

3.15.4 Each month, Contractor shall submit to 
City Engineer a copy of an updated construction 
schedule indicating actual progress, incorporating 
applicable changes, and indicating courses of action 
required to assure completion of the Work within 
Contract Time. 

3.15.5 Contractor shall keep a current schedule 
of submittals that coordinates with the construction 
schedule, and shall submit the initial schedule of 
submittals to City Engineer for approval. 

3.16 DOCUMENTS AND SAMPLES AT THE 
SITE 

3.16.1 Contractor shall maintain at the site, and 
make available to City Engineer, one record copy of 
Drawings, Specifications, and Modifications. 
Contractor shall maintain the documents in good 
order and marked currently to record changes and 
selections made during construction.  In addition, 
Contractor shall maintain at the site, approved Shop 
Drawings, Product Data, Samples, and similar 
submittals, which will be delivered to City Engineer 
prior to final inspection as required in Paragraph 
9.11.4. 

3.16.2 Contractor shall maintain all books, 
documents, papers, accounting records, and other 
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relevant documentation pursuant to the Work and 
shall make the books, documents, papers, and 
accounting records available to representatives of 
the City for review and audits during the Contract 
term and for the greater of three years following 
Date of Substantial Completion or until all litigation 
or audits are fully resolved. 

3.16.3 Contractor shall provide to City Attorney 
all documents and records that City Attorney deems 
necessary to assist in determining Contractor’s 
compliance with the Contract, with the exception of 
those documents made confidential by federal or 
state law or regulation. 

3.17 MANUFACTURER'S SPECIFICATIONS 

3.17.1 Contractor shall handle, store, and 
Install Products and perform all work in the manner 
required by Product manufacturer.  Should the 
Contract and manufacturer's instructions conflict, 
Contractor shall report conflict to City Engineer for 
resolution prior to proceeding with the affected work. 

3.17.2 References in the Contract to the 
manufacturer's specifications, directions, or 
recommendations, mean manufacturer's current 
published documents in effect as of date of receipt 
of bids, or in the case of a Modification, as of date of 
Modification. 

3.18 SHOP DRAWINGS, PRODUCT DATA, 
AND SAMPLES  

3.18.1 Shop Drawings, Product Data, and 
Samples are not part of the Contract.  The purpose 
of Contractor submittals is to demonstrate, for those 
portions of the Work for which submittals are 
required, the way Contractor proposes to conform to 
information given and design concept expressed in 
the Contract. 

3.18.2 Contractor shall submit to Project 
Manager for review the Shop Drawings, Product 
Data, and Samples, which are required by the 
Contract.  Review by Project Manager is subject to 
limitations of Paragraph 4.1.4.  Contractor shall 
transmit the submittals to the Project Manager with 
reasonable promptness and in a sequence, so as to 
cause no delay in the Work or in activities of the City 
or of separate contractors.  Contractor shall transmit 
submittals in time to allow a minimum of 30 days for 
Project Manager’s review prior to date Contractor 
needs reviewed submittals returned.  This time may 
be shortened for a particular job requirement if 
approved by Project Manager in advance of 
submittal. 

3.18.3 Contractor shall certify that the content of 
submittals conforms to the Contract without 
exception by affixing Contractor’s approval stamp 
and signature.  By certifying and submitting Shop 
Drawings, Product Data, and Samples, Contractor 
represents, and Contractor’s stamp of approval shall 
state, that Contractor has determined and verified 
materials, quantities, field measurements, and field 
construction criteria related to the submittal, and has 
checked and coordinated information contained 
within the submittals with requirements of the 
Contract. 

3.18.4 Contractor may not perform any work 
requiring submittal and review of Shop Drawings, 
Product Data, or Samples until the submittal has 
been returned with appropriate review decision by 
the Project Manager.  Contractor shall perform work 
in accordance with the review. 

3.18.5 If Contractor performs any work 
requiring submittals prior to review and acceptance 
of the submittals by Project Manager, such work is at 
Contractor’s risk and the City is not obligated to 
accept work if the submittals are later found to be 
unacceptable. 

3.18.6 If, in the opinion of Project Manager, the 
submittals are incomplete, or demonstrate an 
inadequate understanding of the Work or lack of 
review by the Contractor, then submittals may be 
returned to the Contractor for correction and 
resubmittal. 

3.18.7 Contractor shall direct specific attention 
in writing and on the resubmitted Shop Drawings, 
Product Data, or Samples to any additional 
proposed revisions, other than those revisions 
requested by Project Manager on previous 
submittals. 

3.18.8 Contractor is not relieved of 
responsibility for deviations from requirements of the 
Contract by Project Manager’s review of Shop 
Drawings, Product Data, or Samples unless 
Contractor has specifically informed Project 
Manager in writing of the deviation at the time of the 
submittal, and Project Manager has given written 
approval of the deviation. 

3.18.9 When professional certification of 
performance criteria of Products is required by the 
Contract, the City may rely upon accuracy and 
completeness of the calculations and certifications. 

3.18.10 For Product colors or textures to be 
selected by the City, Contractor shall submit all 
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samples together to allow preparation of a complete 
selection schedule. 

3.18.11 Contractor shall submit informational 
submittals, on which Project Manager is not 
expected to take responsive action, as required by 
the Contract. 

3.18.12 Submittals made by Contractor which 
are not required by the Contract may be returned to 
Contractor without action. 

3.19 CULTURAL RESOURCES AND 
ENDANGERED SPECIES 

3.19.1 Contractor may not remove or disturb, 
or cause to be removed or disturbed, any historical, 
archaeological, architectural, or other cultural 
artifacts, relics, vestiges, remains, or objects of 
antiquity.  If Contractor discovers one of these items, 
Contractor shall immediately notify City Engineer 
and further comply with the requirements of 13 Tex. 
Admin. Code Chs. 25 and 26 (2002), or successor 
regulation.  Contractor shall protect site and cultural 
resources from further disturbance until professional 
examination can be made or until clearance to 
proceed is authorized in writing by City Engineer. 

3.19.2 Should either threatened or endangered 
plant or animal species be encountered, Contractor 
shall cease work immediately in the area of 
encounter and notify City Engineer. 

3.20 CUTTING AND PATCHING 

3.20.1 Contractor is responsible for necessary 
cutting, fitting, and patching to accomplish the Work 
and shall suitably support, anchor, attach, match, 
and trim or seal materials to work of other 
contractors.  Contractor shall coordinate the Work 
with work of other contractors to minimize conflicts, 
as provided in Article 6. 

3.20.2 Contractor may not endanger work by 
cutting, digging, or other action, and may not cut or 
alter work of other contractors except by written 
consent of City Engineer and affected contractor. 

3.21 CLEANING 

3.21.1 Contractor shall perform daily cleanup of 
all dirt, debris, scrap materials and other disposable 
items resulting from Contractor's operations, 
whether on-site or off-site.  Unless otherwise 
authorized in writing by City Engineer, Contractor 
shall keep all streets, access streets, driveways, 
areas of public access, walkways, and other 
designated areas clean and open at all times. 

3.21.2 Failure of Contractor to maintain a clean 
site, including access streets, is the basis for City 
Engineer to issue a Notice of Noncompliance. 
Should compliance not be attained within the time 
period in the Notice of Noncompliance, City 
Engineer may authorize necessary cleanup to be 
performed by others and the cost of the cleanup will 
be deducted from monies due Contractor. 

Contractor shall legally dispose off-site, all waste 
materials and other excess materials resulting from 
Contractor's operations. 

3.22 SANITATION 

3.22.1 Contractor shall provide and maintain 
sanitary facilities at site for use of all construction 
forces under the Contract.  Newly-constructed or 
existing sanitary facilities may not be used by 
Contractor. 

3.23 ACCESS TO WORK AND TO 
INFORMATION 

3.23.1 Contractor shall provide the City, Design 
Consultant, testing laboratories, and governmental 
agencies which have jurisdictional interests, access 
to the Work in preparation and in progress wherever 
located.  Contractor shall provide proper and safe 
conditions for the access. 

3.23.2 If required by City Engineer, Contractor 
shall furnish information concerning character of 
Products and progress and manner of the Work, 
including information necessary to determine cost of 
the Work, such as number of employees, pay of 
employees, and time employees worked on various 
classes of the Work. 

3.24 TRADE SECRETS 

3.24.1 Contractor will not make any claim of 
ownership of trade secrets as to products used in 
the Work, or preparation of any mixture for the Work. 
City Engineer will at all times have the right to 
demand and Contractor shall furnish information 
concerning materials or samples of ingredients of 
any materials used, or proposed to be used, in 
preparation of concrete placed or other work to be 
done.  Mixtures, once agreed on, shall not be 
changed in any manner without knowledge and 
consent of City Engineer.  The City will make its best 
efforts to protect confidentiality of proprietary 
information. 

3.25 INDEMNIFICATION 

3.25.1 CONTRACTOR AGREES TO AND 
SHALL DEFEND, INDEMNIFY, AND HOLD THE 
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CITY, ITS AGENTS, EMPLOYEES, OFFICERS, 
AND LEGAL REPRESENTATIVES
(COLLECTIVELY THE “CITY”) HARMLESS FOR 
ALL CLAIMS, CAUSES OF ACTION, LIABILITIES, 
FINES, AND EXPENSES (INCLUDING, WITHOUT 
LIMITATION, ATTORNEYS’ FEES, COURT 
COSTS, AND ALL OTHER DEFENSE COSTS AND 
INTEREST) FOR INJURY, DEATH, DAMAGE, OR 
LOSS TO PERSONS OR PROPERTY SUSTAINED 
IN CONNECTION WITH OR INCIDENTAL TO 
PERFORMANCE UNDER THE CONTRACT 
INCLUDING, WITHOUT LIMITATION, THOSE 
CAUSED BY: 

3.25.1.1  CONTRACTOR’S AND/OR 
ITS AGENTS’, EMPLOYEES’, 
OFFICERS’, DIRECTORS’, 
CONTRACTORS’, OR 
SUBCONTRACTORS’ (COLLECTIVELY 
IN NUMBERED SUBPARAGRAPHS .1 
through .3, “CONTRACTOR”) ACTUAL 
OR ALLEGED NEGLIGENCE OR 
INTENTIONAL ACTS OR OMISSIONS; 

3.25.1.2  THE CITY’S AND 
CONTRACTOR’S ACTUAL OR ALLEGED 
CONCURRENT NEGLIGENCE,
WHETHER CONTRACTOR IS IMMUNE 
FROM LIABILITY OR NOT; 

3.25.1.3  THE CITY’S AND 
CONTRACTOR’S ACTUAL OR ALLEGED 
STRICT PRODUCTS LIABILITY OR 
STRICT STATUTORY LIABILITY, 
WHETHER CONTRACTOR IS IMMUNE 
FROM LIABILITY OR NOT. 

CONTRACTOR SHALL DEFEND, INDEMNIFY, 
AND HOLD THE CITY HARMLESS DURING THE 
TERM OF THE CONTRACT AND FOR FOUR 
YEARS AFTER THE CONTRACT TERMINATES. 
CONTRACTOR SHALL NOT INDEMNIFY THE 
CITY FOR THE CITY’S SOLE NEGLIGENCE. 

3.25.2 NOTWITHSTANDING ANYTHING TO 
THE CONTRARY, THE LIABILITY OF 
CONTRACTOR FOR THE CITY’S CONCURRENT 
NEGLIGENCE SHALL NOT EXCEED $1,000,000. 

3.26 RELEASE AND INDEMNIFICATION – 
PATENT, COPYRIGHT, TRADEMARK, 
AND TRADE SECRET 
INFRINGEMENT 

3.26.1 UNLESS OTHERWISE SPECIFICALLY 
REQUIRED BY THE CONTRACT, CONTRACTOR 
AGREES TO AND SHALL RELEASE AND 
DEFEND, INDEMNIFY, AND HOLD HARMLESS 
THE CITY, ITS AGENTS, EMPLOYEES, 
OFFICERS, AND LEGAL REPRESENTATIVES 
(COLLECTIVELY THE “CITY”) FROM ALL CLAIMS 
OR CAUSES OF ACTION BROUGHT AGAINST 

THE CITY BY ANY PARTY, INCLUDING 
CONTRACTOR, ALLEGING THAT THE CITY’S 
USE OF ANY EQUIPMENT, SOFTWARE, 
PROCESS, OR DOCUMENTS CONTRACTOR 
FURNISHES DURING THE TERM OF THE 
CONTRACT INFRINGES ON A PATENT, 
COPYRIGHT, OR TRADEMARK, OR 
MISAPPROPRIATES A TRADE SECRET. 
CONTRACTOR SHALL PAY ALL COSTS 
(INCLUDING, WITHOUT LIMITATION, 
ATTORNEYS’ FEES, COURT COSTS, AND ALL 
OTHER DEFENSE COSTS, AND INTEREST) AND 
DAMAGES AWARDED. 

3.26.2 CONTRACTOR SHALL NOT SETTLE 
ANY CLAIM ON TERMS WHICH PREVENT THE 
CITY FROM USING THE EQUIPMENT, 
SOFTWARE, PROCESS, OR PRODUCT WITHOUT 
THE CITY ENGINEER'S PRIOR WRITTEN 
CONSENT. 

3.26.3 UNLESS OTHERWISE SPECIFICALLY 
REQUIRED BY THE CONTRACT, WITHIN 60 
DAYS AFTER BEING NOTIFIED OF THE CLAIM, 
CONTRACTOR SHALL, AT ITS OWN EXPENSE, 
EITHER: 

3.26.3.1 OBTAIN FOR THE CITY THE 
RIGHT TO CONTINUE USING THE 
EQUIPMENT, SOFTWARE, PROCESS, 
OR PRODUCT, OR 

3.26.3.2 IF BOTH PARTIES AGREE, 
REPLACE OR MODIFY THEM WITH 
COMPATIBLE AND FUNCTIONALLY 
EQUIVALENT PRODUCTS. 

IF NONE OF THESE ALTERNATIVES IS 
REASONABLY AVAILABLE, THE CITY MAY 
RETURN THE EQUIPMENT, SOFTWARE, OR 
PRODUCT, OR DISCONTINUE THE PROCESS, 
AND CONTRACTOR SHALL REFUND THE 
PURCHASE PRICE. 

3.27 INDEMNIFICATION PROCEDURES 

3.27.1 Notice of Indemnification Claims:  If the 
City or Contractor receives notice of any claim or 
circumstances which could give rise to an 
indemnified loss, the receiving party shall give 
written notice to the other Party within 10 days.  The 
notice must include the following: 

3.27.1.1  a description of the 
indemnification event in reasonable detail, 

3.27.1.2 the basis on which indemnification 
may be due, and 

3.27.1.3 the anticipated amount of the 
indemnified loss. 

This notice does not estop or prevent the City from 
later asserting a different basis for indemnification or 
a different amount of indemnified loss than that 
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indicated in the initial notice.  If the City does not 
provide this notice within the 10-day period, it does 
not waive any right to indemnification except to the 
extent that Contractor is prejudiced, suffers loss, or 
incurs expense because of the delay. 

3.27.2 Defense of Indemnification Claims: 
3.27.2.1  Assumption of Defense:  

Contractor may assume the defense of the 
claim at its own expense with counsel 
chosen by it that is reasonably satisfactory 
to the City.  Contractor shall then control 
the defense and any negotiations to settle 
the claim.  Within 10 days after receiving 
written notice of the indemnification 
request, Contractor must advise the City 
as to whether or not it will defend the 
claim.  If Contractor does not assume the 
defense, the City shall assume and control 
the defense, and all defense expenses 
constitute an indemnified loss. 

3.27.2.2  Continued Participation:  If 
Contractor elects to defend the claim, the 
City may retain separate counsel to 
participate in, but not control, the defense 
and to participate in, but not control, any 
settlement negotiations.  Contractor may 
settle the claim without the consent or 
agreement of the City, unless it: 
3.27.2.2.1 would result in injunctive 

relief or other equitable remedies 
or otherwise require the City to 
comply with restrictions or 
limitations that adversely affect 
the City; 

3.27.2.2.2 would require the City to 
pay amounts that Contractor does 
not fund in full; or 

3.27.2.2.3 would not result in the City's 
full and complete release from all 
liability to the plaintiffs or 
claimants who are parties to or 
otherwise bound by the 
settlement. 

3.28 CONTRACTOR DEBT 

IF CONTRACTOR, AT ANY TIME DURING THE 
TERM OF THIS AGREEMENT, INCURS A DEBT, 
AS THE WORD IS DEFINED IN SECTION 15-122 
OF THE HOUSTON CITY CODE OF 
ORDINANCES, IT SHALL IMMEDIATELY NOTIFY 
CITY CONTROLLER IN WRITING.  IF CITY 
CONTROLLER BECOMES AWARE THAT 
CONTRACTOR HAS INCURRED A DEBT, IT 
SHALL IMMEDIATELY NOTIFY CONTRACTOR IN 
WRITING.  IF CONTRACTOR DOES NOT PAY 
THE DEBT WITHIN 30 DAYS OF EITHER SUCH 
NOTIFICATION, CITY CONTROLLER MAY 

DEDUCT FUNDS IN AN AMOUNT EQUAL TO THE 
DEBT FROM ANY PAYMENTS OWED TO 
CONTRACTOR UNDER THIS AGREEMENT, AND 
CONTRACTOR WAIVES ANY RECOURSE 
THEREFOR.  CONTRACTOR SHALL FILE A NEW 
AFFIDAVIT OF OWNERSHIP, USING THE FORM 
DESIGNATED BY CITY, BETWEEN FEBRUARY 1 
AND MARCH 1 OF EVERY YEAR DURING THE 
TERM OF THE CONTRACT. 

3.29 PRESERVATION OF CONTRACTING 
INFORMATION 

3.29.1 The requirements of Subchapter J, 
Chapter 552, Texas Government Code, may apply 
to this Agreement and the Contractor agrees that 
this Agreement can be terminated if the Contractor 
knowingly or intentionally fails to comply with a 
requirement of that subchapter.  If the requirements 
of Subchapter J, Chapter 552, Texas Government 
Code, apply to this Agreement, then for the duration 
of this Agreement (including the initial term, any 
renewal terms, and any extensions), Contractor shall 
preserve all Contracting Information, as defined by 
Section 552.003 of the Texas Government Code, 
related to this Agreement as provided by the records 
retention requirements applicable to the City 
pursuant to federal or state law or regulation, city 
ordinance or city policy, which record retention 
requirements include but are not limited to those set 
forth in  Chapters 201 and 205 of the Texas Local 
Government Code and Texas Administrative Code 
Title 13, Chapter 7.  Within five business days after 
receiving a request from the Director, Contractor 
shall provide any Contracting Information related to 
this Agreement that is in the custody or possession 
of Contractor.  Upon the expiration or termination of 
this Agreement, Contractor shall, at the Director’s 
election, either (a) provide, at no cost to the City, all 
Contracting Information related to this Agreement 
that is in the custody or possession of Contractor, or 
(b) preserve the Contracting Information related to
this Agreement as provided by the records retention
requirements applicable to the City pursuant to
federal or state law or regulation, city ordinance or
city policy.

3.29.2 If Contractor fails to comply with any 
one or more of the requirements of this Section, 
PRESERVATION OF CONTRACTING 
INFORMATION, or Subchapter J, Chapter 552, 
Texas Government Code, then, in accordance with 
and pursuant to the processes and procedures set 
forth in Sections 552.373 and 552.374 of the Texas 
Government Code, the Director shall provide notice 
to the Contractor and may terminate this Agreement. 
To effect final termination, the Director must notify 
Contractor in writing with a copy of the notice to the 
CPO.  After receiving the notice, Contractor shall, 
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unless the notice directs otherwise, immediately 
discontinue all services under this Agreement, and 
promptly cancel all orders or subcontracts 
chargeable to this Agreement. 

ARTICLE 4 - ADMINISTRATION OF THE CONTRACT 

4.1 CONTRACT ADMINISTRATION 

4.1.1 City Engineer will provide administration 
of the Contract and City Engineer is authorized to 
issue Change Orders, Work Change Directives, and 
Minor Changes in the Work. 

4.1.2 City Engineer may act through Project 
Manager, Design Consultant, or Inspector.  When 
the term "City Engineer" is used in the Contract, 
action by City Engineer is required unless City 
Engineer delegates his authority in writing.  The City 
Engineer may not delegate authority to render 
decisions under Section 4.4. 

The City does not have control over or charge of, 
and is not responsible for, supervision, construction, 
and safety procedures enumerated in Section 3.3.  
The City does not have control over or charge of and 
is not responsible for acts or omissions of 
Contractor, Subcontractors, or Suppliers. 

4.1.3 The City and Design Consultant may 
attend project meetings and visit the site to observe 
progress and quality of the Work.  The City and 
Design Consultant are not required to make 
exhaustive or continuous on-site inspections to 
check quality or quantity of the Work. 

4.1.4 Project Manager will review and 
approve or take other appropriate action on 
Contractor's submittals, but only for limited purpose 
of checking for conformance with information given 
and design concept expressed in the Contract. 

4.1.5 Project Manager's review of the 
submittals is not conducted for purpose of 
determining accuracy and completeness of other 
details, such as dimensions and quantities, or for 
substantiating instructions for installation or 
performance of Products, all of which remain the 
responsibility of Contractor. 

4.1.6 Project Manager’s review of submittals 
does not relieve Contractor of its obligations under 
Sections 3.3, 3.12, and 3.18.  Review does not 
constitute approval of safety precautions or, unless 
otherwise specifically stated by Project Manager in 
writing, of construction means, methods, techniques, 
sequences, or procedures.  Project Manager’s 

review of a specific item does not indicate approval 
of an assembly of which the item is a component. 

4.1.7 Based on field observations and 
evaluations, Project Manager will process 
Contractor's progress payments, certify amounts 
due Contractor, and issue Certificates for Payment 
in the amount certified. 

4.1.8 Project Manager will receive and 
forward to City Engineer for his review and records, 
written warranties and related documents required 
by the Contract and assembled by Contractor. 

4.1.9 Upon written request by Contractor or 
Project Manager, City Engineer will resolve matters 
of interpretation of or performance of the Contract, 
which are not Claims.  City Engineer’s decisions are 
final and binding on the Parties. 

4.1.10 City Engineer may reject work which 
does not conform to the Contract. 

4.1.11 When City Engineer considers it 
necessary to implement the intent of the Contract, 
City Engineer may require additional inspection or 
testing of work in accordance with Paragraphs 
13.6.3 and 13.6.4, whether such work is fabricated, 
Installed, or completed. 

4.2 COMMUNICATIONS IN
ADMINISTRATION OF THE 
CONTRACT 

4.2.1 Except as otherwise provided in the 
Contract or when authorized by City Engineer in 
writing, Contractor shall communicate with Project 
Manager.  Contractor shall communicate with 
Design Consultant, Design Consultant’s 
subconsultants, and separate contractors through 
Project Manager.  The City will communicate with 
Subcontractors and Suppliers through Contractor. 

4.3 CLAIMS AND DISPUTES 

4.3.1 Documentation by Project Manager:  
Contractor shall submit Claims, including those 
alleging an error or omission by Project Manager or 
Design Consultant, to Project Manager for 
documentation and recommendation to City 
Engineer. 

4.3.2 Decision of City Engineer:  Upon 
submission of Claim by Project Manager or 
Contractor, City Engineer will resolve Claims in 
accordance with Section 4.4. 
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4.3.3 Time Limits on Claims:  Claims by 
Contractor must be made within 90 days after 
occurrence of event giving rise to the Claim. 

4.3.4 Continuing the Contract Performance:  
Pending final resolution of a Claim including referral 
to non-binding mediation, unless otherwise agreed 
in writing, Contractor shall proceed diligently with the 
performance of the Contract and the City will 
continue to make payments in accordance with the 
Contract. 

4.3.4.1 Pending final resolution of a Claim 
including referral to non-binding 
mediation, Contractor is responsible for 
safety and protection of physical 
properties and conditions at site. 

4.3.5 Claims for Concealed or Unknown 
Conditions:  Concealed or unknown physical 
conditions include utility lines, other man-made 
structures, storage facilities, Pollutants and Pollutant 
Facilities, and the like, but do not include conditions 
arising from Contractor operations, or failure of 
Contractor to properly protect and safeguard 
subsurface facilities.  Concealed conditions also 
include naturally-occurring soil conditions outside 
the range of soil conditions identified through 
geotechnical investigations, but do not include 
conditions arising from groundwater, rain, or flood. 

4.3.5.1 If conditions are encountered at the site 
which are Underground Facilities or 
otherwise concealed or unknown 
conditions which differ materially from: 
4.3.5.1.1 those indicated by the 

Contract; or 
4.3.5.1.2 conditions which Contractor 

could have discovered through 
site inspection, geotechnical 
testing, or otherwise; 

then Contractor will give written notice to 
City Engineer no later than five days after 
Contractor's first observation of the 
condition and before condition is 
disturbed.  Contractor's failure to provide 
notice constitutes a waiver of a Claim. 

4.3.5.2 City Engineer will promptly investigate 
concealed or unknown conditions.  If City 
Engineer determines that conditions at the 
site are not materially different and that no 
change in Contract Price or Contract Time 
is justified, City Engineer will notify 
Contractor in writing, stating reasons.  If 
City Engineer determines the conditions 
differ materially and cause increase or 
decrease in Contractor’s cost or time 
required for performance of part of the 

Work, City Engineer will recommend an 
adjustment in Contract Price or Contract 
Time, or both, as provided in Article 7. 
Opposition by a Party to the City 
Engineer’s determination must be made 
within 21 days after City Engineer has 
given notice of the decision.  If the Parties 
cannot agree on adjustment to Contract 
Price or Contract Time, adjustment is 
subject to further proceedings pursuant to 
Section 4.4. 

4.3.6 Claims for Additional Cost:  If Contractor 
wishes to make a Claim for increase in Contract 
Price, Contractor shall give written notice before 
proceeding with work for which Contractor intends to 
submit a Claim.  Prior notice is not required for 
Claims relating to an emergency endangering life or 
property arising under Section 10.4. 

4.3.6.1 Contractor may file a Claim in accordance 
with Section 4.4 if Contractor believes it 
has incurred additional costs, for the 
following reasons: 
4.3.6.1.1 written interpretation of City 

Engineer; 
4.3.6.1.2 order by City Engineer to 

stop the Work when Contractor is 
not at fault; 

4.3.6.1.3 suspension of the Work by 
City Engineer; 

4.3.6.1.4 termination of the Contract 
by City Engineer; or 

4.3.6.1.5 The City's non-compliance 
with another provision of the 
Contract. 

4.3.6.2 No increase in Contract Price is allowed 
for delays or hindrances to the Work, 
except for direct and unavoidable extra 
costs to Contractor caused by failure of 
the City to provide information and 
services, or to make land and materials 
available, when required of the City under 
the Contract.  Any increase claimed is 
subject to the provisions of Section 4.4 
and Article 7. 

4.3.6.3 The City is not liable for Claims for delay 
when Date of Substantial Completion 
occurs prior to expiration of Contract Time. 

4.3.7 Claims for Additional Time:  If 
Contractor wishes to make a Claim for an increase 
in Contract Time, Contractor shall give written notice 
as provided in Section 8.2.  In case of continuing 
delay, only one Claim is necessary. 



CITY OF HOUSTON - CONDITIONS OF THE CONTRACT Page 00700/19 of 39 
DOCUMENT 00700 - GENERAL CONDITIONS 7 March 2022 

4.4 RESOLUTION OF CLAIMS AND 
DISPUTES 

4.4.1 City Engineer will review Claims and 
take one or more of the following preliminary actions 
within 30 days of receipt of Claim: 

4.4.1.1 submit a suggested time to meet and 
discuss the Claim with City Engineer; 

4.4.1.2 reject Claim, in whole or in part, stating 
reasons for rejection; 

4.4.1.3 recommend approval of the Claim by the 
other Party; 

4.4.1.4 suggest a compromise; or 
4.4.1.5 take other actions as City Engineer deems 

appropriate to resolve the Claim. 

4.4.2 City Engineer may request additional 
supporting data from claimant.  Party making Claim 
shall, within 10 days after receipt of City Engineer's 
request, submit additional supporting data requested 
by City Engineer. 

4.4.3 At any time prior to rendering a written 
decision regarding a Claim, City Engineer may refer 
Claim to non-binding mediation.  If Claim is resolved, 
City Engineer will prepare and obtain all appropriate 
documentation.  If Claim is not resolved, City 
Engineer will take receipt of Claim and begin a new 
review under Section 4.4. 

4.4.4 If Claim is not referred to or settled in 
non-binding mediation, City Engineer may conduct a 
hearing and will render a written decision, including 
findings of fact, within 75 days of receipt of Claim, or 
a time mutually agreed upon by the Parties in 
writing.  City Engineer may notify Surety and request 
Surety's assistance in resolving Claim.  City 
Engineer's decision is final and binding on the 
Parties. 

4.5 CONDITION PRECEDENT TO SUIT; 
WAIVER OF ATTORNEY FEES AND 
INTEREST 

4.5.1 A final decision by the City Engineer is a 
condition precedent to file suit in any jurisdiction for 
a claim made in connection with this Contract. 

4.5.2 Neither the City nor Contractor may 
recover attorney fees for any claim brought in 
connection with this Contract. 

4.5.3 Neither the City nor the Contractor may 
recover interest for any damages claim brought in 
connection with this Contract except as allowed by 
TEXAS LOCAL GOVERNMENT CODE Chapter 2251. 

4.6 INTERIM PAYMENT WAIVER & 
RELEASE 

4.6.1 In accordance with section 4.3, the 
Contractor shall use due diligence in the discovery 
and submission of any Claim against the City related 
to the Contractor’s work.   

4.6.2 The Contractor shall submit any Claim 
to the City not later than the 90th day after the 
occurrence of the event giving rise to the Claim. 

4.6.3 Any failure to timely comply with the 
requirements of section 4.6.2 waives and releases 
any Claim when the Contractor submits an 
application for payment after the 90th day. 

4.6.4 This waiver does not cover any 
retainage.  In case of any conflict of law, this 
language shall be revised to the minimum extent 
necessary to avoid legal conflict.  This waiver is 
made specifically for the benefit of the City. 

ARTICLE  5  -  SUBCONTRACTORS AND 
  SUPPLIERS 

5.1 AWARD OF SUBCONTRACTS OTHER 
CONTRACTS FOR PORTIONS OF 
THE WORK 

5.1.1 Contractor may not contract with a 
Subcontractor, Supplier, person, or entity that City 
Engineer has made a reasonable and timely 
objection to. 

5.1.2 If City Engineer has a reasonable 
objection to person or entity proposed by Contractor, 
Contractor shall propose another with whom City 
Engineer has no reasonable objection. 

5.1.3 Contractor shall execute contracts with 
approved Subcontractors, Suppliers, persons, or 
entities before the Subcontractors or Suppliers begin 
work under the Contract.  All such contracts must be 
executed and sent to the OBO Director and 
Contracting Department within 30 days after the 
date of the Notice to Proceed and must include 
provisions set forth in Articles 3 and 5 of this 
Document. 

5.1.4 Contractor shall notify City Engineer in 
writing of any proposed change of Subcontractor, 
Supplier, person, or entity previously accepted by 
the City. 

5.1.5 Contractor shall make timely payments 
to Subcontractors and Suppliers for performance of 
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the Contract.  Contractor shall protect, defend, and 
indemnify the City from any claim or liability arising 
out of Contractor's failure to make the payments.  
Disputes relating to payment of Business Enterprise 
Subcontractors or Suppliers will be submitted to 
arbitration in same manner as other disputes under 
Business Enterprise subcontracts.  Failure of 
Contractor to comply with decisions of arbitrator may 
be determined by City Engineer a material breach 
leading to termination of the Contract. 

5.2 CONTRACTOR RESPONSIBILITY FOR 
SUBCONTRACTORS 

5.2.1 Contractor is responsible to the City, as 
may be required by laws and regulations, for all acts 
and omissions of Subcontractors, Suppliers, and 
other persons and organizations performing or 
furnishing any of the Work under direct or indirect 
contract with Contractor. 

5.2.2 Contractor shall make available to each 
proposed Subcontractor, prior to execution of 
subcontract, copies of the Contract to which 
Subcontractor is bound by this Section 5.2.  
Contractor shall notify Subcontractor of any terms of 
proposed subcontract which may be at variance with 
the Contract. 

5.2.3 The City’s approval of Subcontractor or 
Suppliers does not relieve Contractor of its 
obligation to perform, or to have performed to the full 
satisfaction of the City, the Work required by the 
Contract. 

5.2.4 Unless there is a contractual 
relationship between Contractor and a 
Subcontractor or Supplier to the contrary, Contractor 
shall withhold no more retainage from 
Subcontractors or Suppliers than City withholds from 
Contractor under this Agreement.  However, once a 
Subcontractor or Supplier completes performance, 
Contractor shall release all retainage to that 
Subcontractor or Supplier regardless if City 
continues to retain under this Agreement. 

5.2.5 Prior to a Subcontractor or Supplier 
commencing performance for Contractor, Contractor 
shall meet with that Subcontractor or Supplier to 
provide instructions on invoicing procedures, dispute 
resolution procedures, and statutory rights, such as 
claim filing procedures under the McGregor Act. 
Subcontractors and Suppliers must certify to the City 
Engineer that Contractor has fulfilled the 
requirements of this Section. 

ARTICLE 6 - CONSTRUCTION BY THE CITY OR 
BY SEPARATE CONTRACTORS 

6.1 THE CITY'S RIGHT TO PERFORM 
CONSTRUCTION AND TO AWARD 
SEPARATE CONTRACTS 

6.1.1 The City may perform on-site 
construction operations related to the Work and as 
part of the Project with the City’s workforce or with 
separate contractors. 

6.2 COORDINATION 

6.2.1 The City will coordinate activities of the 
City's workforce and of each separate contractor 
with work of Contractor, and Contractor shall 
cooperate with the City and separate contractors. 

6.2.1.1 Contractor shall participate with other 
separate contractors and the City in 
reviewing their construction schedules 
when directed to do so by the Project 
Manager.  Contractor shall make revisions 
to construction schedule and Contract 
Price deemed necessary after joint review 
and mutual agreement.  Construction 
schedules shall then constitute schedules 
to be used by Contractor, separate 
contractors, and the City, until 
subsequently revised. 

6.2.2 Contractor shall afford to the City and to 
separate contractors reasonable opportunity for 
introduction and storage of their materials and 
equipment, and for performance of their activities. 

6.2.3 If part of Contractor's work depends on 
proper execution of construction or operations by the 
City or a separate contractor, Contractor shall, prior 
to proceeding with that portion of the Work, inspect 
the other work and promptly report to City Engineer 
apparent discrepancies or defects in the other 
construction that would render it unsuitable for the 
proper execution of the Work.  Failure of Contractor 
to report apparent discrepancies or defects in the 
other construction shall constitute acknowledgment 
that the City's or separate contractor's completed or 
partially completed construction is fit and proper to 
receive Contractor's work, except as to 
discrepancies or defects not then reasonably 
discoverable. 

6.3 MUTUAL RESPONSIBILITY 

6.3.1 The responsible party bears the costs 
caused by delays, by improperly timed activities, or 
by nonconforming construction.  

6.3.2 Contractor shall promptly remedy 
damage caused by Contractor to completed or 
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partially completed construction or to property of the 
City or separate contractor. 

6.3.3 Claims or disputes between Contractor 
and other City contractors, or subcontractors of other 
City contractors, working on the Project must be 
submitted to binding arbitration in accordance with 
Construction Industry Arbitration Rules of the 
American Arbitration Association upon demand by 
any party to the dispute or by the City. 

6.4 THE CITY'S RIGHT TO CLEAN UP 

6.4.1 If dispute arises among Contractor, 
separate contractors, and the City as to 
responsibility under their respective contracts for 
maintaining premises and surrounding area free 
from waste materials and rubbish as described in 
Section 3.21, the City may clean up and allocate 
cost among those responsible, as determined by 
City Engineer. 

ARTICLE 7 - CHANGES IN THE WORK 

7.1 CHANGES 

7.1.1 Changes in scope of the Work, subject 
to limitations in Article 7 and elsewhere in the 
Contract, may be accomplished without invalidating 
the Contract, or without notifying Surety by: 

7.1.1.1 Change Order; 
7.1.1.2 Work Change Directive; or 
7.1.1.3 Minor Change in the Work. 

7.1.2 The following types of Change Orders 
require City Council approval: 

7.1.2.1 a single Change Order that exceeds five 
percent of Original Contract Price,  

7.1.2.2 a Change Order which, when added to 
previous Change Orders, exceeds five 
percent of Original Contract Price, 

7.1.2.3 a Change Order, in which the total value 
of increases outside of the general scope 
of work approved by City Council, when 
added to increases outside the general 
scope of work approved by City Council in 
previous Change Orders, exceeds 40 
percent of the Original Contract Price, 
even if the net increase to the Original 
Contract Price is five percent or less. 

In this context, “increase” means an 
increase in quantity resulting from the addition of 
locations not within the scope of work approved by 
City Council, or the addition of types of goods or 
services not bid as unit price items.  

Nothing in this Section is intended to 
permit an increase of the Contract Price in excess of 

the limit set out in TEX. LOC. GOV’T CODE ANN. 
§252.048 or its successor statute.

7.1.3 Contractor shall proceed promptly to 
execute changes in the Work provided in 
Modifications, unless otherwise stated in the 
Modification. 

7.2 WORK CHANGE DIRECTIVES 

7.2.1 A Work Change Directive cannot 
change Contract Price or Contract Time, but is 
evidence that the Parties agree that a change, 
ordered by directive, will be incorporated in a 
subsequently issued Change Order as to its effect, if 
any, on Contract Price or Contract Time. 

7.2.2 Failure by Contractor to commence 
work identified in a Work Change Directive within the 
time specified by City Engineer, or to complete the 
work in a reasonable period of time, may be 
determined by City Engineer to be a material breach 
of Contract. 

7.2.3 A Work Change Directive is used in the 
absence of total agreement of the terms of a 
Change Order.  Interim payments are made in 
accordance with Paragraph 9.6.1. 

7.2.4 If Contractor signs a Work Change 
Directive, then Contractor agrees to its terms 
including adjustment in Contract Price and Contract 
Time or method for determining them.  Agreement 
by the Parties to adjustments in Contract Price and 
Contract Time are immediately recorded as a 
Change Order. 

7.2.5 City Engineer, by Work Change 
Directive, may direct Contractor to take measures as 
necessary to expedite construction to achieve Date 
of Substantial Completion on or before expiration of 
Contract Time.  When the Work is expedited solely 
for convenience of the City and not due to 
Contractor’s failure to prosecute timely completion of 
the Work, then Contractor is entitled to an 
adjustment in Contract Price equal to actual costs 
determined in accordance with Article 7. 

7.3 ADJUSTMENTS IN CONTRACT PRICE 

7.3.1 Adjustments in Contract Price are 
accomplished by Change Order and are based on 
one of the following methods: 

7.3.1.1 mutual acceptance of fixed price, properly 
itemized and supported by sufficient data 
to permit evaluation; 

7.3.1.2 unit prices stated in the Contract or 
subsequently agreed upon; 
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7.3.1.3 cost to be determined in a manner agreed 
upon by the Parties and mutually 
acceptable fixed or percentage fee; or 

7.3.1.4 as provided in Paragraph 7.3.2. 

7.3.2 If Contractor does not agree with a  
change in Contract Price or Contract Time or the 
method for adjusting them specified in the Work 
Change Directive within 21 days from date of the 
Work Change Directive’s issuance, method and 
adjustment are determined by City Engineer.  If 
Project Manager or Contractor disagree with City 
Engineer's determination they then may file a Claim 
in accordance with Section 4.4. 

7.3.2.1 If City Engineer determines a method and 
adjustment in Contract Price under 
Paragraph 7.3.2, Contractor shall provide, 
in a form as City Engineer may prescribe, 
appropriate supporting data for items 
submitted under Paragraph 7.3.2.  Failure 
to submit the data within 21 days of 
request for the data by City Engineer shall 

constitute waiver of a Claim. 

7.3.2.2 Unless otherwise provided in the Contract, 
costs for the purposes of this Paragraph 
7.3.2 are limited to the following: 
7.3.2.2.1 costs of labor, including 

labor burden as stated below for 
social security, unemployment 
insurance, customary and usual 
fringe benefits required by 
agreement or custom, and 
Workers' Compensation
insurance; 
7.3.2.2.1.1 the maximum labor 

burden applied to costs of 
labor for changes in the 
Work is 55 percent; 

7.3.2.2.2 costs of materials, supplies, 
and equipment, including cost of 

transportation, whether 
incorporated or consumed; 

7.3.2.2.3 rental costs of machinery 
and equipment, exclusive of hand 
tools, whether rented from 
Contractor or others, with prior 
approval of City Engineer; 

7.3.2.2.4 costs of premiums for 
Bonds and insurance and permit 
fees related to the change in the 
Work; 

7.3.2.2.5 additional costs of direct 
supervision of work and field office 
personnel directly attributable to 
the change; and 

7.3.2.2.6 allowances for overhead 
and profit as stated below. 
7.3.2.2.6.1 the maximum 

allowances for overhead 
and profit on increases 
due to Change Orders: 

7.3.2.2.6.2 for changes in the 
Work performed by 
Contractor and
Subcontractors, 
allowance for overhead 
and profit are applied to 
an amount equal to cost 
of all additions less cost of 
all deletions to the Work. 
Allowance for overhead to 
Contractor and first tier 
Subcontractors on 
changes performed by 
Subcontractors are 
applied to an amount 
equal to the sum of all 
increases to the Work by 
applicable 
Subcontractors. 

7.3.3 If the City deletes or makes a change, 
which results in a net decrease in Contract Price, the 
City is entitled to a credit calculated in accordance 
with Paragraphs 7.3.1 and 7.3.2 and Subparagraphs 
7.3.2.1, and 7.3.2.2.1 through 7.3.2.2.5.  When both 
additions and credits covering related work or 
substitutions are involved in a change, allowance for 
overhead and profit is figured on the basis of a net 
increase, if any, with respect to that change in 
accordance with Subparagraph 7.3.2.2.6. 

7.3.4 When Contractor agrees with the 
determination made by City Engineer concerning 
adjustments in Contract Price and Contract Time, or 
the Parties otherwise reach agreement upon the 
adjustments, the agreement will be immediately 
recorded by Change Order. 

Overhead Profit 

to Contractor for change 
in the Work performed by 
Subcontractors: 

10 percent 0 percent 

to first tier Subcontractors 
for change in the Work 
performed by its 
Subcontractors: 

10 percent 0 percent 

to Contractor and 
Subcontractor for change 
in the Work performed by 
their respective firms: 

10 percent 5 percent 
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7.4 MINOR CHANGES IN THE WORK 

7.4.1 A Minor Change in Work is binding on 
the Parties.  Contractor shall acknowledge, in a 
written form acceptable to City Engineer, that there 
is no change in Contract Time or Contract Price and 
shall carry out the written orders promptly. 

ARTICLE 8 - TIME 

8.1 PROGRESS AND COMPLETION 

8.1.1 Time is of the essence in the Contract.  
By executing the Contract, Contractor agrees that 
Contract Time is a reasonable period for performing 
the Work. 

8.1.2 Computation of Time:  In computing any 
period of time prescribed or allowed by the General 
Conditions, the day of the act, event, or default after 
which designated period of time begins to run is not 
to be included.  Last day of the period so computed 
is to be included, unless it is a Sunday or Legal 
Holiday, in which event the period runs until end of 
next day which is not a Sunday or Legal Holiday. 
Sundays and Legal Holidays are considered to be 
days and are to be included in all other time 
computations relative to Contract Time. 

8.1.3 Contractor may not commence the Work 
prior to the effective date of insurance and Bonds 
required by Article 11. 

8.1.4 Contractor shall proceed expeditiously 
and without interruption, with adequate forces, and 
shall achieve Date of Substantial Completion within 
Contract Time. 

8.1.5 Should progress of the Work fall behind 
construction schedule, except for reasons stated in 
Paragraph 8.2.1, Contractor shall promptly submit at 
the request of Project Manager, updated 
construction schedule to City Engineer for approval.  
Contractor's failure to submit updated schedule may, 
at City Engineer's discretion, constitute a material 
breach of the Contract.  Contractor shall take action 
necessary to restore progress by working the hours, 
including night shifts and lawful overtime operations 
as necessary, to achieve Date of Substantial 
Completion within Contract Time. 

8.1.6 Except in connection with safety or 
protection of persons or the Work or property at the 
site or adjacent to the site, and except as otherwise 
indicated in the Contract, all the Work at the site will 
be performed Monday through Saturday between 
the hours of 7:00 a.m. and 7:00 p.m.  Contractor 

may not perform work between 7:00 p.m. and 7:00 
a.m., on a Sunday, or on a Legal Holiday, without
giving City Engineer 24-hour prior written notice and
receiving written consent of City Engineer.

8.2 DELAYS AND EXTENSIONS OF TIME 

8.2.1 Contractor may request extension of 
Contract Time for a delay in performance of work 
that arises from causes beyond control and without 
fault or negligence of Contractor.  Examples of these 
causes are: 

8.2.1.1 acts of God or of the public enemy; 
8.2.1.2 acts of government in its sovereign 

capacity; 
8.2.1.3 fires; 
8.2.1.4 floods; 
8.2.1.5 epidemics; 
8.2.1.6 quarantine restrictions; 
8.2.1.7 strikes; 
8.2.1.8 freight embargoes; 
8.2.1.9 unusually severe weather; and 
8.2.1.10 discovery of Pollutants or 

Pollutant Facilities at the site. 

8.2.2 For any reason other than those listed in 
Section 4.3.6.2, if the Contractor’s work is delayed in 
any manner or respect, the Contractor shall have no 
claim for damages and shall have no right of 
additional compensation from the City by reason of 
any delay or increased expense to the Contractor’s 
work, except for an extension of time as provided in 
this provision. 

8.2.3 Contractor may request an extension of 
Contract Time for delay only if: 

8.2.3.1 delay is caused by failure of Subcontractor 
or Supplier to perform or make progress; 
and  

8.2.3.2 cause of failure is beyond control of both 
Contractor and Subcontractor or Supplier. 

8.2.4 Claims relating to Contract Time must 
be made in accordance with Paragraph 4.3.7. 

8.2.5 Claims for extending or shortening 
Contract Time are based on written notice promptly 
delivered by the Party making Claim to other Party.  
Claim must accurately describe occurrence 
generating Claim, and a statement of probable effect 
on progress of the Work. 

8.2.6 Claims for extension of Contract Time 
are considered only when a Claim is filed within the 
time limits stated in Paragraph 4.3.3. 

8.2.6.1 Notwithstanding paragraph 4.3.3, an 
extension of time for delays under this 
paragraph may be granted only upon 
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written application by the Contractor within 
48 hours from the claimed delay. 

 
8.2.7 Written notice of Claim must be 
accompanied by claimant’s written statement that 
adjustment claimed is entire adjustment to which 
claimant is entitled as a result of the occurrence of 
the event.  When the Parties cannot agree, Claims 
for adjustment in Contract Time are determined by 
City Engineer in accordance with Section 4.4. 
 
8.2.8 Adjustments to Contract Time are 
accomplished by Change Order. 
 
 
ARTICLE 9 - PAYMENTS AND COMPLETION  

9.1 UNIT PRICE WORK 
 
9.1.1 Where the Contract provides that all or 
part of the Work is based on Unit Prices, the Original 
Contract Price includes, for all Unit Price work, an 
amount equal to the sum of Unit Prices times Unit 
Price Quantities for each separately identified item 
of Unit Price work. 

 
9.1.2 Each Unit Price includes an amount to 
cover Contractor's overhead and profit for each 
separately identified item. 
 
9.1.3 The Contractor may not make a Claim 
against the City for excess or deficiency in Unit Price 
Quantities provided in the Contract, except as 
provided in Subparagraph 9.1.4.  Payment at the 
prices stated in the Contract is in full for the 
completed work.  Contractor is not entitled to 
additional payment for materials, supplies, labor, 
tools, machinery and all other expenditures 
incidental to satisfactory completion of the Work. 
 
9.1.4 City Engineer may increase or decrease 
quantities of the Work within limitations stated in 
Paragraph 7.1.2.  Contractor is entitled to payment 
for actual quantities of items provided at Unit Prices 
set forth in the Contract. 
 
9.1.5 Where the final quantity of work 
performed by Contractor on Major Unit Price Work 
item differs by more than 25 percent from quantity of 
the item stated in the Contract, a Party may request 
an adjustment in Unit Price, for the portion that 
differs by more than 25 percent, by a Change Order 
under Section 7.3. 
 
9.2 ESTIMATES FOR PAYMENT, UNIT 

PRICE WORK  
 
9.2.1 Following the day of each month 
indicated in the Contract, Project Manager will 

prepare a Certificate for Payment for the preceding 
monthly period based on estimated units of work 
completed.  Prior to preparing Certificate of 
Payment, Contractor shall have submitted to City 
Engineer, on a form approved by the Director of the 
Office of Business Opportunity, evidence satisfactory 
to the City Engineer of payments made to 
Subcontractors and Suppliers for the month 
preceding the month for which the Certificate for 
Payment is prepared, including evidence of 
electronic submission of certified payrolls. 
 
9.2.2 Before final completion, City Engineer 
will review and confirm with Contractor the actual 
final installed Unit Price quantities.  City Engineer’s 
determination of actual final installed Unit Price 
quantities will be included in the final Certificate for 
Payment and any previous underpayments and 
overpayments will be reconciled with the actual final 
Unit Price quantities.  Contractor shall file written 
notice of intent to appeal, if any, City Engineer’s 
determination within 10 days of receipt of final 
Certificate for Payment.  Upon expiration of the 10-
day period, City Engineer’s decision is final and 
binding on the Parties.  If Contractor submits notice 
within the 10-day period, Contractor shall submit a 
Claim in accordance with Section 4.4. 

9.3 STIPULATED PRICE WORK 
 

9.3.1 For work contracted on a Stipulated 
Price basis, 10 days before submittal of first 
Application for Payment, Contractor shall submit to 
City Engineer a Schedule of Values allocated to 
various portions of the Work, prepared in the form 
and supported by the data as City Engineer may 
require to substantiate its accuracy.  This schedule, 
as approved by City Engineer, is used as a basis for 
approval of Contractor's Applications for Payment. 

9.4 APPLICATIONS FOR PAYMENT, 
STIPULATED PRICE WORK 

 
9.4.1 For work contracted on a Stipulated 
Price basis, Contractor shall submit Applications for 
Payment to City Engineer each month on a form 
acceptable to City Engineer in accordance with 
Schedule of Values.  Application must indicate 
percentages of completion of each portion of the 
Work listed in Schedule of Values as of the end of 
the period covered by the Application for Payment. 
 
9.4.2 Applications for Payment must be 
supported by substantiating data as City Engineer 
may require and must reflect retainages as provided 
below.  Evidence satisfactory to the City Engineer of 
payments made to Subcontractors and Suppliers for 
the month preceding the month for which the 
Application for Payment is submitted must 
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accompany each Application for Payment on a form 
approved by the Director of the Office of Business 
Opportunity.  Evidence of electronic submission of 
certified payrolls must be included.  Application must 
be sworn and notarized. 

9.5 CERTIFICATES FOR PAYMENT 

9.5.1 City Engineer will, within 10 days after 
the date specified in the Contract for Unit Price work, 
or upon receipt of Contractor's Application for 
Payment for Stipulated Price work, issue a 
Certificate for Payment for work based on amount 
which City Engineer determines is properly due, with 
copy to Contractor. 

9.5.2 Unless otherwise provided in the 
Contract, payment for completed work and for 
properly stored Products is conditioned upon 
compliance with procedures satisfactory to City 
Engineer to protect the City's interests.  Procedures 
will include applicable insurance, storage, and 
transportation to site for materials and equipment 
stored off-site.  Contractor is responsible for 
maintaining materials and equipment until Date of 
Substantial Completion. 

9.5.3 Contractor shall document its use of 
Ultra Low Sulfur Diesel Fuel by providing invoices 
and receipts evidencing Contractor’s use. 

9.6 COMPUTATIONS OF CERTIFICATES 
FOR PAYMENT 

9.6.1 Subject to the provisions of the 
Contract, the amount of each Certificate for Payment 
is calculated as follows: 

9.6.1.1 that portion of Contract Price allocated to 
completed work as determined by: 
9.6.1.1.1 multiplying the percentage 

of completion of each portion of 
the Work listed in the Schedule of 
Values by the value of that portion 
of the Work, or 

9.6.1.1.2 multiplying Unit Price 
quantities Installed times the Unit 
Prices listed in the Contract; 

9.6.1.2 plus progress payments for completed 
work that has been properly authorized by 
Modifications; 

9.6.1.3 less retainage of five percent; 
9.6.1.4 plus actual costs, properly substantiated 

by certified copies of invoices and freight 
bills, of non-perishable materials and 
equipment delivered and properly stored, 
if approved in advance by Project 
Manager, less 15 percent; 

9.6.1.5 less any previous payments by the City. 

9.7 DECISIONS TO WITHHOLD 
CERTIFICATION 

9.7.1 City Engineer may decline to certify 
payment and may withhold payment in whole or in 
part to the extent reasonably necessary to protect 
the City if, in City Engineer's opinion, there is reason 
to believe that: 

9.7.1.1 nonconforming work has not been 
remedied; 

9.7.1.2  the Work cannot be completed for 
unpaid balance of Contract Price; 

9.7.1.3 there is damage to the City or another 
contractor; 

9.7.1.4 the Work will not be completed within 
Contract Time and that unpaid balance will 
not be adequate to cover actual and 
liquidated damages; 

9.7.1.5 probable evidence that third party claims 
will be filed in court, in arbitration, or 
otherwise; 

9.7.1.6 Contractor has failed to make payments to 
Subcontractors or Suppliers for labor, 
material, or equipment; or 

9.7.1.7 Contractor has persistently failed to carry 
out work in accordance with the Contract. 

9.7.1.8 Contractor has not paid Subcontractors or 
Suppliers because of a payment dispute; 
or 

9.7.1.9 Contractor has failed to provide 
satisfactory evidence described in 
Paragraphs 9.2.1, 9.4.2, and 9.8.2. 

9.7.2 When the above reasons for withholding 
certification are removed, certification will be made 
for amounts previously withheld. 

9.7.3 City Engineer may decline to certify 
payment and may withhold request for payment in 
whole or in part upon failure of Contractor to submit 
initial construction schedule or monthly schedule 
updates, as required in Paragraphs 3.15.1 and 
3.15.3. 

9.8 PROGRESS PAYMENTS 

9.8.1 The City will make payment, in an 
amount certified by City Engineer, within 20 days 
after City Engineer has issued a Certificate for 
Payment. 

9.8.2 The City has no obligation to pay or to 
facilitate the payment to a Subcontractor or Supplier, 
except as may otherwise be required by law. 
Contractor shall comply with the prompt payment 
requirements of Chapter 2251 of the Government 
Code.  State law requires payment of 
Subcontractors and Suppliers by Contractor within 7 



CITY OF HOUSTON - CONDITIONS OF THE CONTRACT Page 00700/26 of 39 
DOCUMENT 00700 - GENERAL CONDITIONS 7 March 2022 

calendar days of Contractor’s receipt of payment 
from the City, unless there is a payment dispute 
between Contractor and a Subcontractor or Supplier 
evidenced on a form approved by the Director of 
Mayor’s Office of Business Opportunity and 
submitted to the City Engineer each month with 
Application for Payment or Estimate for Payment.  
CONTRACTOR SHALL DEFEND AND INDEMNIFY 
THE CITY FROM ANY CLAIMS OR LIABILITY 
ARISING OUT OF CONTRACTOR'S FAILURE TO 
MAKE THESE PAYMENTS. 

9.8.2.1 The City may, upon request and at the 
discretion of City Engineer, furnish to 
Subcontractor information regarding 
percentages of completion or the amounts 
applied for by Contractor, and action taken 
thereon by the City because of work done 
by the Subcontractor. 

9.8.2.2 Contractor shall prepare and submit to 
City Engineer a Certification of Payment to 
Subcontractors and Suppliers form to be 
attached to each monthly Estimate for 
Payment or Application for Payment. 

9.8.3 A Certificate for Payment, a progress 
payment, or partial or entire use or occupancy of the 
Work by the City, does not constitute acceptance of 
work which is not in accordance with the Contract. 

9.9 DATE OF SUBSTANTIAL 
COMPLETION 

9.9.1 When Contractor considers the Work, or 
a portion thereof designated by City Engineer, to be 
substantially complete, Contractor shall prepare and 
submit to Project Manager a comprehensive punch 
list of items to be completed or corrected.  Failure to 
include an item on the punch list does not alter the 
responsibility of Contractor to comply with the 
Contract. 

9.9.1.1 By submitting the punch list to Project 
Manager, Contractor represents that work 
on the punch list will be completed within 
the time provided for in Subparagraph 
9.9.4.3. 

9.9.2 Upon receipt of Contractor's punch list, 
Project Manager will inspect the Work, or designated 
portion thereof, to verify that the punch list contains 
all items needing completion or correction.  If Project 
Manager’s inspection discloses items not on 
Contractor’s punch list, the items must be added to 
the punch list of items to be completed or corrected. 
If Project Manager's inspection reveals that 
Contractor is not yet substantially complete, 

Contractor shall complete or correct the deficiencies 
and request another inspection by Project Manager. 
The City may recover the costs of re-inspection from 
Contractor. 

9.9.3 Prior to City Engineer’s issuing a 
Certificate of Substantial Completion, Contractor 
shall also provide: 

9.9.3.1 Certificate of Occupancy for new 
construction, or Certificate of Compliance 
for remodeled work, as applicable, and 

9.9.3.2 compliance with Texas Accessibility 
Standards through state inspection of the 
Work, if required.  If Contractor calls for 
inspection in a timely manner and the 
inspection is delayed through no fault of 
Contractor, and City Engineer so confirms, 
City Engineer may, upon request by 
Contractor, add the inspection to the 
punch list in Paragraph 9.9.2 and issue a 
Certificate of Substantial Completion. 

9.9.4 When the Work, or designated portion 
thereof, is determined by City Engineer to be 
sufficiently complete in accordance with the Contract 
so the City can occupy or utilize the Work, or 
designated portion thereof, for the purpose for which 
it is intended, City Engineer will prepare a Certificate 
of Substantial Completion that incorporates the 
punch list in Paragraph 9.9.2 and establishes: 

9.9.4.1 Date of Substantial Completion; 
9.9.4.2 responsibilities of the Parties for security, 

maintenance, heating, ventilating and air 
conditioning, utilities, damage to the Work, 
and insurance; and 

9.9.4.3 fixed time within which Contractor shall 
complete all items on punch list of items to 
be corrected accompanying the certificate. 

9.9.5 Warranties required by the Contract 
shall commence on the Date of Substantial 
Completion unless otherwise provided by City 
Engineer in Certificate of Substantial Completion.  
Warranties may not commence on items not 
substantially completed. 

9.9.6 After Date of Substantial Completion 
and upon application by Contractor and approval by 
City Engineer, the City may make payment, 
reflecting adjustment in retainage, if any, as follows: 

9.9.6.1 with the consent of Surety, the City may 
increase payment to Contractor to 96 
percent of Contract Price, less value of 
items to be completed and accrued 
liquidated damages. 

9.9.7 Contractor shall complete or correct the 
items in Paragraph 9.9.2 within the time period set 
out in the Certificate of Substantial Completion.  If 
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Contractor fails to do so, the City may issue a Notice 
of Noncompliance and proceed according to Section 
2.5. 

9.10 PARTIAL OCCUPANCY OR USE 

9.10.1 The City may occupy or use any 
completed or partially completed portion of the Work 
at any stage, provided the occupancy or use is 
consented to by Contractor and Contractor's insurer 
and authorized by public authorities having 
jurisdiction over the Work.  Consent of Contractor to 
partial occupancy or use may not be unreasonably 
withheld. 

9.10.2 Immediately prior to the partial 
occupancy or use, Project Manager and Contractor 
shall jointly inspect the area to be occupied or 
portion of the Work to be used to determine and 
record condition of the Work. 

9.10.3 Partial occupancy or use of a portion of 
the Work does not constitute acceptance of work not 
in compliance with requirements of the Contract. 

9.11 FINAL COMPLETION AND FINAL 
PAYMENT 

9.11.1 Contractor shall review the Contract and 
inspect the Work prior to Contractor notification to 
City Engineer that the Work is complete and ready 
for final inspection.  Contractor shall submit affidavit 
that the Work has been inspected and that the Work 
is complete in accordance with requirements of the 
Contract. 

9.11.2 Project Manager will make final 
inspection within 15 days after receipt of 
Contractor’s written notice that the Work is ready for 
final inspection and acceptance.  If Project Manager 
finds the Work has been completed in accordance 
with the Contract, Contractor shall submit items set 
out in Paragraph 9.11.4 and, for stipulated price 
contracts, a final Application for Payment.  City 
Engineer will, within 10 days, issue Certificate of 
Final Completion stating that to the best of City 
Engineer’s knowledge, information, and belief, the 
Work has been completed in accordance with the 
Contract, and will recommend acceptance of the 
Work by City Council.  

9.11.3 Should work be found not in compliance 
with requirements of the Contract, City Engineer will 
notify Contractor in writing of items of 
noncompliance.  Upon inspection and acceptance of 
the corrections by Project Manager, compliance with 
all procedures of Paragraph 9.11.2, and Contractor's 
submission of the items set out in Paragraph 9.11.4, 

the City Engineer will issue Certificate of Final 
Completion to Contractor as provided in Paragraph 
9.11.2. 

9.11.4 Contractor shall submit the following 
items to City Engineer before City Engineer will 
issue a Certificate of Final Completion: 

9.11.4.1  affidavit that payrolls, 
invoices for materials and equipment, and 
other indebtedness of Contractor 
connected with the Work, less amounts 
withheld by the City, have been paid or 
otherwise satisfied.  If required by City 
Engineer, Contractor shall submit further 
proof including waiver or release of lien or 
claims from laborers or Suppliers of 
Products; 

9.11.4.2  certificate evidencing that 
insurance required by the Contract to 
remain in force after final payment is 
currently in effect, will not be canceled or 
materially changed until at least 30 days 
written notice has been given to the City; 

9.11.4.3  written statement that 
Contractor knows of no substantial reason 
that insurance will not be renewable to 
cover correction and warranty period 
required by the Contract; 

9.11.4.4  consent of Surety to final 
payment; and 

9.11.4.5  copies of record documents, 
maintenance manuals, tests, inspections, 
and approvals. 

Upon City Engineer’s issuance of a Certificate of 
Final Completion, Contractor may request increase 
in payment to 99 percent of Contract Price, less 
accrued liquidated damages. 

9.11.5 If Contractor fails to submit required 
items in Paragraph 9.11.4 within 10 days of Project 
Manager's inspection of the Work under Paragraph 
9.11.2 or Paragraph 9.11.3, City Engineer may, but 
is not obligated to: 

9.11.5.1  deduct liquidated damages 
accrued from monies held; 

9.11.5.2  proceed to City Council for 
acceptance of the Work, minus some or all 
of the items Contractor fails to submit 
under Paragraph 9.11.4; and, 

9.11.5.3  upon acceptance by City 
Council of the portion of the Work 
completed, make final payment as set out 
in Paragraph 9.11.8. 

9.11.6 If final completion is materially delayed 
through no fault of Contractor, or by issuance of 
Change Orders affecting date of final completion, 
and City Engineer so confirms, the City may, upon 
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application by Contractor and certification by City 
Engineer, and without terminating the Contract, 
make payment of balance due for that portion of the 
Work fully completed and accepted.  

9.11.7 If remaining balance due for work not 
corrected is less than retainage stipulated in the 
Contract, Contractor shall submit to City Engineer 
written consent of Surety to payment of balance due 
for that portion of the Work fully completed and 
accepted, prior to certification of the payment.  The 
payment is made under terms governing final 
payment, except that it does not constitute waiver of 
Claims. 

9.11.8 The City will make final payment to 
Contractor within 30 days after acceptance of the 
Work by City Council, subject to limitations, if any, as 
stated in the Contract. 

9.11.9 Acceptance of final payment by 
Contractor shall constitute a waiver of all Claims, 
whether known or unknown, by Contractor, except 
those previously made in writing and identified by 
Contractor as unsettled at the time of final payment. 

9.12 LIQUIDATED DAMAGES 

9.12.1 Contractor, Surety, and the City agree 
that failure to complete the Work within Contract 
Time will cause damages to the City and that actual 
damages from harm are difficult to estimate 
accurately.  Therefore, Contractor, Surety, and the 
City agree that Contractor and Surety are liable for 
and shall pay to the City the amount stipulated in 
Supplementary Conditions as liquidated damages, 
and that the amount of damages fixed therein is a 
reasonable forecast of just compensation for harm to 
the City resulting from Contractor's failure to 
complete the Work within Contract Time.  The 
amount stipulated will be paid for each day of delay 
beyond Contract Time until Date of Substantial 
Completion. 

9.12.2 Contractor shall pay the City an amount 
equal to $1,200.00 per diesel operating vehicle or 
piece of motorized equipment per incident of high 
sulfur diesel fuel usage. 

ARTICLE 10 - SAFETY PRECAUTIONS 

10.1 SAFETY PROGRAMS 

10.1.1 Contractor is responsible for initiating, 
maintaining, and supervising all safety precautions 
and programs in connection with performance of the 
Contract.  Contractor shall submit a safety program 
to City Engineer prior to mobilizing for the Work, and 

is solely responsible for safety, efficiency, and 
adequacy of ways, means, and methods, and for 
damage which might result from failure or improper 
construction, maintenance, or operation performed 
by Contractor. 

10.2 POLLUTANTS AND POLLUTANT 
FACILITIES 

10.2.1 If Contractor encounters material on-site 
which it reasonably believes to be a Pollutant or 
facilities which it reasonably believes to be a 
Pollutant Facility, Contractor shall immediately stop 
work in affected area and immediately notify City 
Engineer, confirming the notice thereafter in writing. 

10.2.2 If City Engineer determines that the 
material is a Pollutant or facility is a Pollutant 
Facility, work in affected area may not be resumed 
except by Modification, and only if the work would 
not violate applicable laws or regulations. 

10.2.3 If City Engineer determines that the 
material is not a Pollutant or a facility is not a 
Pollutant Facility, work in affected area will be 
resumed upon issuance of a Modification.   

10.2.4 Contractor is not required to perform, 
unless authorized by Change Order, work relating to 
Pollutants or Pollutant Facilities except for that work 
relating to Pollutants or Pollutant Facilities specified 
in the Contract. 

10.3 SAFETY OF THE ENVIRONMENT, 
PERSONS, AND PROPERTY 

10.3.1 Contractor shall take reasonable 
precautions for safety and shall provide reasonable 
protection to prevent damage, injury, or loss from all 
causes, to: 

10.3.1.1  employees performing work 
on-site, and other persons who may be 
affected thereby; 

10.3.1.2  work, including Products to 
be incorporated into the Work, whether in 
proper storage, under control of 
Contractor or Subcontractor; and 

10.3.1.3  other property at or adjacent 
to the site, such as trees, shrubs, lawns, 
walks, pavements, roadways, structures, 
utilities, and Underground Facilities not 
designated for removal or replacement in 
course of construction. 

10.3.2 Contractor shall give notices and comply 
with applicable laws, ordinances, rules, regulations, 
and lawful orders of public authorities bearing on 
safety of persons, property, or environment. 
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10.3.2.1  Contractor shall comply with 
requirements of Underground Facility 
Damage Prevention and Safety Act TEX. 
UTIL. CODE ANN. Ch. 251 (Vernon Supp. 
2002). 

10.3.2.2  Contractor shall comply with 
all safety rules and regulations of the 
Federal Occupational Health and Safety 
Act of 1970 and subsequent amendments 
(OSHA). 

10.3.3 Contractor shall erect and maintain, as 
required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and 
protection of persons and property, including posting 
danger signs and other warnings against hazards, 
promulgating safety regulations, and notifying 
owners and users of adjacent sites and utilities. 

10.3.4 Contractor shall designate responsible 
member of Contractor's organization at site whose 
duty is prevention of accidents.  This person will be 
Contractor’s Superintendent unless otherwise 
designated by Contractor in writing to City Engineer. 

10.3.5 Contractor shall prevent windblown dust 
and may not burn or bury trash debris or waste 
products on-site.  Contractor shall prevent 
environmental pollution, including but not limited to 
particulates, gases and noise, as a result of the 
Work. 

10.3.6 When use or storage of hazardous 
materials or equipment, or unusual methods are 
necessary for execution of the Work, Contractor 
shall exercise utmost care and carry on the activities 
under supervision of properly qualified personnel. 

10.3.7 Contractor shall promptly remedy 
damage and loss to property referred to in 
Subparagraphs 10.3.1.2 and 10.3.1.3, caused in 
whole or in part by Contractor, or Subcontractors, 
which is not covered by insurance required by the 
Contract.  Contractor is not required to remedy 
damage or loss attributable to the City, Design 
Consultant, or other contractors. 

10.4 EMERGENCIES 

10.4.1 In emergencies affecting safety of 
persons or property, Contractor shall act at 
Contractor's discretion to prevent imminent damage, 
injury, or loss.  Additional compensation or extension 
of time claimed by Contractor because of 
emergencies are determined as provided in Article 
7. 

ARTICLE 11 - INSURANCE AND BONDS 

11.1 GENERAL INSURANCE 
REQUIREMENTS 

11.1.1 With no intent to limit Contractor's 
liability under indemnification provisions set forth in 
Paragraphs 3.25 and 3.26, Contractor shall provide 
and maintain in full force and effect during term of 
the Contract and all extensions and amendments 
thereto, at least the following insurance and 
available limits of liability. 

11.1.2 If any of the following insurance is 
written as “claims made” coverage and the City is 
required to be carried as additional insured, then 
Contractor's insurance shall include a two-year 
extended discovery period after last date that 
Contractor provides any work under the Contract. 

11.1.3 Aggregate amounts of coverage, for 
purposes of the Contract, are agreed to be amounts 
of coverage available during fixed 12-month policy 
period. 

11.2 INSURANCE TO BE PROVIDED BY 
CONTRACTOR 

11.2.1 Risks and Limits of Liability:  Contractor 
shall maintain the insurance coverages in the 
listed amounts, as set out in Table 1. 

11.2.2 If Limit of Liability for Excess Coverage 
is $2,000,000 or more, Limit of Liability for 
Employer's Liability may be reduced to $500,000. 

11.2.3 Insurance Coverage:  At all times during 
the term of this Contract and any extensions or 
renewals, Contractor shall provide and maintain 
insurance coverage that meets the Contract 
requirements.  Prior to beginning performance under 
the Contract, at any time upon the Director’s 
request, or each time coverage is renewed or 
updated, Contractor shall furnish to the Director 
current certificates of insurance, endorsements, all 
policies, or other policy documents evidencing 
adequate coverage, as necessary.  Contractor shall 
be responsible for and pay (a) all premiums and (b) 
any claims or losses to the extent of any deductible 
amounts.  Contractor waives any claim it may have 
for premiums or deductibles against the City, its 
officers, agents, or employees.  Contractor shall also 
require all subcontractors or consultants whose 
subcontracts exceed $100,000 to provide proof of 
insurance coverage meeting all requirements stated 
above except amount.  The amount must be 
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commensurate with the amount of the subcontract, 
but no less than $500,000 per claim. 

11.2.4 Form of insurance:  The form of the 
insurance shall be approved by the Director and the 
City Attorney; such approval (or lack thereof) shall 
never (a) excuse non-compliance with the terms of 
this Section, or (b) waive or estop the City from 
asserting its rights to terminate this Contract.  The 
policy issuer shall (1) have a Certificate of Authority 
to transact insurance business in Texas, or (2) be an 
eligible non-admitted insurer in the State of Texas 
and have a Best's rating of at least B+, and a Best's 
Financial Size Category of Class VI or better, 
according to the most current Best's Key Rating 
Guide.  Each insurer is subject to approval by City 
Engineer in City Engineer’s sole discretion as to 
conformance with these requirements. 

11.2.5 Required Coverage:  The City shall be 
an Additional Insured under this Contract, and all 
policies except Professional Liability and Worker's 
Compensation must name the City as an Additional 
Insured.  Contactor waives any claim or right of 
subrogation to recover against the City, its officers, 
agents, or employees, and each of Contractor’s 
insurance policies except professional liability must 
contain coverage waiving such claim.  Each policy, 
except Workers’ Compensation and Professional 
Liability, must also contain an endorsement that the 
policy is primary to any other insurance available to 
the Additional Insured with respect to claims arising 
under this Contract.  If professional liability coverage 
is written on a "claims made" basis, Contractor shall 
also provide proof of renewal each year for two 
years after substantial completion of the Project, or 
in the alternative: evidence of extended reporting 
period coverage for a period of two years after 
substantial completion, or a project liability policy for 
the Project covered by this Contract with a duration 
of two years after substantial completion. 

11.2.6 Deductibles:  Contractor assumes and 
bears any claims or losses to extent of deductible 
amounts and waives any claim it may ever have for 
same against the City, its officers, agents, or 
employees. 

11.2.7 Notice:  CONTRACTOR SHALL GIVE 
30 DAYS’ ADVANCE WRITTEN NOTICE TO THE 
DIRECTOR IF ANY OF ITS INSURANCE 
POLICIES ARE CANCELED OR NON-RENEWED.  
Within the 30-day period, Contractor shall provide 
other suitable policies in order to maintain the 
required coverage.  If Contractor does not comply 
with this requirement, the Director, at his or her sole 
discretion, may immediately suspend Contractor 
from any further performance under this Agreement 
and begin procedures to terminate for default. 

11.2.8 Subrogation:  Contractor waives any 
claim or right of subrogation to recover against the 
City, its officers, agents, or employees.  Each policy, 
except professional liability, must contain an 
endorsement waiving such claim. 

11.2.9 Endorsement of Primary Insurance:  
Each policy, except Workers’ Compensation 
policies, must contain an endorsement that the 
policy is primary insurance to any other insurance 
available to additional insured with respect to claims 
arising hereunder. 

11.2.10 Liability for Premium:  Contractor is 
solely responsible for payment of all insurance 
premium requirements hereunder and the City is not 
obligated to pay any premiums. 

11.2.11 Additional Requirements for Workers' 
Compensation Insurance Coverage:  Contractor 
shall, in addition to meeting the obligations set forth 
in Table 1, maintain throughout the term of the 
Contract Workers' Compensation coverage as 
required by statute, and Contractor shall specifically 
comply with requirements set forth in Paragraph 
11.2.10.  The definitions set out below shall apply 
only for purposes of this Paragraph 11.2.10. 

11.2.12 Definitions: 
11.2.12.1 Certificate of Coverage:  A copy of 

certificate of insurance, or coverage 
agreement (TWCC-81, TWCC-82, TWCC-
83, or TWCC-84), showing statutory 
Workers' Compensation insurance 
coverage for Contractor's,
Subcontractor's, or Supplier's employees 
providing services for the duration of the 
Contract.  

11.2.12.2 Duration of the Work:  Includes the 
time from Date of Commencement of the 
Work until Contractor's work under the 
Contract has been completed and 
accepted by City Council. 

11.2.12.3 Persons providing services for the 
Work (Subcontractor in Texas Labor Code 
§ 406.096):  includes all persons or
entities performing all or part of services
Contractor has undertaken to perform on
the Work, regardless of whether that
person contracted directly with Contractor
and regardless of whether that person has
employees.  This includes, without
limitation, independent contractors,
subcontractors, leasing companies, motor
carriers, owner-operators, employees of
the entity, or employees of entity which
furnishes persons to provide services on
the Work.  Services include, without
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limitation, providing, hauling, or delivering 
equipment or materials, or providing labor, 
transportation, or other service related to 
the Work.  Services do not include 
activities unrelated to the Work, such as 
food/beverage vendors, office supply 
deliveries, and delivery of portable toilets. 

11.2.13 Contractor shall provide coverage, 
based on proper reporting of classification codes 
and payroll amounts and filing of coverage 
agreements, which meets the statutory requirements 
of TEX. LAB. CODE ANN., Section 401.011(44) for 
employees of Contractor providing services on the 
Work, for duration of the Work. 

11.2.14 Contractor shall provide a Certificate of 
Coverage to the City prior to being awarded the 
Contract. 

11.2.15 If coverage period shown on 
Contractor's original Certificate of Coverage ends 
during duration of the Work, Contractor shall file new 
Certificate of Coverage with the City showing that 
coverage has been extended. 

11.2.16 Contractor shall obtain from each 
person providing services on the Work, and provide 
to City Engineer: 

11.2.16.1 Certificate of Coverage, prior to that 
person beginning work on the Work, so 
the City will have on file Certificates of 
Coverage showing coverage for all 
persons providing services on the Work; 
and 

11.2.16.2 no later than seven days after 
receipt by Contractor, new Certificate of 
Coverage showing extension of coverage, 
if coverage period shown on current 
Certificate of Coverage ends during the 
duration of the Work. 

11.2.17 Contractor shall retain all required 
Certificates of Coverage for the duration of the Work 
and for one year thereafter. 

11.2.18 Contractor shall notify City Engineer in 
writing by certified mail or personal delivery, within 
10 days after Contractor knew or should have 
known, of any change that materially affects 
provision of coverage of any person providing 
services on the Work. 

11.2.19 Contractor shall post on-site a notice, in 
text, form and manner prescribed by Texas Workers' 
Compensation Commission, informing all persons 
providing services on the Work that they are 

required to be covered, and stating how person may 
verify coverage and report lack of coverage. 

11.2.20 Contractor shall contractually require 
each person with whom it contracts to provide 
services on the Work to: 

11.2.20.1 provide coverage, based on proper 
reporting of classification codes, payroll 
amounts and filing of any coverage 
agreements, which meets statutory 
requirements of TEX. LAB. CODE ANN., 
Section 401.011(44) for all its employees 
providing services on the Work, for the 
duration of the Work; 

11.2.20.2 provide to Contractor, prior to that 
person’s beginning work on the Work, a 
Certificate of Coverage showing that 
coverage is being provided for all 
employees of the person providing 
services on the Work, for the duration of 
the Work; 

11.2.20.3 provide Contractor, prior to the end of 
the coverage period, a new Certificate of 
Coverage showing extension of coverage, 
if the coverage period shown on the 
current Certificate of Coverage ends 
during the duration of the Work; 

11.2.20.4 obtain from each other person with 
whom it contracts, and provide to 
Contractor:  (1) Certificate of Coverage, 
prior to other person’s beginning work on 
the Work; and (2) new Certificate of 
Coverage showing extension of coverage, 
prior to end of coverage period, if 
coverage period shown on the current 
Certificate of Coverage ends during 
duration of the Work. 

11.2.20.5  retain all required 
Certificates of Coverage on file for the 
duration of the Work and for one year 
thereafter; 

11.2.20.6  notify City Engineer in 
writing by certified mail or personal 
delivery within 10 days after person knew, 
or should have known, of change that 
materially affects provision of coverage of 
any person providing services on the 
Work; and  

11.2.20.7  contractually require each 
person with whom it contracts to perform 
as required by Paragraphs 11.2.10.1 
through 11.2.10.7, with Certificates of 
Coverage to be provided to person for 
whom they are providing services. 

11.2.21 By signing the Contract or providing or 
causing to be provided a Certificate of Coverage, 
Contractor is representing to the City that all 
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employees of Contractor who will provide services 
on the Work will be covered by Workers' 
Compensation coverage for the duration of the 
Work, that coverage will be based on proper 
reporting of classification codes and payroll 
amounts, and that all coverage agreements will be 
filed with appropriate insurance carrier.  Contractor 
is not allowed to self-insure Workers' Compensation.  
Contractor may be subject to administrative 
penalties, criminal penalties, civil penalties, or other 
civil actions for providing false or misleading 
information. 

11.2.22 Contractor's failure to comply with 
Paragraph 11.2.10 is a breach of the Contract by 
Contractor, which entitles the City to declare the 
Contract void if Contractor does not remedy breach 
within 10 days after receipt of notice of breach from 
City Engineer. 

11.2.23 Subcontractor Insurance Requirements:  
Contractor shall require Subcontractors and 
Suppliers to obtain Commercial General Liability, 
Workers' Compensation, Employer's Liability and 
Automobile Liability coverage that meets all the 
requirements of Paragraph 11.2.  The amount must 
be commensurate with the amount of the 
subcontract, but not less than $500,000 per 
occurrence.  Contractor shall require all 
Subcontractors with whom it contracts directly, 
whose subcontracts exceed $100,000, to provide 
proof of Commercial General Liability and 
Automobile Liability insurance coverage meeting the 
above requirements.  Contractor shall comply with 
all requirements set out under Paragraph 11.2.10 as 
to Workers' Compensation Insurance for all 
Subcontractors and Suppliers. 

TABLE 1 
REQUIRED COVERAGE  

Coverage Limit of Liability 
1. Workers’ Compensation • Texas Statutory Limits for Workers’ 

Compensation
2. Employer’s Liability • Bodily Injury by Accident $1,000,000 (each

accident)
• Bodily Injury by Disease $1,000,000 (policy limit)
• Bodily Injury by Disease $1,000,000 (each

employee)
3. Commercial General Liability:

Including Broad Form Property Damage, Contractual
Liability, Explosion, Underground and Collapse,
Bodily Injury, Personal Injury, Products, and
Completed Operations (for a period of one year
following completion of the Work).

• $1,000,000 Limit (each occurrence), subject to
general aggregate Limit of $2,000,000

• Products and Completed Operations $2,000,000
aggregate Limit

4. Owner’s and Contractor’s Protective Liability • $1,000,000 each Occurrence/ aggregate

5. Installation Floater
(Unless alternative coverage approved by City
Attorney)

• Value of stored material or equipment, listed on
Certificates of Payments, but not yet incorporated
into the Work

6. Automobile Liability Insurance:
(For automobiles furnished by Contractor in course
of his performance under the Contract, including
Owned, Non-owned, and Hired Auto coverage)

• $1,000,000 combined single limit each
occurrence for (1) Any Auto or (2) All Owned,
Hired, and Non-Owned Autos

7. Excess Coverage • $1,000,000 each occurrence/ aggregate in
excess of limits specified for Commercial General
Liability, and Automobile Liability

Aggregate Limits are per 12-month policy period unless otherwise indicated. 

11.3 PROOF OF INSURANCE 
11.3.1 Prior to commencing services and at 
time during the term of the Contract, Contractor shall 
furnish City Engineer with Certificates of Insurance, 
along with Affidavit from Contractor confirming that 
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Certificate accurately reflects insurance coverage 
that is available during term of the Contract.  If 
requested in writing by City Engineer, Contractor 
shall furnish City Engineer with certified copies of 
Contractor's actual insurance policies.  Failure of 
Contractor to provide certified copies, as requested, 
may be deemed, at City Engineer's or City Attorney's 
discretion, a material breach of the Contract. 

11.3.2 Notwithstanding the proof of insurance 
requirements, Contractor shall continuously maintain 
in effect required insurance coverage set forth in 
Paragraph 11.2.  Failure of Contractor to comply 
with this requirement does constitute a material 
breach by Contractor allowing the City, at its option, 
to immediately suspend or terminate work, or 
exercise any other remedy allowed under the 
Contract.  Contractor agrees that the City has not 
waived or is not estopped to assert a material 
breach of the Contract because of any acts or 
omissions by the City regarding its review or non-
review of insurance documents provided by 
Contractor, its agents, employees, or assigns. 

11.3.3 Contractor shall provide updated certificates 
of insurance to the Director upon request.  The 
Contractor shall be responsible for delivering a 
current certificate of insurance in the proper form to 
the Director as long as Contractor is required to 
furnish insurance coverage under Paragraph 11.2. 

11.3.4 Every certificate of insurance Contractor 
delivers in connection with this Contract shall 

11.3.4.1  be less than 12 months old; 
11.3.4.2  include all pertinent 

identification information for the Insurer, 
including the company name and address, 
policy number, NAIC number or AMB 
number, and authorized signature;  

11.3.4.3  include in the Certificate 
Holder Box the Project name and 
reference numbers, contractor’s email 
address, and indicates the name and 
address of the Project Manager; 

11.3.4.4  include the Contractor’s 
email address in the Certificate Holder 
Box; 

11.3.4.5  include the Project 
reference numbers on the City address so 
the Project reference number is visible in 
the envelope window; and 

11.3.4.6  be appropriately marked to 
accurately identify all coverages and limits 
of the policy, effective and expiration 
dates, and waivers of subrogation in favor 
of the City for Commercial General 
Liability, Automobile Liability, and 

Worker’s Compensation/Employers’ 
Liability. 

11.4 PERFORMANCE AND PAYMENT 
BONDS 

11.4.1 For Contracts over the value of $25,000, 
Contractor shall provide Bonds on the City's 
standard forms covering faithful performance of the 
Contract and payment of obligations arising 
thereunder as required in the Contract pursuant to 
Chapter 2253 of the Government Code.  The Bonds 
must be for 100 percent of Original Contract Price 
and in accordance with conditions stated on 
standard City Performance and Payment Bond and 
Statutory Payment Bond forms.  Bonds may be 
obtained from Contractor's usual source and cost for 
the Bonds are included in Contract Price. 

11.5 MAINTENANCE BONDS 

11.5.1 One-year Maintenance Bond:  
Contractor shall provide Bond on standard City One-
year Maintenance Bond form, providing for 
Contractor's correction, replacement, or restoration 
of any portion of the Work which is found to be not in 
compliance with requirements of the Contract during 
one-year correction period required in Paragraph 
12.2.  The Maintenance Bond must be for 100 
percent of the Original Contract Price. 

11.6 SURETY 

11.6.1 A Bond that is given or tendered to the 
City pursuant to the Contract must be executed by a 
surety company that is authorized and admitted to 
write surety Bonds in the State of Texas. 

11.6.2 If a Bond is given or tendered to the City 
pursuant to the Contract in an amount greater than 
10 percent of Surety’s capital and surplus, Surety 
shall provide certification that Surety has reinsured 
that portion of the risk that exceeds 10 percent of 
Surety’s capital and surplus.  The reinsurance must 
be with one or more reinsurers who are duly 
authorized, accredited, or trusted to do business in 
the State of Texas.  The amount reinsured by 
reinsurer may not exceed 10 percent of reinsurer's 
capital and surplus.  The amount of allowed capital 
and surplus must be based on information received 
from State Board of Insurance. 

11.6.3 If the amount of a Bond is greater than 
$100,000, Surety shall: 

11.6.3.1  also hold certificate of 
authority from the United States Secretary 
of Treasury to qualify as surety on 
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obligations permitted or required under 
federal law; or, 

11.6.3.2  Surety may obtain 
reinsurance for any liability in excess of 
$100,000 from reinsurer that is authorized 
and admitted as a reinsurer in the State of 
Texas and is the holder of a certificate of 
authority from the United States Secretary 
of the Treasury to qualify as surety or 
reinsurer on obligations permitted or 
required under federal law. 

11.6.4 Determination of whether Surety on the 
Bond or the reinsurer holds a certificate of authority 
from the United States Secretary of the Treasury is 
based on information published in Federal Register 
covering the date on which Bond was executed. 

11.6.5 Each Bond given or tendered to the City 
pursuant to the Contract must be on City forms with 
no changes made by Contractor or Surety, and must 
be dated, executed, and accompanied by power of 
attorney stating that the attorney in fact executing 
such the bond has requisite authority to execute 
such Bond.  The Bonds must be dated and must be 
no more than 30 days old. 

11.6.6 Surety shall designate in its Bond, 
power of attorney, or written notice to the City, an 
agent resident in Harris County to whom any 
requisite notices may be delivered and on whom 
service of process may be had in matters arising out 
of the suretyship. 

11.6.7 Contractor shall furnish information to a 
payment bond beneficiary as required by TEX. GOV’T
CODE ANN. CH. 2253. 

11.7 DELIVERY OF BONDS 

11.7.1 Contractor shall deliver required Bonds 
to the City within time limits stated in Notice of Intent 
to Award and prior to Date of Commencement of the 
Work. 

ARTICLE 12 - UNCOVERING AND CORRECTION 
OF THE WORK 

12.1 UNCOVERING OF THE WORK 

12.1.1 If a portion of the Work has been 
covered which City Engineer has not specifically 
requested to observe prior to its being covered, City 
Engineer may request to see such work and it must 
be uncovered by Contractor.  If such work is in 
accordance with the Contract, the costs of 
uncovering and covering such work are charged to 
the City by Change Order.  If such work is not in 
accordance with the Contract, Contractor shall pay 

for uncovering and shall correct the nonconforming 
Work promptly after receipt of Notice of 
Noncompliance to do so. 

12.2 CORRECTION OF THE WORK 

12.2.1 Contractor shall promptly correct or 
remove work rejected by City Engineer or work 
failing to conform to requirements of the Contract, 
whether observed before or after Date of Substantial 
Completion and whether fabricated, Installed, or 
completed. 

12.2.2 Contractor bears costs of correcting the 
rejected or nonconforming work including additional 
testing and inspections, and compensation for 
Design Consultant’s services and expenses made 
necessary thereby. 

12.2.3 If within one year after Date of 
Substantial Completion, or after date for 
commencement of warranties established under 
Paragraph 9.9.5 or by other applicable special 
warranty required by the Contract, whichever is later 
in time, any of the Work is found not to be in 
accordance with the requirements of the Contract, 
Contractor shall correct such work promptly after 
receipt of Notice of Noncompliance to do so. 

12.2.4 One-year correction period for portions 
of the Work completed after Date of Substantial 
Completion will begin on the date of acceptance of 
that portion of the Work.  This obligation under this 
Paragraph survives acceptance of the Work under 
the Contract and termination of the Contract. 

12.2.5 The one-year correction period does not 
establish a duration for the Contractor’s general 
warranty under Paragraph 3.12.  The City retains the 
right to recover damages from the Contractor as 
long as may be permitted by the applicable statute 
of limitations. 

12.2.6 If Contractor does not proceed with 
correction of the nonconforming work within time 
fixed by Notice of Noncompliance, the City may 
correct nonconforming work or remove 
nonconforming work and store salvageable Products 
at Contractor's expense. Contractor shall pay the 
costs of correction of nonconforming work and 
removal and storage of salvageable Products to the 
City. If Contractor does not pay costs of the 
correction or removal and storage within 10 days 
after written notice, the City may sell the Products at 
auction or at private sale.  The City will account for 
proceeds thereof after deducting costs and damages 
that would have been borne by Contractor, including 
compensation for services of Design Consultant and 
necessary expenses.  If the proceeds of sale do not 
cover costs which Contractor should have borne, 
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Contractor shall pay the value of the deficiency to 
the City. 

12.2.7 Contractor bears cost of correcting work 
originally installed by Contractor, the City, or by 
separate contractors and damaged by Contractor's 
correction or removal of Contractor's work. 

12.3 ACCEPTANCE OF NONCONFORMING 
WORK 

12.3.1 If City Engineer prefers to accept work 
which is not in accordance with requirements of the 
Contract, City Engineer may do so only by issuance 
of Change Order, instead of requiring its removal 
and correction.  City Engineer will determine 
Contract Price reduction.  The reduction will become 
effective even if final payment has been made. 

ARTICLE 13 - MISCELLANEOUS PROVISIONS 

13.1 GOVERNING LAW AND VENUE 

13.1.1 This Contract shall be construed and 
interpreted in accordance with the applicable laws of 
the State of Texas and City of Houston. Venue for 
any disputes relating in any way to this Contract 
shall lie exclusively in Harris County, Texas. 

13.2 SUCCESSORS 

13.2.1 The Contract binds and benefits the 
Parties and their legal successors and permitted 
assigns; however, this Paragraph 13.2.1 does not 
alter the restrictions on assignment and disposal of 
assets set out in Paragraph 13.3.1.  The Contract 
does not create any personal liability on the part of 
any officer or agent of the City. 

13.3 BUSINESS STRUCTURE AND 
ASSIGNMENTS 

13.3.1 Contractor may not assign the Contract 
at law or otherwise, or dispose of all or substantially 
all of its assets without City Engineer's prior written 
consent.  Nothing in this Section, however, prevents 
the assignment of accounts receivable or the 
creation of a security interest as described in §9.406 
of the Texas Business & Commerce Code.  In the 
case of such an assignment, Contractor shall 
immediately furnish the City with proof of the 
assignment and the name, telephone number, and 
address of the assignee and a clear identification of 
the fees to be paid to the assignee. 

13.3.2 Any series, as defined by the TEX. BUS. 
ORG. CODE ANN., affiliate, subsidiary, or successor to 

which Contractor assigns or transfers assets shall 
join in privity and be jointly and severally liable under 
this Contract. 

13.4 WRITTEN NOTICE 

13.4.1 All notices required or permitted by the 
Contract must be in writing and must be effected by 
hand delivery; registered or certified mail, return 
receipt requested; or facsimile with confirmation 
copy mailed to receiving Party.  Notice is sufficient if 
made or addressed with proper postage to the 
address stated in the Agreement for each Party 
("Notice Address") or faxed to the facsimile number 
stated in the Agreement for each Party.  The notice 
is deemed delivered on the earlier of: 

13.4.1.1 the date the Notice is actually 
received; 

13.4.1.2 the third day following deposit in a 
United States Postal Service post office or 
receptacle; or 

13.4.1.3 the date the facsimile is sent unless 
the facsimile is sent after 5:00 p.m. local 
time of the recipient and then it is deemed 
received on the following day. 

Any Party may change its Notice Address or 
facsimile number at any time by giving written notice 
of the change to the other Party in the manner 
provided for in this Paragraph at least 15 days prior 
to the date the change is affected. 

13.5 RIGHTS AND REMEDIES 

13.5.1 Duties and obligations imposed by the 
Contract and rights and remedies available 
thereunder are in addition to and not a limitation of 
duties, obligations, rights, and remedies otherwise 
imposed or available by law. 

13.5.2 No act or failure to act by the City or 
Contractor is a waiver of rights or duties afforded 
them under the Contract, nor is the act or failure to 
act constitute approval of or acquiescence in a 
breach of the Contract.  No waiver, approval or 
acquiescence is binding unless in writing and, in the 
case of the City, signed by City Engineer. 

13.6 TESTS AND INSPECTIONS 

13.6.1 Contractor shall give City Engineer, 
Construction Manager, and Design Consultant 
timely notice of the time and place where tests and 
inspections are to be made.  Contractor shall 
cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

13.6.2 The City will employ and pay for 
services of an independent testing laboratory to 



CITY OF HOUSTON - CONDITIONS OF THE CONTRACT Page 00700/36 of 39 
DOCUMENT 00700 - GENERAL CONDITIONS 7 March 2022 

perform inspections or acceptance tests required by 
the Contract except: 

13.6.2.1  inspections or tests covered 
by Paragraph 13.6.3; 

13.6.2.2  those otherwise specifically 
provided in the Contract; or 

13.6.2.3  costs incurred in connection 
with tests or inspections conducted 
pursuant to Paragraph 12.2.2. 

13.6.3 Contractor is responsible for and shall 
pay all costs in connection with inspection or testing 
required in connection with City Engineer’s 
acceptance of a Product to be incorporated into the 
Work, or of materials, mix designs, or equipment 
submitted for approval prior to Contractor’s purchase 
thereof for incorporation into the Work. 

13.6.4 Neither observations by the City, 
Construction Manager, or Design Consultant, nor 
inspections, tests, or approvals by others, relieves 
Contractor from Contractor’s obligations to perform 
the Work in accordance with the Contract. 

13.7 INTEREST 

13.7.1 No interest will accrue on late payments 
by the City except as provided under Chapter 2251 
of the Government Code. 

13.8 PARTIES IN INTEREST 

13.8.1 The Contract does not bestow any rights 
upon any third party, but binds and benefits the 
Parties only. 

13.9 ENTIRE CONTRACT 

13.9.1 The Contract merges the prior 
negotiations and understandings of the Parties and 
embodies the entire agreement of the Parties.  No 
other agreements, assurances, conditions, 
covenants, express or implied, or other terms of any 
kind, exist between the Parties regarding the 
Contract. 

13.10 WRITTEN AMENDMENT 

13.10.1 Changes to the Contract that cannot be 
effected by Modifications, must be made by written 
amendment, which will not be effective until 
approved by City Council. 

13.11 COMPLIANCE WITH LAWS 

13.11.1 Contractor shall comply with the 
Americans with Disabilities Act of 1990 as amended 
(ADA) and Texas Architectural Barriers Act and all 
regulations relating to either statute. 

13.11.2 Contractor shall comply with all 
applicable federal, state, and city laws, rules and 
regulations. 

13.12 SEVERABILITY 

13.12.1 If any part of the Contract is for any 
reason found to be unenforceable, all other parts 
remain enforceable to the extent permitted by law. 

13.13 COMPLIANCE WITH CERTAIN STATE 
LAW REQUIREMENTS 

13.13.1 Anti-Boycott of Israel.  Contractor 
certifies that Contractor is not currently engaged 
in, and agrees for the duration of this Agreement 
not to engage in, the boycott of Israel as defined 
by Section 808.001 of the Texas Government 
Code. 

13.13.2 Anti-Boycott of Energy Companies.  
Contractor certifies that Contractor is not currently 
engaged in, and agrees for the duration of this 
Agreement not to engage in, the boycott of energy 
companies as defined by Section 809.001 of the 
Texas Government Code. 

13.13.3 Anti-Boycott of Firearm Entities or 
Firearm Trade Associations.  Contractor certifies 
that Contractor does not have a practice, policy, 
guidance, or directive that discriminates against a 
firearm entity or firearm trade association, or will 
not discriminate against a firearm entity or firearm 
trade association for the duration of this 
Agreement, as defined by Section 2274.001 of the 
Texas Government Code. 

13.13.4 Certification of No Business with 
Foreign Terrorist Organizations.  For purposes of 
Section 2252.152 of the Code, Contractor certifies 
that, at the time of this Agreement neither 
Contractor nor any wholly owned subsidiary, 
majority-owned subsidiary, parent company or 
affiliate of Contractor, is a company listed by the 
Texas Comptroller of Public Accounts under 
Sections 2252.153 or 2270.0201 of the Code as a 
company known to have contracts with or provide 
supplies or to a foreign terrorist organization. 

13.14 ZERO TOLERANCE POLICY FOR 
HUMAN TRAFFICKING & RELATED 
ACTIVITIES 

13.14.1 The requirements and terms of the City 
of Houston’s Zero Tolerance Policy for Human 
Trafficking and Related Activities, as set forth in 
Executive Order 1-56, as revised from time to 
time, are incorporated into this Agreement for all 
purposes.  Contractor has reviewed Executive 
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Order 1-56, as revised, and shall comply with its 
terms and conditions as they are set out at the 
time of this Agreement’s effective date. Contractor 
shall notify the City’s Chief Procurement Officer, 
City Attorney, and the Director of any information 
regarding possible violation by the Contractor or 
its subcontractors providing services or goods 
under this Agreement. 

ARTICLE 14 - TERMINATION OR SUSPENSION 
OF THE CONTRACT 

14.1 TERMINATION BY THE CITY FOR 
CAUSE 

14.1.1 Each of the following acts or omissions 
of Contractor or occurrences shall constitute an 
"Event of Default" under the Contract: 

14.1.1.1 Contractor refuses or fails to supply 
enough properly skilled workers or proper 
Products; 

14.1.1.2 Contractor disregards laws, 
ordinances, rules, regulations, or orders of 
a public authority having jurisdiction; 

14.1.1.3 Contractor is guilty of material 
breach of any duty or obligation of 
Contractor under the Contract, including, 
but not limited to, failure to submit certified 
payrolls electronically; 

14.1.1.4 Contractor has had any other 
contract with the City terminated for cause 
at any time subsequent to the effective 
date of the Contract as set out in the 
Agreement; or 

14.1.1.5 Contractor fails to utilize Ultra Low 
Sulfur Diesel Fuel, as required in 
Paragraph 3.9.1.1. 

14.1.2 If an Event of Default occurs, City 
Engineer may, at his option and without prejudice to 
any other rights or remedies which the City may 
have, deliver a written notice to Contractor and 
Surety describing the Event of Default and giving the 
Contractor 10 days to cure the Event of Default.  If 
after the cure period, Contractor has failed or 
refused to cure the Event of Default, then City 
Engineer may deliver a second written notice to 
Contractor giving notice of the termination of the 
Contract or of the termination of Contractor's 
performance under the Contract ("Notice of 
Termination").  If City Engineer issues a Notice of 
Termination, then City Engineer may, subject to any 
prior rights of Surety and any other rights of the City 
under the Contract or at law: 

14.1.2.1  request that Surety 
complete the Work; or 

14.1.2.2  take possession of the site 
and all materials, equipment, tools, and 
construction equipment and machinery on 
the site owned by Contractor; and  

14.1.2.3  finish the Work by whatever 
reasonable method City Engineer may 
deem expedient. 

14.1.3 After Contractor's receipt of a Notice of 
Termination, and except as otherwise directed in 
writing by City Engineer, Contractor shall: 

14.1.3.1  stop the Work on the date 
and to the extent specified in the Notice of 
Termination; 

14.1.3.2  place no further orders or 
subcontracts for Products or services; 

14.1.3.3  terminate all orders and 
subcontracts to the extent that they relate 
to performance of work terminated; 

14.1.3.4  assign to the City, in the 
manner, at the times, and to the extent 
directed by City Engineer, all rights, title, 
and interest of Contractor, under the 
terminated supply orders and 
subcontracts.  The City may settle or pay 
claims arising out of termination of the 
orders and subcontracts; 

14.1.3.5  settle all outstanding 
liabilities and all claims arising out of the 
termination of supply orders and 
subcontracts with approval of City 
Engineer; 

14.1.3.6  take action as may be 
necessary, or as City Engineer may direct, 
for protection and preservation of property 
related to the Work that is in possession of 
Contractor, and in which the City has or 
may acquire an interest; and 

14.1.3.7  secure the Work in a safe 
state before leaving the site, providing any 
necessary safety measures, shoring, or 
other devices. 

14.1.4 If the City terminates the Contract or 
terminates Contractor's performance under the 
Contract for any one or more of the reasons stated 
in Paragraph 14.1.1, Contractor may not receive any 
further payment until the Work is complete, subject 
to Paragraph 14.1.5. 

14.1.5 If the unpaid balance of Contract Price 
exceeds the costs of finishing the Work, including 
liquidated damages and other amounts due under 
the Contract, the balance will be paid to Contractor. 
If the costs of finishing the Work exceed the unpaid 
balance, Contractor shall, within 10 days of receipt 
of written notice setting out the amount of the excess 
costs, pay the difference to the City.  The amount to 
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be paid to Contractor or the City will be certified by 
City Engineer in writing, and this obligation for 
payment shall survive termination of the Contract or 
termination of Contractor's performance under the 
Contract.  Termination of the Contractor for cause 
shall not relieve the Surety from its obligation to 
complete the project. 

14.2 TERMINATION BY THE CITY FOR 
CONVENIENCE 

14.2.1 City Engineer may, without cause and 
without prejudice to other rights or remedies of the 
City, give Contractor and Surety a Notice of 
Termination with a seven days written notice. 

14.2.2 After receipt of the Notice of 
Termination, and except as otherwise approved by 
City Engineer, Contractor shall conform to 
requirements of Paragraph 14.1.3. 

14.2.3 After receipt of the Notice of 
Termination, Contractor shall submit and 
substantiate to the City its termination Claim, in 
forms required by City Engineer.  The Claim will be 
submitted and substantiated to the City promptly, but 
no later than six months from the effective date of 
termination, unless one or more extensions are 
granted by City Engineer in writing.  If Contractor 
fails to submit its termination Claim within the time 
allowed, in accordance with Paragraph 14.2.4, City 
Engineer will determine, on the basis of available 
information, the amount, if any, due to Contractor 
because of termination, and City Engineer's 
determination is final and binding on the Parties. 
The City will then pay to Contractor the amount so 
determined. 

14.2.4 City Engineer will determine, on the 
basis of information available to City Engineer, the 
amount due, if any, to Contractor for the termination 
as follows: 

14.2.4.1  Contract Price for all work 
performed in accordance with the Contract 
up to the date of termination determined in 
the manner prescribed for monthly 
payments in Article 9, except no retainage 
is withheld by the City either for payment 
determined by percentage of completion 
or for materials and equipment delivered 
to the site, in storage or in transit. 

14.2.4.2  Reasonable termination 
expenses, including costs for settling and 
paying Subcontractor and Supplier claims 
arising out of termination of the Work, 
reasonable cost of preservation and 
protection of the City's property after 
termination, if required, and the cost of 
Claim preparation. Termination expenses 
do not include field or central office 

overhead, salaries of employees of 
Contractor, or litigation costs, including 
attorneys' fees. 

No amount is allowed for anticipated profit or central 
office overhead on uncompleted work, or any cost or 
lost profit for other business of Contractor alleged to 
be damaged by the termination. 

14.2.5 Contractor shall promptly remove from 
the site any construction equipment, tools, and 
temporary facilities, except the temporary facilities 
which City Engineer may wish to purchase and 
retain. 

14.2.6 Contractor shall cooperate with City 
Engineer during the transition period. 

14.2.7 The City will take possession of the 
Work and materials delivered to the site, in storage, 
or in transit, as of date or dates specified in the 
Notice of Termination, and is responsible for 
maintenance, utilities, security, and insurance, as 
stated in Notice of Termination. 

14.3 SUSPENSION BY THE CITY FOR 
CONVENIENCE 

14.3.1 City Engineer may, without cause, after 
giving Contractor and Surety 24-hour prior written 
notice, order Contractor to suspend, delay, or 
interrupt the Work in whole or in part for a period of 
time as City Engineer may determine. 

14.3.2 An adjustment will be made in Contract 
Time equivalent to the time of suspension. 

14.3.3 Adjustment will be made to Contract 
Price for increases in the cost of performance of the 
Work, including profit on increased cost of 
performance caused by suspension, delay, or 
interruption of the Work in accordance with 
Paragraph 7.3.  No adjustment will be made to the 
extent that: 

14.3.3.1  performance was, or would 
have been, suspended, delayed, or 
interrupted by another cause for which 
Contractor is responsible; or 

14.3.3.2  adjustment is made or 
denied under another provision of the 
Contract. 

14.4 TERMINATION BY CONTRACTOR 

14.4.1 Contractor may terminate the Contract if 
the Work is stopped for a period of 30 days through 
no act or fault of Contractor, directly related to one of 
these events: 

14.4.1.1  issuance of an order of a 
court or other public authority having 
jurisdiction; 
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14.4.1.2  act of government, such as 
a declaration of national emergency which 
makes material unavailable; or 

14.4.1.3 if repeated suspensions, delays, or 
interruptions by the City as described in 
Paragraph 14.3 constitute, in the 
aggregate, more than 100 percent of the 
total number of days scheduled for 
completion, or 120 days in any 365-day 
period, whichever is less; 

No termination will be effective for the above 
reasons if Contractor delivers written notice to City 
Engineer describing the reason for termination, 
giving the proposed termination date, and granting 
the City a reasonable opportunity to respond and 
cure any City default before termination is effective. 

14.4.2 If the Contract is terminated pursuant to 
this Paragraph 14.4, Contractor shall comply with 
the requirements of Paragraphs 14.2.2 through 
14.2.7. 

[END OF DOCUMENT] 
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Document 00800 

SUPPLEMENTARY CONDITIONS 

Project Manager:  Gerardo Velazquez Project No.:  PN 963 

The following Paragraphs amend and supplement the March 7, 2022 edition of the General 
Conditions.  Unaltered portions of General Conditions remain in effect. 

ARTICLE 1 - GENERAL PROVISIONS: 

1.1  DEFINITIONS:  Insert the following Paragraphs 1.1.9.1, 1.1.23, and 1.1.25, and 
reorder the remaining definitions accordingly.  Please insert the amended definition of 
“Specifications”. 

1.1.9.1 The firm of    has been employed by 
the City as Construction Manager for the Work. 

1.1.23  Good Faith Efforts:  Steps taken to achieve an MBE, WBE, SBE, or PDBE goal 
or other requirements which, by their scope, intensity, and usefulness, demonstrate the 
bidder’s responsiveness to fulfill the business opportunity objective, as well as the Contractor’s 
responsibility to put forth measures to meet or exceed the MBE, WBE, SBE, or PDBE goal 
(Contract Goal).  These steps apply from before a contract’s award, through its duration, and 
after its conclusion, in the event the Contractor has been unsuccessful in meeting the Contract 
Goal.  These efforts are required whether a Goal Oriented Contract or a Regulated Contract, 
as defined in the Office of Business Opportunity’s Policy & Procedures Manual, available at 
http://www.houstontx.gov/obo. 

1.1.25 Incidental Work: Work described as incidental shall be work defined in 
Document 01110 - Summary of Work, that do not have a direct pay item listed in the 
Document 00410B - Bid Form Part B, or less than 1% of the Contract Price and not capable of 
being measured.  If Work is identified as Incidental Work and also covered by Bid Form Part B 
quantities, then the unit price item quantities in the Bid Form Part B shall govern. 

1.1.45 Specifications:  Divisions 01 through 09 of the documents that are 
incorporated into the Agreement, consisting of written General Requirements and 
requirements for Products, standards, and workmanship for the Work, and performance 
of related services.  All specifications are amended to include, under the Measurement 
and Payment Section, the following sentence:  “Work described as Incidental Work shall not 
be paid as a separate unit price item.” 

ARTICLE 3 - THE CONTRACTOR 
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3.5 LABOR: Insert the following Paragraphs, 3.5.3.1.1, 3.5.3.1.2, and 3.5.3.1.3. 

3.5.3.1.1 If the Original Contract Price is greater than One Million Dollars, Contractor shall 
make Good Faith Efforts to comply with the City ordinances regarding Minority Business 
Enterprises (MBE), Women Business Enterprises (WBE), Persons with Disabilities Business 
Enterprises (PDBE) and Small Business Enterprise (SBE) participation goals which are as 
follows: 

3.5.3.1.1.1 the MBE goal is  percent, 

3.5.3.1.1.2 the WBE goal is       percent, and 

3.5.3.1.1.3 the PDBE goal is   percent. 

3.5.3.1.1.4 The bidder may substitute SBE participation of no more than four 
percent of the MBE goal, the WBE goal, or portions of the MBE 
Goal and WBE Goal. 

3.5.3.1.1.5 The bidder may not use Native-American-owned firms that are 
certified as MBEs to meet MBE contract goals.  Native-Americans 
firms can only be used as SBEs in fulfillment of the above stated 
goals. 

3.5.3.1.1.6 The bidder may not use MWSBE Suppliers to account for more than 
50% of the MWSBE participation plan. 

3.5.3.1.2 The MBE, WBE, PDBE, and SBE goals are specific to this Agreement.  The 
Contractor shall make reasonable efforts to achieve these goals. 

3.5.3.1.3 Failure by Contractor to comply with the goals for MBE, WBE, SBE, or PDBE is a 
material breach of the Agreement, which may result in termination of the Agreement, or such 
other remedy permitted as the City deems appropriate. 

ARTICLE 8 - TIME 

8.1  PROGRESS AND COMPLETION:  Add the following Paragraph 8.1.6.1. 

8.1.6.1 Contractor shall credit the City by Change Order for inspection services for 
overtime work or work performed on Sundays or Legal Holidays.  The amount 
Contractor credits the City will be $50.00 per hour per inspector for inspection services. 

ARTICLE 9 - PAYMENTS AND COMPLETION 
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9.1  UNIT PRICE WORK:  Delete Section 9.1 in its entirety and insert the following 
Section 9.1. 

Using table below as a guideline, insert amount of calculated daily cost to City, to be used for 
liquidated damages, in Paragraph 9.12.1.1.  Include calculations in Project files.  Department 
will consider guidelines based on the Project and its Scope. 

Est. Amount of Construction Cost Liquidated Damages per Day 
Project less than $2.5 M $800 
Project $2.5 M to $7.5 M $1200 
Non-facility Projects Greater than $7.5 M $1500 
Facility Projects greater than $7.5 M $2000 

9.12 LIQUIDATED DAMAGES:  Insert the following Paragraph 9.12.1.1. 

9.12.1.1 The amount of liquidated damages payable by Contractor or Surety for each and 
every day of delay beyond Contract Time, are $800 per day. 

ARTICLE 11 - INSURANCE AND BONDS 

TABLE 1 
REQUIRED COVERAGES  

(Coverage) (Limit of Liability) 

.1  Workers’ Compensation Statutory Limits for Workers’ Compensation 

.2  Employer’s Liability Bodily Injury by Accident $1,000,000 (each accident) 
Bodily Injury by Disease $1,000,000 (policy limit) 
Bodily Injury by Disease $1,000,000 (each employee) 

.3  Commercial General Liability: 
Including Contractor’s Protective, Broad 
Form Property Damage, Contractual 
Liability, Explosion, Underground and 
Collapse, Bodily Injury, Personal Injury, 
Products, and Completed Operations (for 
a period of one year following completion 
of the Work)  

Combined single limit of $1,000,000 (each occurrence), 
subject to general aggregate of $2,000,000; 
Products and Completed Operations $1,000,000 
aggregate. 

.4  Owner’s and Contractor’s Protective 
Liability 

$1,000,000 combined single limit each Occurrence/ 
aggregate 

.5  Installation Floater (Unless alternative   
coverage by City Attorney) 

Value of stored equipment or material, listed on 
Certificates of Payments, but not yet incorporated into the 
Work 

.6  Automobile Liability Insurance: 
(For automobiles furnished by Contractor 
in course of his performance under the 
Contract, including Owned, Non-owned, 
and Hired Auto coverage) 

$1,000,000 combined single limit each occurrence for (1) 
Any Auto or (2) All Owned, Hired, and Non-Owned Autos. 
*increase to $10,000,000 for runway, taxiway, ramp, apron
or in vicinity of aircraft construction projects.
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.7  Excess Coverage 
     (This coverage is not required if 8(c) below       
is required) 
 

$1,000,000 each occurrence/combined aggregate in 
excess of limits specified for Employer’s Liability, 
Commercial General Liability, and Automobile Liability 
 

.8  Optional Coverages (Required when checked) 
       (a) Contractor’s Pollution Liability 

including pollution coverage for 
Contractual Liability, Clean-up costs, 
Abatement, Transport and Non-owned 
disposal sites. Including Bodily Injury 
Liability, Property Damage Liability 
and environmental damage arising 
from pollution conditions caused in 
performance of operations. Include 
Asbestos and Lead if part of 
operations. 

 
(MCS-90 endorsement: 
To Auto Policy and removal of 
Pollution Exclusion) 

 
  
 

$1,000,000 each occurrence 
 
 
 
 
 
 
 
 
 
$1,000,000 
CSL 

       (b) Property & Casualty Coverage: 
"All Causes of Loss" Builders Risk 
Form for directing physical change to 
building or plant construction on Work 
site and/or all land improvements 
including all work.  [Including but not 
limited to earthquake, flood, boiler and 
machinery--including testing, damage 
to existing or adjoining property, time 
element coverage, collapse, soft costs 
(management, architecture, financial 
costs, pre-opening costs, etc.), transit 
coverage, off-site storage]. 

 

100% Contract price, including all change orders 
 

       (c) Increased Excess Coverage $___________ each occurrence aggregate in excess of 
limits specified for Employer’s Liability, Commercial 
General Liability, and Automotive Liability 
 
 

*Defense costs are excluded from face amount of policy.  Aggregate Limits are per 12-month policy period 
unless otherwise indicated. 
 
*Use Builder's Risk insurance for projects that include lift stations, plant or facility work.  Include Building 
Wage rates in the project manual 
 
*Flood Hazard Insurance:  Contractor shall apply for flood insurance on all insurable structures built under 
the Contract.  A copy of the completed application must be provided to City Engineer before commencing 
construction of the Work.  Contractor shall obtain flood hazard insurance as soon as possible and submit a 
copy of the policy to City Engineer. 
Use Flood Hazard Insurance only for projects that include structures.  Do not include Flood Insurance for 
line projects, projects outside of the 100-year floodplain, or projects with structures less than $10,000 in 
value.   
 

 
 
11.2  INSURANCE TO BE PROVIDED BY CONTRACTOR:  Insert the following 
Paragraph 11.2.1.2., and Table 2, “Additional Required Coverage”. 
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11.2.1.2 Contractor shall purchase for the duration of the Contract the insurance set out in 
Table 2 in addition to the minimum insurance coverage set out in section 11.2.1. 
 

TABLE 2 
ADDITIONAL REQUIRED COVERAGE 

DEFENSE COSTS EXCLUDED FROM FACE AMOUNT OF POLICY. 
 
 
                        (Coverage)                                           (Limit of Liability)________ 
 

Property and Casualty Coverage:    100% of Contract Price, including 
"All Causes of Loss" Builder's Risk Form for  change orders 
directing physical change to building or plant 
construction on the Work site and/or all land 
improvements including all work.  (Including but not 
limited to earthquake, flood, boiler, and machinery 
including testing, damage to existing or adjoining 
property, time element coverage, collapse, soft costs 
(management, architecture, financial costs, pre-
opening costs, etc.), transit coverage, off-site 
storage). 
 
Contractor's Pollution Liability:    $1,000,000 each occurrence 
Including pollution coverage for Contractual 
Liability, Clean-up costs, Abatement, 
Transport, and Non-owned disposal sites.  
Including Bodily Injury Liability, Property 
Damage Liability, and environmental damage 
arising from pollution conditions caused in 
performance of operations.  Including Asbestos 
and Lead if part of operations. 
 
(MCS - 90 endorsement to Auto Policy   $1,000,000 
and removal of Pollution Exclusion)   CSL 
 
 
 
 
 
 
 
 
11.5  MAINTENANCE BONDS:  Insert the following Paragraph 11.5.2. 
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11.5.2  One-year Surface Correction Bond:  Contractor shall provide, on the City 
standard form, an additional One-Year Bond in an amount equal to four percent of the Original 
Contract Price or cost of repair.  Bond shall provide for Contractor's correction, replacement, or 
restoration of backfill or subsurface and surface work not in accordance with the Contract, 
within one year from the date the One-Year Maintenance Bond has expired. 
 
 
ARTICLE 13 – MISCELLANEOUS PROVISIONS 
 
ARTICLE 14 - TERMINATION OR SUSPENSION OF THE CONTRACT 
 

END OF DOCUMENT 
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Document 00821 

WAGE SCALE AND PAYROLL REQUIREMENTS FOR BUILDING CONSTRUCTION 

Wage Scale Requirements 

1.1 Contractor and its Subcontractors must pay the general prevailing wage rates for building 
construction for each craft or type of worker or mechanic employed in the execution of any 
building construction or repair under the Contract in accordance with Chapter 2258 of the 
Texas Government Code and City of Houston, Texas Ordinance Nos. 85-2070, 2000-1114, 
2001-152, 2006-91 and 2006-168, and 2009- 247 all as amended from time to time.  City 
Council has determined the prevailing wage rate in the locality in which the work is being 
performed, which is set forth in Exhibit "A". 

1.2 This prevailing wage rate does not prohibit the payment of more than the rates stated. 

1.3 In bidding, Contractor warrants and represents that it has carefully examined the 
classifications for each craft or type of worker needed to execute the Contract and determined 
that such classifications in Exhibit "A" include all necessary categories to perform the work 
under the Contract. 

1.4 The wage scale for building construction is to be applied to work on a building including an 
area within 5 feet of the exterior wall. 

1.5 If Contractor believes that an additional classification for a craft or type of worker is necessary 
to perform work under the Contract, it must submit with its bid a request to the Contract 
Compliance Division of the Office of Business Opportunity ("OBO") to use an additional labor 
classification not listed in Exhibit "A" and specify the proposed new classification.  OBO shall 
determine whether a proposed classification is already covered in Exhibit "A", and, if it is, 
specify which classification is appropriate. OBO’s decision is conclusive.  If OBO decides that 
a new classification is necessary, it will determine the appropriate prevailing wage rate for any 
resurveyed, amended, new, or additional craft or type of worker not covered by Exhibit "A". 
Such determination must be decided in accordance with procedures established by OBO, and 
in compliance with Chapter 2258 of the Texas Government Code and City of Houston, Texas 
Ordinance Nos. 85-2070, 2000-1114, 2001-152, 2006-91, 2006-168, and 2009-247 subject to 
City Council approval. 

1.6 Contractor must not use any labor classification not covered by Exhibit "A" until such 
classification is established and approved for use by OBO. 

1.7 A Contractor or Subcontractor who violates Chapter 2258 of the Texas Government Code 
must pay to the City, $60 per each worker employed for each calendar day or part of the day 
that the worker is paid less than the wage rates set forth in Exhibit "A". 

1.8 The City may withhold money required to be withheld under Chapter 2258 of the Texas 
Government Code from the final payment to Contractor or earlier payments if City Council 
makes a determination that there is good cause to believe that Contractor has not complied 
with these provisions and Chapter 2258 of the Government Code, in which case the City may 
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withhold the money at any time subsequent to the finding by City Council. 

1.9 Contractor and Subcontractors must keep records specifying: 

(1) the name and classification of each worker employed under the Contract; and

(2) the actual per diem wages paid to each worker, and the applicable hourly rate.

The records must be open at all reasonable hours for inspection by the officers and agents of 
the City. 

1.10 The hourly cost of salary for non-exempt workers for labor in excess of 40 hours per worker 
per week, shall be calculated at 1.5 times the worker’s base pay, plus 1.0 times fringe 
benefits, for the applicable craft and level. 

Certified Payroll Requirements 

2.1 Employees are paid weekly, and payrolls are submitted weekly using the City of Houston’s 
electronic payroll submission module, unless the prime Contractor has been instructed to do 
otherwise by the Office of Business Opportunity.  When no work is done after a Contractor 
has started work, the Contractor is required to submit a weekly compliance statement 
indicating no work was performed.  The payrolls must reflect the exact work and classification 
of the workers, the exact amount that they were paid.  Workers must be paid the contracted 
amount (prevailing wage rates).  The Contractor will be penalized $60.00 a day for each 
employee who is underpaid per Texas Government Code §2258-023 for all contracts. 

2.2 Payrolls must be submitted electronically & indicate whether the worker worked inside or 
outside the building area when both wage rates are applicable to the project. 

2.3 Payrolls must be submitted each week until all work by the contractor is complete and the 
electronic payroll submission is marked as final in the system.  

2.4 Payrolls must cover a seven-day period from the start of the work week and must be 
consecutive seven-day periods until all work is complete. 

2.5 Payrolls must have employees' names, addresses, last four digits of the social security 
numbers, and job classifications.  The job classifications must be the same as the 
classifications on the prevailing wage rate schedule. 

2.6 A payroll deduction authorization form must be submitted for each employee for any 
deductions other than Federal and FICA taxes and court ordered child support. 

2.7 Employees must be paid overtime (time and a half) for all hours worked over 40 hours a week 
on both federally and City-funded contracts. 

2.8 The Contractor has the responsibility to comply with all Internal Revenue Service rules and 
regulations.  Contractors who submit certified payrolls with Owner Operators (truckers) must 
submit a signed tax liability statement from each Owner Operator acknowledging their 
responsibility for Federal Income Tax and FICA reporting obligations. 

2.9 If the Contractor wants to use the apprentice wage rates for an employee, the apprenticeship 
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certificates must be submitted to the Office of Business Opportunity in advance of the 
employee working on the project and appearing on the payroll.  Contractor must comply with 
posted number of journeymen to apprentices as listed on the wage rate. 

2.10 A poster of the Prevailing Wage Rate Schedule should be clearly displayed on each job site 
from the time the project starts until the work is completed, or in case of annual service 
agreements, in the Contractor's office. 

2.11 The Contractor shall submit the “Certificate from Contractor Appointing Officer or Employee to 
Supervise Payment of Employees” (Exhibit “B”) to the Monitoring Authority listed in Document 
00495 prior to final execution of the contract. 

2.12 During the course of the work, Subcontractors shall submit the “Certificate from Subcontractor 
Appointing Officer or Employee to Supervise Payment of Employees” (Exhibit “C”) to the 
Monitoring Authority listed in Document 00495. 

2.13 Upon completion of the Project, as part of the contract-awarding department's total clearance 
process, the Office of Business Opportunity’s Contract Compliance Section must review 
whether the Wage Rate and Payroll Requirements were met and report the results to the 
department. 

REST OF PAGE INTENTIONALLY LEFT BLANK 



CITY OF HOUSTON WAGE SCALE 
STANDARD DOCUMENT FOR BUILDING CONSTRUCTION

00821-4 
Edition Date: 02-01-2023 

EXHIBIT “A” 

CITY OF HOUSTON, TEXAS 
LABOR CLASSIFICATIONS AND PREVAILING WAGE RATES FOR BUILDING CONSTRUCTION 

2023 

Worker Classification Ratio 
Base 
Rate 

Fringe 
Benefit 

Wage 
Total 

Acoustical Ceiling Mechanic $17.27 $3.98 $21.25 
Asbestos Abatement Worker (ceilings, walls, floors only) Ratio 1/3 $14.00 $0.00 $14.00 

Asbestos Worker/ Heat & Frost Insulator (Duct, Pipe and Mechanical 
System Insulation)  Ratio 1/1 – Apprentice $26.88 $15.41 $42.29 

Boilermaker * Ratio 5/1 – Apprentice $29.47 $24.10 
 

$51.57 

Bricklayer * Ratio 1/3 – Mason Tender 
Brick $18.87 $0.00 $18.87 

Carpenter (excludes acoustical ceiling installation, drywall hanging, form 
work and metal stud installation) * Ratio 2/1 – Apprentice $25.86 $9.08 $34.94 

Caulker $15.36 ** $0.00 $15.36 

Cement Mason/Concrete Finisher * Ratio 1/3 – Mason Tender 
Concrete $13.93 ** $0.00 $13.93 

Drywall Finisher/Taper * Ratio 1/3 – Apprentice $16.27 $3.66 $19.93 

Drywall Hanger and Metal Stud Installer * Ratio 1/3 – Apprentice $17.44 $3.93 $21.37 

Electrician (Excludes Low Voltage Wiring and Installation of Alarms) Ratio 3/2 – Apprentice $33.20 $10.37 $43.57 

Electrician (Alarm Installation Only) * Ratio 1/1 – Apprentice $17.97 $3.37 $21.34 

Electrician (Low Voltage Wiring Only) * $18.00 $1.68 $19.68 

Elevator Mechanic *, a,, b 
 

Ratio 1/1 – Apprentice $47.04 $36.885 $83.925 
Floor Layer: Carpet $20.00 $0.00 $20.00 
Form worker * $12.77 ** $0.00 $12.77 
Glazier * Ratio 1/3 – Apprentice $23.27 $7.12 $30.39 
Insulator – Batt * $14.87 ** $0.73 $15.60 
Ironworker, Ornamental $26.76 $7.88 $34.64 
Ironworker, Reinforcing * Ratio 1/3 – Apprentice $12.14 ** $0.00 $12.14 

Ironworker, Structural * Ratio 1/3 – Apprentice $26.76 $7.88 $34.64 

Laborer, Common or General $11.76 ** $0.00 $11.76 
Laborer, Landscape and Irrigation $9.52 ** $0.00 $9.52 
Laborer, Mason Tender - Brick $13.47 ** $0.00 $13.47 
Laborer, Mason Tender - Cement /Concrete $10.48 ** $0.00 $10.48 
Laborer, Pipelayer $12.94 ** $0.00 $12.94 
Laborer, Roof Tearoff $11.28 ** $0.00 $11.28 
Lather * Ratio 1/3 $19.73 $0.00 $19.73 
Operator, Backhoe / excavator / trackhoe $13.94 ** $0.00 $13.94 
Operator, Bobcat / skid steer / skid loader $13.93 ** $0.00 $13.93 
Operator, Bulldozer $22.75 $0.00 $22.75 
Operator, Drill $16.22 $0.34 $16.56 
Operator, Forklift $16.00 ** $0.00 $16.00 
Operator, Grader/blade $13.37 ** $0.00 $13.37 

Operator, Loader $13.55 ** $0.94 $14.49 

Operator, Mechanic $17.52 $3.33 $20.85 
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Operator, Paver (asphalt, aggregate, and concrete) $16.03 ** $0.00 $16.03 

Operator, Roller $16.00 ** $0.00 $16.00 

Painter * (brush, roller, and spray) excludes drywall finishing/taping Ratio 1/3 – Apprentice $17.24 $4.41 $21.65 

Pipe Fitter (including HVAC Pipe installation) * Ratio 1/1 – Apprentice $37.03 $12.56 $49.59 

Plasterer Ratio 1/3 – Plasterer 
Tenders $26.04 $9.02 $35.06 

Plumber * Ratio 3/2 – Apprentice $37.83 $11.71 $49.54 

Power Equipment Operator, Crane $34.85 $9.85 $44.70 

Roofer * Ratio 1/3 – Apprentice $15.40 ** $0.00 $15.40 

Sheet Metal Worker (excludes HVAC Unit Installation) * Ratio 2/1 – Apprentice $29.70 $13.85 $43.55 

Sheet Metal Worker (HVAC Duct Installation only) * Ratio 2/1 – Apprentice $29.70 $13.85 $43.55 

Sheet Metal Worker (HVAC Unit Installation only) * Ratio 2/1 – Apprentice $20.05 $2.24 $22.29 

Sprinkler Fitter (Fire sprinklers) * Ratio 1/1 – Apprentice $31.68 $22.50 $54.18 

Tile Finisher * Ratio 1/3 – Apprentice $12.00 ** $0.00 $12.00 

Tile Setter * Ratio 1/3 – Apprentice $16.17 ** $0.00 $16.17 

Truck Driver, 1/Single Axle Truck $14.18 ** $0.00 $14.18 

Truck Driver, Dump Truck $12.39 ** $1.18 $13.57 

Truck Driver, Flatbed Truck $19.65 $8.57 $28.22 

Truck Driver, Semi-Trailer Truck $12.50 ** $0.00 $12.50 

Truck Driver, Water Truck $12.00 ** $4.11 $16.11 

Waterproofer $14.39 ** $0.00 $14.39 
Welders - Receive rate prescribed for craft performing operation in which welding is incidental. 

* Apprentices- must be in an approved USDOL Program and cannot exceed ratios
** Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 ($16.20) or 13658 ($12.15).  

Please see the Note at the top of the wage determination for more information. 

a -- 6% under 5 years based on regular hourly rate for all  hours worked.  8% over 5 years based on regular hourly rate for all hours worked. 

b -- Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; Friday after Thanksgiving Day; Christmas 
Day; and Veterans Day. 
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Building Construction Prevailing Wages Classification Definitions 

Asbestos Worker/Insulator * - Ratio 1Journeyman /1 Apprentice (1 Journeyman / 1 Apprentice) 
(Including application of all insulating materials, protective coverings, coatings and finishing to all type 
of mechanical systems).  Applies insulating material to exposed surfaces of structures, such as air 
ducts, hot and cold pipes, storage tanks, and cold storage rooms:  Reads blueprints and selects 
required insulation material (in sheet, tubular, or roll form), such as fiberglass, foam rubber, 
styrofoam, cork, or urethane, based on material’s heat retaining or excluding characteristics.  Brushes 
adhesives on or attaches metal adhesive-backed pins to flat surfaces as necessary to facilitate 
application of insulation material.  Measures and cuts insulation material to specified size and shape 
for covering flat or round surfaces, using tape measure, knife, or scissors.  Fits, wraps, or attaches 
required insulation material around or to structure, following blueprint specifications.  Covers or seals 
insulation with preformed plastic covers, canvas strips, sealant, or tape to secure insulation to 
structure, according to type of insulation used and structure covered, using staple gun, trowel, 
paintbrush, or caulking gun. 

Asbestos Abatement Worker * (Ceilings, Floors, & Walls only) 
Removes asbestos from ceilings, walls, beams, boilers, and other structures, following hazardous 
waste handling guidelines: Assembles scaffolding and seals off work area, using plastic sheeting and 
duct tape.  Positions mobile decontamination unit or portable showers at entrance of work area.  
Builds connecting walkway between mobile unit or portable showers and work area, using hand tools, 
lumber, nails, plastic sheeting, and duct tape.  Positions portable air evacuation and filtration system 
inside work area.  Sprays chemical solution over asbestos covered surfaces, using tank with attached 
hose and nozzle, to soften asbestos.  Cuts and scrapes asbestos from surfaces, using knife and 
scraper.  Shovels asbestos into plastic disposal bags and seals bags, using duct tape.  Cleans work 
area of loose asbestos, using vacuum, broom, and dustpan.  Places asbestos in disposal bags and 
seals bags, using duct tape.  Dismantles scaffolding and temporary walkway, using hand tools, and 
places plastic sheeting and disposal bags into transport bags.  Seals bags, using duct tape, and loads 
bags into truck. 

Boilermaker * - Ratio 5 Journeymen /1 Apprentice 
Assembles, analyzes defects in, and repairs boilers, pressure vessels, tanks, and vats in field, 
following blueprints and using hand tools and portable power tools and equipment:  Locates and 
marks reference points for columns or plates on foundation, using master straightedge, squares, 
transit, and measuring tape, and applying knowledge of geometry.  Attaches rigging or signals crane 
operator to lift parts to specified position.  Aligns structures or plate sections to assemble boiler frame, 
tanks, or vats, using plumb bobs, levels, wedges, dogs, or turnbuckles.  Hammers, flame cuts, files, 
or grinds irregular edges of sections or structural parts to facilitate fitting edges together.  Bolts or arc-
welds structures and sections together.  Positions drums and headers into supports and bolts or 
welds supports to frame.  Aligns water tubes and connects and expands ends to drums and headers, 
using tube expander.  Bells, beads with power hammer, or welds tube ends to ensure leak proof 
joints.  Bolts or welds casing sections, uptakes, stacks, baffles, and such fabricated parts as chutes, 
air heaters, fan stands, feeding tube, catwalks, ladders, coal hoppers, and safety hatch to frame, 
using wrench.  Installs manholes, hand holes, valves, gauges, and feed water connection in drums to 
complete assembly of water tube boilers.  Assists in testing assembled vessels by pumping water or 
gas under specified pressure into vessel and observing instruments for evidence of leakage.  Repairs 
boilers or tanks in field by unbolting or flame cutting defective sections or tubes, straightening plates, 
using torch or jacks, installing new tubes, fitting and welding new sections and replacing worn lugs on 
bolts.  May rivet and caulk sections of vessels, using pneumatic riveting and caulking hammers. 
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Bricklayer * (See Mason Tender) - Ratio 1Journeyman /3 Mason Tender Brick 
Lays building materials, such as brick, structural tile, and concrete cinder, glass, gypsum, and terra 
cotta block (except stone) to construct or repair walls, partitions, arches, sewers, and other structures: 
Measures distance from reference points and marks guidelines on working surface to lay out work. 
Spreads soft bed (layer) of mortar that serves as base and binder for block, using trowel.  Applies 
mortar to end of block and positions block in mortar bed.  Taps block with trowel to level, align, and 
embed in mortar, allowing specified thickness of joint.  Removes excess mortar from face of block, 
using trowel.  Finishes mortar between brick with pointing tool or trowel.  Breaks bricks to fit spaces 
too small for whole brick, using edge of trowel or brick hammer.  Determines vertical and horizontal 
alignment of courses, using plumb bob, gauge line (tightly stretched cord), and level.  Fastens brick or 
terra cotta veneer to face of structures, with tie wires embedded in mortar between bricks, or in 
anchor holes in veneer brick.  May weld metal parts to steel structural members.  May apply plaster to 
walls and ceiling, using trowel, to complete repair work. 

Carpenter * (Including Acoustical Ceiling Work) - Ratio 2 Journeymen /1 Apprentice 
Constructs, erects, installs, and repairs structures and fixtures of wood, plywood, and wallboard, 
using carpenter’s hand tools and power tools, and conforming to local building codes:  Studies 
blueprints, sketches, or building plans for information pertaining to type of material required, such as 
lumber or fiberboard, and dimensions of structure or fixture to be fabricated.  Selects specified type of 
lumber or other materials.  Prepares layout, using rule, framing square, and calipers.  Marks cutting 
and assembly lines on materials, using pencil, chalk, and marking gauge.  Shapes materials to 
prescribed measurements, using saws, chisels, and planes.  Assembles cut and shaped materials 
and fastens them together with nails, dowel pins, or glue.  Verifies trueness of structure with plumb 
bob and carpenter’s level.  Erects framework for structures and lays subflooring. Builds stairs and lays 
out and installs partitions and cabinetwork.  Covers sub floor with building paper to keep out moisture 
and lays hardwood, parquet, and wood-strip-block floors by nailing floors to sub floor or cementing 
them to mastic or asphalt base.  Applies shock-absorbing, sound-deadening, and decorative paneling 
to ceilings and walls.  Fits and installs prefabricated window frames, doors, doorframes, weather 
stripping, interior and exterior trim, and finish hardware, such as locks, letter drops, and kick plates. 
Constructs forms and chutes for pouring concrete.  Erects scaffolding and ladders for assembling 
structures above ground level.  May weld metal parts to steel structural members. 

Cement Mason/Concrete Finisher *(Mason Tender Cement/Concrete) - Ratio 1 Journeyman /3 
Mason Tender Cement 
Finisher; concrete floater Smooths and finishes surfaces of poured concrete floors, walls, sidewalks, 
or curbs to specified textures, using hand tools or power tools, including floats, trowels, and screeds: 
Signals concrete deliverer to position truck to facilitate pouring concrete.  Moves discharge chute of 
truck to direct concrete into forms.  Spreads concrete into inaccessible sections of forms, using rake 
or shovel.  Levels concrete to specified depth and workable consistency, using hand held screed and 
floats to bring water to surface and produce soft topping.  Smooths, and shapes surfaces of freshly 
poured concrete, using straightedge and float or power screed.  Finishes concrete surfaces, using 
power trowel, or wets and rubs concrete with abrasive stone to impart finish.  Removes rough or 
defective spots from concrete surfaces, using power grinder or chisel and hammer, and patches 
holes with fresh concrete or epoxy compound.  Molds expansion joints and edges, using edging tools, 
jointers, and straightedge.  May sprinkle colored stone chips, powdered steel, or coloring powder on 
concrete to produce prescribed finish.  May produce rough concrete surface, using broom.  May mix 
cement, using hoe or concrete-mixing machine.  May direct sub grade work, mixing of concrete, and 
setting of forms. 

Drywall Finisher/Taper 
Wallboard and plasterboard; sheetrock taper; taper and bedder; taper and floater.  Seals joints 



CITY OF HOUSTON WAGE SCALE 
STANDARD DOCUMENT FOR BUILDING CONSTRUCTION

00821-8 
Edition Date: 02-01-2023 

between plasterboard or other wallboards to prepare wall surface for painting or papering; Mixes 
sealing compound by hand or with portable electric mixer, and spreads compound over joints 
between boards, using trowel, broad knife, or spatula.  Presses paper tape over joint to embed tape 
into compound and seal joint, or tapes joint, using mechanical applicator that spreads compound and 
embeds tape in one operation.  Spreads and smooth’s cementing material over tape, using trowel or 
floating machine to blend joint with wall surface.  Sands rough spots after cement has dried.  Fills 
cracks and holes in walls and ceiling with sealing compound.  Installs metal molding at corners in lieu 
of sealant and tape.  Usually works as member of crew.  May apply texturing compound and primer to 
walls and ceiling preparatory to final finishing, using brushes, roller, or spray gun.  May countersink 
nails or screws below surface of wall prior to applying sealing compound, using hammer or 
screwdriver. 

Drywall Hanger 
Dry-wall installer; gypsum dry-wall systems installer.  Plans gypsum drywall installations, erects metal 
framing and furring channels for fastening drywall, and installs drywall to cover walls, ceilings, soffits, 
shafts, and movable partitions in residential, commercial, and industrial buildings:  Reads blueprints 
and other specifications to determine method of installation, work procedures, and material, tool, and 
work aid requirements.  Lays out reference lines and points for use in computing location and position 
of metal framing and furring channels and marks position for erecting metalwork, using chalk line. 
Measures, marks, and cuts metal runners, studs, and furring channels to specified size, using tape 
measure, straightedge and hand and portable power cutting tools.  Secures metal framing to walls 
and furring channels to ceilings, using hand and portable power tools. 
Measures and marks cutting lines on drywall, using square, tape measure, and marking devices. 
Scribes cutting lines on drywall, using straightedge and utility knife and breaks board along cut lines. 
Fits and fastens board into specified position on wall, using screws, hand tools, portable power tools, 
or adhesive.  Cuts openings into board for electrical outlets, vents, or fixtures, using keyhole saw or 
other cutting tools.  Measures, cuts, assembles, and installs metal framing and decorative trim for 
windows, doorways, and vents.  Fits, aligns, and hangs doors and installs hardware, such as locks 
and kick plates (Includes Installing Metal Studs). 

Electrician * Ratio 3 Journeymen /2 Apprentice 
Plans layout, installs, and repairs wiring, electrical fixtures, apparatus, and control equipment:  Plans 
new or modified installations to minimize waste of materials, provide access for future maintenance, 
and avoid unsightly, hazardous, and unreliable wiring, consistent with specifications and local 
electrical codes.  Prepares sketches showing location of wiring and equipment, or follows diagrams or 
blueprints, ensuring that concealed wiring is installed before completion of future walls, ceilings, and 
flooring.  Measures, cuts, bends, threads, assembles, and installs electrical conduit, using tools, such 
as hacksaw, pipe threader, and conduit bender.  Pulls wiring through conduit.  Splices wires by 
stripping insulation from terminal leads, using knife or pliers, twisting or soldering wires together, and 
applying tape or terminal caps.  Connects wiring to lighting fixtures and power equipment, using hand 
tools. Installs control and distribution apparatus, such as switches, relays, and circuit-breaker panels, 
fastening in place with screws or bolts, using hand tools and power tools.  Connects power cables to 
equipment, such as electric range or motor, and installs grounding leads.  Tests continuity of circuit to 
ensure electrical compatibility and safety of components, using testing instruments, such as 
ohmmeter, battery and buzzer, and oscilloscope.  Observes functioning of installed equipment or 
system to detect hazards and need for adjustments, relocation, or replacement (Including Pulling 
Wire and Low Voltage Wiring and Installation of Fire Alarms, Security Systems, Telephones, and 
Computers). 

Elevator Mechanic * - Ratio 1 Journeyman /1 Apprentice 
FOOTNOTES: a. - Employer contributes 8% of basic hourly rate for over 5 years’ service and 6% of 
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basic hourly rate for 6 months to 5 years’ service as Vacation Pay Credit.  Paid Holidays: New Year’s 
Day; Memorial Day; Independence Day Labor Day; Thanksgiving Day; Friday after Thanksgiving Day; 
Christmas Day. 

Erector; elevator installer; elevator mechanic.  Assembles and installs electric and hydraulic freight 
and passenger elevators, escalators, and dumbwaiters, determining layout and electrical connections 
from blueprints:  Studies blueprints and lays out location of framework, counterbalance rails, motor 
pump, cylinder, and plunger foundations.  Drills holes in concrete or structural steel members with 
portable electric drill.  Secures anchor bolts or welds brackets to support rails and framework, and 
verifies alignment with plumb bob and level.  Cuts prefabricated sections of framework, rails, and 
other elevator components to specified dimensions, using acetylene torch, power saw, and disk 
grinder.  Installs cables, counterweights, pumps, motor foundations, escalator drives, guide rails, 
elevator cars, and control panels, using hand tools.  Connects electrical wiring to control panels and 
electric motors. Installs safety and control devices.  Positions electric motor and equipment on top of 
elevator shaft, using hoists and cable slings. 

Formbuilder/Formsetter 
Constructs built-in-place or prefabricated wooden forms, according to specifications, for molding 
concrete structures:  Studies blueprints and diagrams to determine type and dimension of forms to be 
constructed.  Saws lumber to blueprint dimensions, using handsaw or power saw, and nails lumber 
together to make form panels.  Erects built-in-place forms or assembles and installs prefabricated 
forms on construction site according to blueprint specifications, using hand tools, plumb rule, and 
level.  Inserts spreaders and tie rods between opposite faces of form to maintain specified 
dimensions.  Anchors and braces forms to fixed objects, using nails, bolts, anchor rods, steel cables, 
planks, and timbers. 

Glazier 
Installs glass in windows, skylights, store fronts, and display cases, or on surfaces, such as building 
fronts, interior walls, ceilings, and tabletops: Marks outline or pattern on glass, and cuts glass, using 
glasscutter.  Breaks off excess glass by hand or with notched tool.  Fastens glass panes into wood 
sash with glazier’s points, and spreads and smoothes putty around edge of panes with knife to seal 
joints.  Installs mirrors or structural glass on building fronts, walls, ceilings, or tables, using mastic, 
screws, or decorative molding.  Bolts metal hinges, handles, locks, and other hardware to 
prefabricated glass doors.  Sets glass doors into frame and fits hinges.  May install metal window and 
doorframes into which glass panels are to be fitted.  May press plastic adhesive film to glass or spray 
glass with tinting solution to prevent light glare.  May install stained glass windows. 

Insulator (Batt and Foam) 
Applies batt and form insulation to walls, ceilings and other surfaces according to manufacturers 
specifications and blue print instructions.  May use sealants such as cement plaster or asphalt 
compound to seal insulation; may spread concrete over floor slabs to form wearing floor: brushes 
adhesives, cuts insulating materials to specified shape to cover surfaces; uses tape or other sealants 
to adhere insulation to surfaces.  May use staple gun, towel, paintbrushes and caulking guns. 

Ironworker (Reinforcing) 
Positions and secures steel bars in concrete forms to reinforce concrete; places rods in forms, 
spacing and fastening together with wire and pliers.  Cuts bars using hacksaw, bar cutters or 
acetylene torch.  Bends steel rods with hand tools or rod bending machine; reinforces concrete with 
wire mesh; welds reinforcing bars together. 

Ironworker (Structural) 
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Erector; ironworker; steel erector; structural-iron erector; structural-iron worker; structural steel 
erector.  Performs any combination of following duties to raise, place, and unite girders, columns, and 
other structural-steel members to form completed structures or structure frameworks, working as 
member of crew:  Sets up hoisting equipment for raising and placing structural-steel members.  
Fastens steel members to cable of hoist, using chain, cable, or rope.  Signals worker operating 
hoisting equipment to lift and place steel member.  Guides member, using tab line (rope) or rides on 
member to guide it into position.  Pulls, pushes, or pries steel members into approximate position 
while member is supported by hoisting device.  Forces members into final position, using turnbuckles, 
crowbars, jacks, and hand tools.  Aligns rivet holes in member with corresponding holes in previously 
placed member by driving drift pins or handle of wrench through holes.  Verifies vertical and 
horizontal alignment of members, using plumb bob and level. 

Lather 
Fastens wooden, metal, or rockboard lath to walls, ceilings, and partitions of buildings to provide 
supporting base for plaster, fireproofing, or acoustical material, using hand tools and portable power 
tools:  Erects horizontal metal framework to which laths are fastened, using nails, bolts, and studgun. 
Drills holes in floor and ceiling, using portable electric tool, and drives ends of wooden or metal studs 
into holes to provide anchor for furring or rockboard lath.  Wires horizontal strips to furring to stiffen 
framework.  Cuts lath to fit openings and projections, using hand tools or portable power tools.  Wires, 
nails, clips, or staples lath to framework, ceiling joists, and flat concrete surfaces.  Bends metal lath to 
fit corners, or attaches preformed corner reinforcements.  Wires plasterer’s channels to overhead 
structural framework to provide support for plaster or acoustical ceiling tile. 

Painter (Brush, Roller, and Spray) 
Applies coats of paint, varnish, stain, enamel, or lacquer to decorate and protect interior or exterior 
surfaces, trimmings, and fixtures of buildings and other structures:  Reads work order or receives 
instructions from supervisor or homeowner regarding painting.  Smoothes surfaces, using sandpaper, 
brushes, or steel wool, and removes old paint from surfaces, using paint remover, scraper, wire 
brush, or blowtorch to prepare surfaces for painting.  Fills nail holes, cracks, and joints with caulk, 
putty, plaster, or other filler, using caulking gun and putty knife.  Selects premixed paints, or mixes 
required portions of pigment, oil, and thinning and drying substances to prepare paint that matches 
specified colors.  Removes fixtures, such as pictures and electric switchcovers, from walls prior to 
painting, using screwdriver.  Spreads dropcloths over floors and room furnishings, and covers 
surfaces, such as baseboards, doorframes, and windows with masking tape and paper to protect 
surfaces during painting.  Paints surfaces, using brushes, spray gun, or paint rollers.  Simulates wood 
grain, marble, brick, or tile effects.  Applies paint with cloth, brush, sponge, or fingers to create special 
effects.  Erects scaffolding or sets up ladders to perform tasks above ground level. 

Pipe fitter * (HVAC Pipe Only) - Ratio 1Journeymen /1 Apprentice (See Schedule included) 
Lays out, assembles, installs, and maintains pipe systems, pipe supports, and related hydraulic and 
pneumatic equipment for steam, hot water, heating, cooling, lubricating, sprinkling, and industrial 
production and processing systems, applying knowledge of system operation, and following 
blueprints:  Selects type and size of pipe, and related materials and equipment, such as supports, 
hangers, and hydraulic cylinders, according to specifications.  Inspects work site to determine 
presence of obstructions and to ascertain that holes cut for pipe will not cause structural weakness. 
Plans installation or repair to avoid obstructions and to avoid interfering with activities of other 
workers.  Cuts pipe, using saws, pipe cutter, hammer and chisel, cutting torch, and pipe cutting 
machine.  Threads pipe, using pipe threading machine. Bends pipe, using pipe bending tools and 
pipe bending machine.  Assembles and installs variety of metal and nonmetal pipes, tubes, and 
fittings, including iron, steel, copper, and plastic.  Connects pipes, using threaded, caulked, soldered, 
brazed, fused, or cemented joints, and hand tools.  Secures pipes to structure with brackets, clamps, 
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and hangers, using hand tools and power tools.  Installs and maintains hydraulic and pneumatic 
components of machines and equipment, such as pumps and cylinders, using hand tools.  Installs 
and maintains refrigeration and air-conditioning systems, including compressors, pumps, meters, 
pneumatic and hydraulic controls, and piping, using hand tools and power tools, and following 
specifications and blueprints.  Increases pressure in pipe system and observes connected pressure 
gauge to test system for leaks. 

Pipe Fitter * (Excluding HVAC Pipe) 
Lays out, assembles, installs, and maintains pipe systems, pipe supports, and related hydraulic and 
pneumatic equipment for steam, hot water, heating, cooling, lubricating, sprinkling, and industrial 
production and processing systems, applying knowledge of system operation, and following 
blueprints:  Selects type and size of pipe, and related materials and equipment, such as supports, 
hangers, and hydraulic cylinders, according to specifications.  Inspects work site to determine 
presence of obstructions and to ascertain that holes cut for pipe will not cause structural weakness. 
Plans installation or repair to avoid obstructions and to avoid interfering with activities of other 
workers.  Cuts pipe, using saws, pipe cutter, hammer and chisel, cutting torch, and pipe cutting 
machine.  Threads pipe, using pipe-threading machine.  Bends pipe, using pipe bending tools and 
pipe bending machine.  Assembles and installs variety of metal and nonmetal pipes, tubes, and 
fittings, including iron, steel, copper, and plastic.  Connects pipes, using threaded, caulked, soldered, 
brazed, fused, or cemented joints, and hand tools.  Secures pipes to structure with brackets, clamps, 
and hangers, using hand tools and power tools.  Installs and maintains hydraulic and pneumatic 
components of machines and equipment, such as pumps and cylinders, using hand tools.  Installs 
and maintains refrigeration and air-conditioning systems, including compressors, pumps, meters, 
pneumatic and hydraulic controls, and piping, using hand tools and power tools, and following 
specifications and blueprints.  Increases pressure in pipe system and observes connected pressure 
gauge to test system for leaks.  May weld pipe supports to structural steel members.  May observe 
production machines in assigned area of manufacturing facility to detect machinery malfunctions. 
May operate machinery to verify repair.  May modify programs of automated machinery, such as 
robots and conveyors, to change motion and speed of machine, using teach pendant, control panel, 
or keyboard and display screen of robot controller and programmable controller.  May be designated 
Steam Fitter (construction) when installing piping systems that must withstand high pressure 

Plasterer * See Plaster Tender - Ratio 1 Journeyman /3 Plaster Tenders 
Applies coats of plaster to interior walls, ceilings, and partitions of buildings, to produce finished 
surface, according to blueprints, architect’s drawings, or oral instructions, using hand tools and 
portable power tools:  Directs workers to mix plaster to desired consistency and to erect scaffolds. 
Spreads plaster over lath or masonry base, using trowel, and smoothes plaster with darby and float to 
attain uniform thickness.  Applies scratch, brown, or finish coats of plaster to wood, metal, or board 
lath successively.  Roughens undercoat with scratcher (wire or metal scraper) to provide bond for 
succeeding coats of plaster. 

Plumber * (Excluding HVAC Pipe) - Ratio 3 Journeymen /2 Apprentice 
Assembles, installs, and repairs pipes, fittings, and fixtures of heating, water, and drainage systems, 
according to specifications and plumbing codes:  Studies building plans and working drawings to 
determine work aids required and sequence of installations.  Inspects structure to ascertain 
obstructions to be avoided to prevent weakening of structure resulting from installation of pipe.  
Locates and marks position of pipe and pipe connections and passage holes for pipes in walls and 
floors, using ruler, spirit level, and plumb bob.  Cuts openings in walls and floors to accommodate 
pipe and pipe fittings, using hand tools and power tools.  Cuts and threads pipe, using pipe cutters, 
cutting torch, and pipe-threading machine.  Bends pipe to required angle by use of pipe-bending 
machine or by placing pipe over block and bending it by hand.  Assembles and installs valves, pipe 
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fittings, and pipes composed of metals, such as iron, steel, brass, and lead, and nonmetals, such as 
glass, vitrified clay, and plastic, using hand tools and power tools.  Joins pipes by use of screws, 
bolts, fittings, solder, plastic solvent, and caulks joints.  Fills pipe system with water or air and reads 
pressure gauges to determine whether system is leaking.  Installs and repairs plumbing fixtures, such 
as sinks, commodes, bathtubs, water heaters, hot water tanks, garbage disposal units, dishwashers, 
and water softeners.  Repairs and maintains plumbing by replacing washers in leaky faucets, 
mending burst pipes, and opening clogged drains. 

Roofer 
Covers roofs with roofing materials other than sheet metal, such as composition shingles or sheets, 
wood shingles, or asphalt and gravel, to waterproof roofs:  Cuts roofing paper to size, using knife, and 
nails or staples it to roof in overlapping strips to form base for roofing materials.  Installs gutters and 
downs spouts.  Aligns roofing material with edge of roof, and overlaps successive layers, gauging 
distance of overlap with chalk line, gauge on shingling hatchet, or by lines on shingles.  Fastens 
composition shingles or sheets to roof with asphalt, cement, or nails.  Punches holes in slate, tile, 
terra cotta, or wooden shingles, using punch and hammer.  Cuts strips of flashing and fits them into 
angles formed by walls, vents, and intersecting roof surfaces.  When applying asphalt or tar and 
gravel to roof, mops or pours hot asphalt or tar onto roof base.  Applies alternate layers of hot asphalt 
or tar and roofing paper until roof covering is as specified.  Applies gravel or pebbles over top layer, 
using rake or stiff bristled broom. 

Sheet metal worker * Ratio 2 Journeymen /1 Apprentice (Including Setting HVAC Duct & System 
Installs) 
Fabricates, assembles, installs and repairs sheet metal products, including sheet metal roof (also see 
Roofer).  Operates soldering and welding equipment to join together sheet metal parts.  Seals seams 
and joints with sealant.  Installs roof sheets, trims, flashing, gutters down spouts and other related 
items.  Performs other related duties. 

Sprinkler Fitter (Fire) * - Ratio 1 Journeyman /1 Apprentice 
Lays out, assembles, installs, and maintains pipe systems, pipe supports, and related hydraulic and 
pneumatic equipment for steam, hot water, heating, cooling, lubricating, sprinkling, and industrial 
production and processing systems, applying knowledge of system operation, and following 
blueprints:  Selects type and size of pipe, and related materials and equipment, such as supports, 
hangers, and hydraulic cylinders, according to specifications. Inspects work site to determine 
presence of obstructions and to ascertain that holes cut for pipe will not cause structural weakness. 
Plans installation or repair to avoid obstructions and to avoid interfering with activities of other 
workers.  Cuts pipe, using saws, pipe cutter, hammer and chisel, cutting torch, and pipe cutting 
machine.  Threads pipe, using pipe-threading machine.  Bends pipe, using pipe bending tools and 
pipe bending machine.  Assembles and installs variety of metal and nonmetal pipes, tubes, and 
fittings, including iron, steel, copper, and plastic.  Connects pipes, using threaded, caulked, soldered, 
brazed, fused, or cemented joints, and hand tools.  Secures pipes to structure with brackets, clamps, 
and hangers, using hand tools and power tools.  Installs and maintains hydraulic and pneumatic 
components of machines and equipment, such as pumps and cylinders, using hand tools.  Installs 
and maintains refrigeration and air-conditioning systems, including compressors, pumps, meters, 
pneumatic and hydraulic controls, and piping, using hand tools and power tools, and following 
specifications and blueprints.  Increases pressure in pipe system and observes connected pressure 
gauge to test system for leaks.  May weld pipe supports to structural steel members.  May observe 
production machines in assigned area of manufacturing facility to detect machinery malfunctions.  
May operate machinery to verify repair.  May modify programs of automated machinery, such as 
robots and conveyors, to change motion and speed of machine, using teach pendant, control panel, 
or keyboard and display screen of robot controller and programmable controller. 
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Tile Finisher 
Supplies and mixes construction materials for TILE SETTER (construction) 861.381-054, applies 
grout, and cleans installed tile:  Moves tiles, tile setting tools, and work devices from storage area to 
installation site manually or using wheelbarrow.  Mixes mortar and grout according to standard 
formulas and request from TILE SETTER (construction), using bucket, water hose, spatula, and 
portable mixer. Supplies TILE SETTER (construction) with mortar, using wheelbarrow and shovel. 
Applies grout between joints of installed tile, using grouting trowel.  Removes excess grout from tile 
joints with wet sponge and scrapes corners and crevices with trowel.  Wipes surface of tile after grout 
has set to remove grout residue and polish tile, using nonabrasive materials.  Cleans installation site, 
mixing and storage areas, and installation machines, tools, and equipment, using water and various 
cleaning tools.  Stores tile setting materials, machines, tools, and equipment.  May apply caulk, 
sealers, acid, steam, or related agents to caulk, seal, or clean installed tile, using various application 
devices and equipment.  May modify mixing, grouting, grinding, and cleaning procedures according to 
type of installation or material used.  May assist TILE SETTER (construction) to position and secure 
metal lath, wire mesh, or felt paper prior to installation of tile. May cut marked tiles to size, using 
power saw or tile cutter. 

Tile Setter 
Applies tile to walls, floors, ceilings, and promenade roof decks, following design specifications: 
Examines blueprints, measures and marks surfaces to be covered, and lays out work.  Measures and 
cuts metal lath to size for walls and ceilings with tin snips.  Tacks lath to wall and ceiling surfaces with 
staple gun or hammer.  Spreads plaster base over lath with trowel and levels plaster to specified 
thickness, using screed.  Spreads concrete on sub floor, with trowel and levels it with screed.  
Spreads mastic or other adhesive base on roof deck, using serrated spreader to form base for 
promenade tile.  Cuts and shapes tile with tile cutters and biters.  Positions tile and taps it with trowel 
handle to affix tile to plaster or adhesive base. 

Truck Driver 
Drives truck with capacity of more than 3 tons, to transport materials to and from specified 
destinations:  Drives truck to destination, applying knowledge of commercial driving regulations and 
area roads.  Prepares receipts for load picked up.  Collects payment for goods delivered and for 
delivery charges.  May maintain truck log, according to state and federal regulations.  May maintain 
telephone or radio contact with supervisor to receive delivery instructions.  May load and unload 
truck.  May inspect truck equipment and supplies, such as tires, lights, brakes, gas, oil, and water. 
May perform emergency roadside repairs, such as changing tires, installing light bulbs, tire chains, 
and spark plugs.  May position blocks and tie rope around items to secure cargo during transit. 

Laborers 

Common Laborer 
Performs any combination of the following tasks in erecting, repairing and wrecking buildings; dig, 
spread and level dirt and gravel; lift carry and hold building materials, tools and supplies; clean tools, 
equipment, materials and work areas; mix, pour and spread concrete, asphalt, gravel and other 
materials; join, wrap and seal sections of pipe; routine non-machine tasks such as removing forms 
from set concrete, filling expansion joints with asphalt, and placing culverts in trench. May also signal 
construction equipment operators; measure distances from grade stakes, drive stakes and stretch 
lines; bolt, nail align and block up under forms; mix and finish poured concrete, erect scaffolding; 
spread paint or coating to seal surfaces; caulking compounds to seal surfaces; remove projections 
from concrete, and mount pipe hangers. 
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Mason Tender Brick 

Mason Tender Cement 

Pipe layer 
Lay pipe for storm or sanitation sewers, drains, and water mains.  Perform any combination of the 
following tasks: grade trenches or culverts, position pipe, or seal joints. 

Plaster Tender 
Tends machine that pumps plaster or stucco through spray gun for application to ceilings, walls, and 
partitions of buildings:  Starts and stops machine on signals from PLASTERER (construction).  Fills 
hopper of machine with plaster.  Turns valves to regulate pump and compressor.  Assists in erecting 
scaffolds. 

Power Equipment Operator: 

Asphalt Paver (operator) 
Operator; bituminous-paving-machine operator; blacktop-paver operator; blacktop spreader; 
mechanical-spreader operator; paving-machine operator, asphalt or bituminous.  Operates machine 
that spreads and levels hot-mix bituminous paving material on sub grade of highways and streets: 
Bolts extensions to screed to adjust width, using wrenches.  Lights burners to heat screed.  Starts 
engine and controls paving machine to push dump truck and maintain constant flow of asphalt into 
hopper.  Observes distribution of paving material along screed and controls direction of screed to 
eliminate voids at curbs and joints.  Turns valves to regulate temperature of asphalt flowing from 
hopper when asphalt begins to harden on screed. 

Backhoe (operator) 
Operates power-driven machine, equipped with movable shovel, to excavate or move coal, dirt, rock, 
sand, and other materials:  Receives written or oral instructions from supervisor regarding material to 
move or excavate.  Pushes levers and depresses pedals to move machine, to lower and push shovel 
into stockpiled material, to lower and dig shovel into surface of ground, and to lift, swing, and dump 
contents of shovel into truck, car, or onto conveyor, hopper, or stockpile.  Observes markings on 
ground, hand signals, or grade stakes to remove material, when operating machine at excavation 
site. 

Crane (operator) 
Operates electric-, diesel-, gasoline-, or steam-powered guy-derrick or stiff-leg derrick (mast 
supported by fixed legs or tripod), to move products, equipment, or materials to and from quarries, 
storage areas, and processes, or to load and unload trucks or railroad cars:  Pushes and pulls levers 
and depresses pedals to raise, lower, and rotate boom and to raise and lower load line in response to 
signals. 

Forklift (operator) 
Drives gasoline-, liquefied gas-, or electric-powered industrial truck equipped with lifting devices, such 
as forklift, boom, scoop, lift beam and swivel-hook, fork-grapple, clamps, elevating platform, or trailer 
hitch, to push, pull, lift, stack, tier, or move products, equipment, or materials in warehouse, storage 
yard, or factory:  Moves levers and presses pedals to drive truck and control movement of lifting 
apparatus.  Positions forks, lifting platform, or other lifting device under, over, or around loaded 
pallets, skids, boxes, products, or materials or hooks tow trucks to trailer hitch, and transports load to 
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designated area.  Unloads and stacks material by raising and lowering lifting device. 

Slab & Wall Saw (See Related Power Equipment Operator Above) 
Use associated power equipment operators already defined. 

Apprentices 
Apprentices may be used in any of the crafts listed above where noted, if they are currently certified 
in a program recognized by the Bureau of Apprenticeship and Training, U.S. Department of Labor, 
providing the proper ratio between journeyman and apprentice is observed.  Apprentice certification 
certificates must be supplied with the first weekly payroll upon which the apprentice’s name appears. 
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Welder - Receive rate prescribed for craft performing operation to which welding is incidental. 

Pipe fitters * Apprentice Schedule (Excluding HVAC Pipe) 

Journeyman Indentured 
Apprentice 

Apprentice 
Applicant Total 

1 1 0 1 to 1 
3 2 1 3 to 3 
5 3 2 5 to 5 
8 4 3 8 to 7 

12 5 4 12 to 9 
16 6 5 16 to 11 
20 7 6 20 to 13 
25 8 7 25 to 15 
30 9 8 30 to 17 
40 10 9 40 to 19 
50 11 10 50 to 21 

NOTE: Continue after 50 Journeyman — ONE (1) Indentured Apprentice and one (1) Apprentice 
Applicant for every ten (10) Journeyman 

* When Apprentices are shown, Helpers cannot be utilized

APPRENTICES (see definitions) 

Registered Apprenticeship Ratios 

For All Apprentices 

Apprentice duties consist but are not limited to reading blue prints, lay out, fabrication, installation, 
and assembly.  Other duties are the setting up and operation of fabrication machines, using hand 
tools, power tools, lifting/handling devices, sealing if necessary according to their particular craft. 
Apprentices also are trained in the preparation process of a job that include but not limited to staging, 
planning, distribution, and sectioning of materials.  Apprentices may be used in any of the crafts listed 
where noted on the Prevailing Wage Rate Schedule, if they are currently certified in a program 
recognized by the Bureau of Apprenticeship and Training, U.S. Department of Labor, providing the 
proper ratio between journeyman and apprentice is observed.  Apprentice certification certificates 
must be supplied with the first weekly payroll upon which the apprentice’s name appears.  Laborers 
cannot be utilized when Apprentices are shown 
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Asbestos Worker / Insulator 

City of Houston allows the use of 1 Journeyman and 1 Apprentice, the Apprentice can be used with 
the first Journeyman.  No other Apprentices can be added until the 2th Journeyman is added.  All 
Apprentices are to be under the direct supervision of a Journeyman. 
1 Journeyman w/ 1 Apprentice 
2 Journeymen w/ 2 Apprentices 

Boilermakers 

City of Houston allows the use of 5 Journeymen and 1 Apprentice, the Apprentice can be used with 
the first Journeyman.  No other Apprentices can be added until the 6th Journeyman is added.  All 
Apprentices are to be under the direct supervision of a Journeyman. 
1-5 Journeymen w/ 1 Apprentice
6-10 Journeymen w/ 2 Apprentices

Carpenter 

City of Houston allows the use of 2 Journeymen and 1 Apprentice, the Apprentice can be used with 
the first Journeyman.  No other Apprentices can be added until the 4th Journeyman is added.  All 
Apprentices are to be under the direct supervision of a Journeyman. 
1-2 Journeymen w/ 1 Apprentice
3-4 Journeymen w/ 2 Apprentices
5-6 Journeymen w/ 3 Apprentices

Electrician 

City of Houston allows the use of 3 Journeymen and 2 Apprentices, the Apprentice can be used with 
the first Journeyman.  No other Apprentices can be added until the 3rd Journeyman is added.  All 
Apprentices are to be under the direct supervision of a Journeyman.  All Journeymen and 
Apprentices must hold a current license from the State of Texas. 

1 Journeyman w/ 1 Apprentice 
2 Journeymen w/ 1 Apprentice 
3 Journeymen w/ 2 Apprentices 
4 Journeymen w/ 3 Apprentices 
5 Journeymen w/ 3 Apprentices 
6 Journeymen w/ 4 Apprentices 
7 Journeymen w/ 4 Apprentices 
8 Journeymen w/ 4 Apprentices 
9 Journeymen w/ 4 Apprentices 
10 Journeymen w/ 5 Apprentices 

Plumbers 

City of Houston allows the use of 3 Journeymen and 2 Apprentices, the Apprentice can be used with 
the first Journeyman.  No other Apprentices can be added until the 3rd Journeyman is added.  All 
Apprentices are to be under the direct supervision of a Journeyman.  All Journeymen and 
Apprentices must hold a current license from the State of Texas. 
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1 Journeyman w/ 1 Apprentice 
2 Journeymen w/ 1 Apprentice 
3 Journeymen w/ 2 Apprentices 
4 Journeymen w/ 3 Apprentices 
5 Journeymen w/ 3 Apprentices 
6 Journeymen w/ 4 Apprentices 
7 Journeymen w/ 4 Apprentices 
8 Journeymen w/ 4 Apprentices 
9 Journeymen w/ 4 Apprentices 
10 Journeymen w/ 5 Apprentices 

Sprinkler Fitter 

City of Houston allows the use of 1 Journeyman and 1 Apprentice, the Apprentice can be used with 
the first Journeyman.  No other Apprentices can be added until the 2th Journeyman is added.  All 
Apprentices are to be under the direct supervision of a Journeyman. 

1 Journeyman w/ 1 Apprentice 
2 Journeymen w/ 2 Apprentices 
Sheetmetal Worker 

City of Houston allows the use of 2 Journeymen and 1 Apprentice, the Apprentice can be used with 
the first Journeyman.  No other Apprentices can be added until the 4th Journeyman is added.  All 
Apprentices are to be under the direct supervision of a Journeyman. 

1-2 Journeymen w/ 1 Apprentice
3-4 Journeymen w/ 2 Apprentices
5-6 Journeymen w/ 3 Apprentices

Pipefitter 

City of Houston allows the use of 1 Journeymen and 1 Apprentice, the Apprentice can be used with 
the first Journeyman.  No other Apprentices can be added until the 4th Journeyman is added.  All 
Apprentices are to be under the direct supervision of a Journeyman. 

1 Journeyman w/ 1 Apprentice 
2 Journeymen w/ 1 Apprentice 
3 Journeymen w/ 2 Apprentices 
4 Journeymen w/ 3 Apprentices 
5 Journeymen w/ 3 Apprentices 
6 Journeymen w/ 4 Apprentices 
7 Journeymen w/ 4 Apprentices 
8 Journeymen w/ 4 Apprentices 
9 Journeymen w/ 4 Apprentices 
10 Journeymen w/ 5 Apprentices 

Welders 
Receive rate prescribed for craft performing operation is which welding is incidental 

Pipefitters * Apprentice Schedule (Excluding HVAC Pipe) 
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NOTE: Continue after 50 Journeyman - ONE (1) Indentured Apprentice and one (1) Apprentice 
Applicant for every ten (10) Journeyman 

Journeyman Indentured 
Apprentice 

Apprentice 
Applicant Total 

1 1 0 1 to 1 
3 2 1 3to 3 
5 3 2 5 to 5 
8 4 3 8 to 7 

12 5 4 12 to 9 
16 6 5 16 to 11 
20 7 6 20 to 13 
25 8 7 25 to 15 
30 9 8 30 to 17 
40 10 9 40 to 19 
50 11 10 50 to 21 

When Apprentices are shown, Helpers cannot be utilized 

If there are questions as to the classification of a worker, contact the Contract Compliance 
Officer in writing with a description of the work to be performed.  After reviewing the Contract 
Compliance Officer will respond in writing with the classification and wage rate to be paid the 
worker in question. 



CITY OF HOUSTON WAGE SCALE 
STANDARD DOCUMENT FOR BUILDING CONSTRUCTION

00821-20 
Edition Date: 02-01-2023 

EXHIBIT “B” 

CERTIFICATE FROM CONTRACTOR APPOINTING OFFICER OR EMPLOYEE 
TO SUPERVISE PAYMENT OF EMPLOYEES 

Project Name 

Project WBS#:   Date 

Email Address: 

(I) (We) hereby certify that (I am) (we are) the Prime Contractor for

(specify type of job) 

in connection with construction of the above-mentioned Project, and that (I) (we) have appointed  
, whose signature appears below, to supervise the payment of (my) 

(our) employees beginning   , 20 ; that he/she is in a position to have full knowledge of the 
facts set forth in the payroll documents and in the statement of compliance required by the Copeland 
Act and the City of Houston, which he/she is to execute with (my) (our) full authority and approval 
until such time as (I) (we) submit to the City of Houston a new certificate appointing some other 
person for the purposes hereinabove stated. 

Phone: 
(Identifying Signature of Appointee) 

Attest: 
(Name of Firm or Corporation) 

By: By: 
(Signature) (Signature) 

(Title) (Title) 

NOTE:  This certificate must be executed by an authorized officer of a corporation or by a member of 
a partnership, and shall be executed prior to and be submitted with the first payroll.  Should the 
appointee be changed, a new certificate must accompany the first payroll for which the new 
appointee executes a statement of compliance required by the Copeland Act and the City of Houston. 
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EXHIBIT “C” 

CERTIFICATE FROM SUBCONTRACTOR APPOINTING OFFICER OR EMPLOYEE TO 
SUPERVISE PAYMENT OF EMPLOYEES 

Project Name 

Project WBS#:   Date 

Email Address: 

(I) (We) hereby certify that (I am) (we are) the Sub Contractor for

(specify type of job) 

in connection with construction of the above-mentioned Project, and that (I) (we) have appointed  
, whose signature appears below, to supervise the payment of (my) 

(our) employees beginning   , 20 ; that he/she is in a position to have full knowledge of the 
facts set forth in the payroll documents and in the statement of compliance required by the Copeland 
Act and the City of Houston, which he/she is to execute with (my) (our) full authority and approval 
until such time as (I) (we) submit to the City of Houston a new certificate appointing some other 
person for the purposes hereinabove stated. 

Phone: 
(Identifying Signature of Appointee) 

Attest: 
(Name of Firm or Corporation) 

By: By: 
(Signature) (Signature) 

(Title) (Title) 

NOTE: This certificate must be executed by an authorized officer of a corporation or by a member of 
a partnership, and shall be executed prior to and be submitted with the first payroll.  Should the 
appointee be changed, a new certificate must accompany the first payroll for which the new 
appointee executes a statement of compliance required by the Copeland Act and the City of Houston. 

END OF DOCUMENT 
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Pay or Play Program 

 Operating Procedures 

Background 

The Pay or Play Program was established with Ordinance 2007-534 on July 1, 2007 and 

is governed by Executive Order 1-7. The Pay or Play Program (POP) creates a more 

level playing field and enhances fairness in the bid process between competing 

contractors that choose to offer health benefits to their workforce and those who do not. 

The program also recognizes and accounts for the fact that there are costs associated 

with providing health care for the uninsured citizens of Houston and Harris County area. 

Administration: 
• Vendors are required to begin complying with POP within 30 days of contract award

by utilizing the designated system, B2G Workforce Module, at

https://houston.mwdbe.com to complete/review POP activities.

• Vendors are required to utilize JP Morgan Chase Pay Connexion (Pay Connexion)

portal that will accept POP payments electronically. B2G Workforce Module will

provide a direct link to Pay Connexion where contractors may submit payment via

Debit Card, Credit Card, Automated Clearing House (ACH) and/or Electronic Checks

(e-checks). Contractors will be charged a convenience fee per transaction.

• Vendors who onboard new employees are allowed a 60-day waiting period upon each

new employee’s start date to begin participating in POP. After the 60-day period has

lapsed, Vendor must include the employee in POP reporting.

• The Office of Business Opportunity (OBO) has citywide administrative oversight

of the program, including audit responsibilities. Vendor’s compliance with POP

requirements will be directly managed by the City Department with whom Vendor

has contracted (Contracting Department). Questions about POP should be

referred to the Contracting Department’s POP Liaison. A contact list for POP

Liaisons is available at http://www.houstontx.gov/obo/popforms.html or by

contacting  the OBO POP Administrator at 832-393-0633 or

Brianne.Maxwell@houstontx.gov.
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Pre-bid/Pre-Proposal Forms: 
• Vendors must complete and return the following forms before contract award by

the Contracting Department:

o Acknowledgment Form (POP-1)

o Certification of Compliance (POP-2)

o Participating Subcontractors Form (POP-3)

Prime/Subcontractor Waiver Request (Form POP-4): 
• Completed by Contracting Department prior to City Council approval contract award,

for contract(s) that may meet exemption criteria as stated in EO 1-7. Form POP-4

must be signed by Contracting Department and forwarded, along with supporting

documentation, to OBO POP Administrator for final decision.

• A new Form POP-4 is not needed for contract amendments and/or extensions, as the

POP requirements in the original contract continues to apply.

• Contractors that utilize self-employed, owner/operator individuals to complete

services (e.g., Truck Drivers, Day Laborers, 10-99, etc.) are POP exempt.

• Vendors should not submit a Form POP-4 for contracts enumerated in section 4.2 of

EO 1-7, as those contracts are not covered under POP.

Pay Option Reporting (Workforce Audit): 
• Vendors will create a Workforce Employee List showcasing all active employees

working on the City of Houston project. Vendors will complete a weekly workforce

audit by the end of each month. Vendors must provide the Total Hours Worked and

individual Hours Worked by each covered employee as part of the weekly workforce

audit.

o Total Hours Worked = Total Number of Hours Employee worked for Employer.

o Hours Worked = Total Number of Hours Employee worked on COH project.

Invoice Submission: 
• Invoices are created from monthly Workforce Audits reports. Payments are due to

the contracting department 30 business days after receipt of invoice. Payments

Document 00840
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may be made through the Pay Connexion. Prime Vendor is responsible to the 

City for compliance of covered employees of covered subcontractors. 

• Vendors will “Pay” by contributing $1.00 per covered employee per regular hour for

work performed under the contract with the City, not to exceed $40.00 per employee.

o POP will not accept partial payments; invoices must be paid in full.

Play Option Reporting (Workforce Audit): 
• Vendors will create a Workforce Employee List showcasing all active employees

working on the City of Houston project.

• Vendors will complete a quarterly workforce audits by month end of October, January,

April, and July by providing proof of insurance for all active and covered employees

for previous three (3) months.

• Vendors will “Play” by providing health benefits to covered employees. Health

benefits must meet or exceed the following standards:

o The employer will contribute no less than 75% of the monthly premium

toward the total premium cost covered employee per month.

o The employee contribution, if any amount, will be no greater than 25% of the

monthly premium cost.

Note: Proof of coverage (in the form of the most current Company Insurance 
invoice or individual employee insurance card) for POP covered employees that 
work on the City Project. 

Employee Waiver Request (Form POP-8): 
• Vendor may request employee POP program waiver by submitting a request on the

City of Houston Pay or Play (POP) Employee Waiver Request (Form POP-8); if a

covered employee has refused health coverage through their employee or if a covered

employee has acquired health coverage on their own.

• Vendor will attach approved Form POP-8 to respective employees’ workforce

profile in the designated system.
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Self-Insured Contractor Request (Form POP-9): 
• Vendor may request for Self-Insured Status if the employer is using their own money

to cover their employees' claims.

• Vendors awarded Self-Insured Status will be PLAY participants and required to report

once a year.

Document 00840
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