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CITY OF HOUSTON
INVITATION TO BID (ITB)

IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
GEORGE BUSH INTERCONTINENTAL AIRPORT (IAH)
SOLICITATION NO.: HJA-TCGARWAY-2025-003

Date Issued:

September 27, 2024

Pre-bid Conference and
Site Visit(s):

Questions Deadline:

Solicitation Due Date:

Solicitation Contact Person:

Thursday, October 10, 2024, at 10:00 a.m. (CT).
Attendees meet at IDO Building, 111 Standifer Drive,
Auditorium #1, Humble, TX 77338. A Site Visit will
take place immediately after the pre-bid meeting.
The site visit, is the only opportunity for bidders

to see the site prior to the Bid Due Date.

October 17, 2024, by 3:00 p.m. (CT).

Thursday, November 21, 2024, at 10:30 a.m. (CT).
City Secretary’s Office, City of Houston, Hall Annex,
Public Level, 900 Bagby Street, Room P101,
Houston, TX 77002

Jorge Ardines

Sr. Procurement Specialist
jorge.ardines@houstontx.gov
(281) 233-1620

Project Summary: The Houston Airport System (HAS) is seeking a qualified contractor for the
manufacture & installation of a signage and wayfinding package needed at Terminal C Garage
at IAH. Changing Terminal C Garage signage and wayfinding will provide a significant facelift to
Terminal C Garage and will enhance the passenger experience.

NIGP Code: 30571; 90569

MWBE OBO Goal: 30% (MBE 21%; WBE 9%)

Ds DocuSigned by:
(/yf — ‘:,;\;‘;T‘ ~
1.24.8.

LY NawirlaY EWN

Jednca;jiah Greenfield
Chief Procurement Officer
City of Houston

9/16/2024 | 11:59 CDT



HOUSTON
AIRPORTS

City of Houston - Department of Aviation — Infrastructure Division

PROJECT MANUAL
IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
GEORGE BUSH INTERCONTINENTAL AIRPORT
PROJECT No.: 794G
VOLUME NO. 1 OF 2 VOLUMES

Division 00

PGAL, Inc.

3131 Briarpark, Suite
200 Houston, TX 77042
(713) 622-1444



PGAL

Houston

IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G

SECTION 0001 10

TABLE OF CONTENTS

DIVISION 00 — HAS PROCUREMENT AND CONTRACTING REQUIREMENTS

00015
00200
00210
00220
00410
00430
00450
00454
00455
00457
00460
00461
00470
00471
00472
00480
00481
00495
00501
00520
00570
00571
00572
00601
00604
00605
00610
00611
00612
00620
00621
00630
00631
00632
00636
00700
00800
00805
00808

LIST OF DRAWING SHEETS

INSTRUCTIONS TO BIDDERS

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

REQUEST FOR BID INFORMATION

BID FORM

BIDDER'S BOND

BIDDER'S STATEMENT OF MBE/WBE/PDBE/DBE/SBE STATUS
AFFIDAVIT OF NON-INTEREST

OWNERSHIP INFORMATION FORM

CONFLICT OF INTEREST QUESTIONNARE

PAY OR PLAY PROGAN ACKNOWLEDGEMENT FORM

HIRE HOUSTOH FIRST

BIDDER’S MWSBE PARTICIPATION PLAN

PRE-BID GOOD FAITH EFFORTS

BIDDER’S MWSBE GOAL DEVIATION REQUEST
REFERENCE VERIFICATION

ANTI-COLLUSION STATEMENT

POST-BID PROCEDURES

RESOLUTION OF CONTRACTOR

AGREEMENT

CONTRACTORS REVISED MWSBE PARTICIPATION PLAN
RECORD OF POST-AWARD GOOD FAITH EFFORTS
CONTRACTOR’S REQUEST FOR PLAN DEVIATION

DRUG POLICY COMPLIANCE AGREEMENT

HISTORY OF OSHA ACTIONS AND LIST OF ON-THE-JOB INJURIES
LIST OF SAFETY IMPACT POSITIONS

PERFORMANCE BOND

STATUTORY PAYMENT BOND

ONE-YEAR MAINTENANCE BOND

AFFIDAVIT OF INSURANCE
CERTIFICATE OF LIABILITY INSURANCE

PAY OR PLAY PROGRAM CERTIFICATION OF COMPLIANCE
PAY OR PLAY PROGRAM PARTICIPATING SUBCONTRACTORS
CERTIFICATION BY MATERIAL SUPPLIERS

CERTIFICATE OF INTERESTED PARTIES

GENERAL CONDITIONS

SUPPLEMENTARY CONDITIONS

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS
REQUIREMENTS FOR COH MWSBE/PDBE PROGRAMS

TABLE OF
CONTENTS 00010 -1,
ver 09.09.2024
ISSUE FOR PERMIT



PGAL IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING

Houston IAH /Project No. 794G
00821 WAGE SCALE REQUIREMENTS

00840 PAY OR PLAY PROGRAM REQUIREMENTS

00842 SAMPLE LETTER OF INTENT

DIVISION 01 — HAS GENERAL REQUIREMENTS

01110 SUMMARY OF WORK

01145 CONTRACTOR USE PREMISES

01210 CASH ALLOWANCE

01255 MODIFICATION

01270 MEASUREMENT PAYMENT

01290 PAYMENT PROCEDURES

01312 Coordination AND MEETINGS

01321 PHOTOS

01325 CONSTRUCTION SCHEDULE

01326 SEQUENCING

01330 SUBMITTALS

01340 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
01350 MOCK-UPS

01423 REFERENCES

01450 CONTRACTOR’S QUALITY CONTROL
01455 CITY ACCEPTANCE TEST

01506 AIRPORT TEMPORARY CONTROL
01507 TEMPORARY SIGN

01550 PUBLIC SAFETY CONTRACTOR SAFETY STAFFING
01610 BASIC PROD REQUIREMENTS

01630 PRODUCT OPTION SUBSTITUTION
01726 BASE FACILITY SURVEY

01731 CUT & PATCH

01761 PROTECTION OF EXISTING SERVICES
01761 WORK AREA NOTIFICATION FORM
01770 CONTRACT CLOSEOUT

01785 PROJECT RECORD DOCUMENTS

DIVISION 02 — EXISTING CONDITIONS

024119 SELECTIVE DEMOLITION

DIVISION 03 — CONCRETE

037300 CONCRETE

DIVISION 09 — FINISHES

099113 EXTERIOR PAINTING
099123 INTERIOR PAINTING

TABLE OF
CONTENTS 00010 -2,
ver 09.09.2024
ISSUE FOR PERMIT



PGAL IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
Houston IAH /Project No. 794G

DIVISION 10 — SPECIALTIES

101404 SIGNAGE AND WAYFINDING
END OF TABLE OF CONTENTS
TABLE OF
CONTENTS 00010 -3,
ver 09.09.2024

ISSUE FOR PERMIT



PGAL IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
Houston IAH /Project No. 794G

SECTION 00015

LIST OF DRAWINGS

Sheat M Shaet hame Q%G 0 IFF
00-General
G000 COWER SHEET . .
G014 SHEET IMDEX
GOz GEMERAL FROJECT IMFORMATION

04 - DEMOLITION

Ap2.oon LEWEL 01 - GARAGE - DEMG PLAN - SECTOR A

ap2.ooe, 2 LEVEL 041 - GARAGE - DEMO PLAN - SECTOR A2

Ap20dn LEVEL 014 - GARMGE - DEMS PLAM - SECTOR A

ap20z2n LEWEL 02 - GARAGE - DEMS PLAN - SECTOR A

A2 02CA LEWEL 02 - GARAGE - DEMO PLAN - SECTOR ©

2 02c.2 LEWEL 02 - GARAGE - DEMO PLAN - SECTOR C

AD2.038 A LEWEL 03 - GARAGE - DEMG PLAN - SECTOR A

Ap2.03n2 LEVEL 03 - GARAGE DEMO PLAN - SECTOR A2

D2 03 A LEVWEL 02 - GARAGE DEMO PLAN - SECTOR €

D2 032 LEVWEL 02 - GARAGE DEMO PLAN - SECTOR €

D2 048 4 LEVEL 04 - GARAGE-DEMG FLAN - SECTOR A . .
02048, 2 LEVEL 04 - GARAGE-DEMG FLAN - SECTOR A

D2 04B. 4 LEVEL 04 - GARAGE DEMS PLAN - SECTOR B

D2 04E. 2 LEVEL 04 - GARAGE DEMS PLAN - SECTOR B

D2 0442 A LEWEL 04 - GARAGE DEMS PLAN - SECTOR &

D2 042 LEVEL 04 - GARAGE DEMO PLAN - SECTOR €

A2 .038A LEVEL 03 - GARAGE DEMO FLAN - SECTOR A . .
AD2.038.2 LEWEL 03 - GARAGE DEMS FLAN - SECTOR &

AD2 03B LEWEL 05 - GARAGE DEMS PLAN - SECTOR B

D2 03E.2 LEWEL 05 - GARAGE DEMS PLAN - SECTOR B

A2 05 A LEWEL 05 - GARAGE DEMS PLAN - SECTOR &

D2 052 LEWEL 05 - GARAGE DEMS PLAN - SECTOR &

D206 8 LEVEL 06 - GARAGE DEMO PLAN - SECTOR A

D206 82 LEVEL 06 - GARAGE DEMO FLAN - SECTOR A . .
D2 0GB A LEVEL 0& - GARAGE DEM® PLAN - SECTOR B

A2 0BE.2 LEVEL 05 - GARAGE DEMO PLAN - SECTOR B

D2 06 A LEVEL 0f - GARAGE DEMS PLAN - SECTOR €

D2 062 LEWEL 0f - GARAGE DEMS PLAN - SECTOR &

p2.0Te LEVEL 07 - GARAGE DEMO PLAN - SECTOR A

p2.0TE LEVEL 07 - GARAGE DEMO FLAN - SECTOR B . .

03 - WAYFINDING DESIGH INTENT

Sheeti-1-1-2 14 INTRODUCTIGN

Sheet{-2-1-14 1.2 GRAOPHIC STANDARDS - MESSAGES & TERMINGLOGY

Sheet 1-15 - 1-16 1.3 GRAPHIC STANDARDS - TYPOGRAPHY

Sheet 1-17 1.4 GRAPHIC STANDARDS - SYMEBOLS

Sheet 1-18 - 1-20 1.5 GRAPHIC STANDARDS - ARRGINIS

Sheet 1-21 1.6 GRAPHIC STANDARDS - COLORS

Sheet 1-22 - 1-24 1.7 SIGHN TYFE INDEX - FARKING GARAGES © AMD DE - VEHICULAR
Sheet 1-25 - 1-2T 1.8 SIGM TYPE INDEX - PARKING GORAGES © AND DE - PEDESTRIAN
Sheet 1-28 - 1-20 1.8 SIGHTYPE INDEX - PARKING GARAGES € AND DE - REGULATORY
Sheet 1-20 1.10 SIGH TYPE INDEX - SIGHS WITHIN TERMINAL / CONCOURSE ARERS
Sheet2-1-2-20 2.1 DESIGH INTENT - PARKIMG GARAGE - VEHICULAR SIGMNS

Sheet 2-21 - 2-37 2.2 DESIGN INTENT - PARKING GARAGE - PEDESTRIAM SIGHS

Sheet 2-38 - 2-423 2.3 DESIGN INTENT - REGULATORY SIGNS

Sheet 2-44 - 2-46 2.4 DESIGN INTENT - SIGNS WITHIN TERMINAL ! CONCOURSE AREAS
Sheet3-1-3.3 3.4 DETARILS - PARKING G ARAGE SIGHS

LIST OF SHEETS 00015 -1
ver 04.16.24
ISSUE FOR PERMIT



PGAL
Houston

Shaaet B

IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING

Shaet e me

06 - MAYFIMDING LOCATION MESSAGES AND DETAILS

Sheet 41
Sheet4-2 - 4-132
Sheet 4-14
Sheet4-13 - 428
Sheet 31
Sheetd-2-35-18
Sheet5-19
Sheet3-20

Sheet 6-1
Sheetb-2 -6B-18
Shestf-19
Sheet 6-20 - 6-33
Sheet T-1

Sheet T-2 - T-24
Sheet T-22

Sheet 7-23 - T-44
Sheet T-43
Sheet T-46 - T-63
Sheet 8-1

Sheet -2 - 821
Shest 8-22

Sheet 8-23 - §-44
Sheet 8-45
Sheet 8-46 - 3-63
Sheet -1

Shest 5.2 - 921
Sheet5-22
Sheet9-23 - 3-44
Sheet 5-43
Sheet 9-46 - 8-57
Sheet 10-1

Sheet 10-2 - 10-12
Shest 10-13
Sheet 10-14- 10-24

4.1 SIGH LoCATION PLAN -

4.2 MESSAGE SCHEDULE -

4.3 SIGH LOCATION PLAN -

4.4 MESSAGE SCHEDULE -

a1 SIGH Lo CATION PLAN -

3.2 MESSAGE SCHEDULE -

8.8 BIGN LoCaTIoN PLAN -

2.4 MESSAGE SCHEDULE

b2 MESSAGE SCHEDLULE -

6.3 S1GH LOCATION PLAN -

B4 MESSAGE SCHEDULE

T.2 MESSAGE SCHEDULE -

T.2 SIGH LOCATION PLAN -

T.4 MESSAGE SCHEDULE -

T.3 SIGH LOCATION PLAN -

T.6 MESSAGE SCHEDULE

5.2 MESSAGE SCHEDULE -

2.3 S1GH LoCATION PLAN -

.4 MESSAGE SCHEDLULE -

8.5 S1GH LoCATION PLAN -

2.6 MESSAGE SCHEDULE

9.2 MESSAGE SCHEDULE -

9.3 SIGH LoCATION PLAN -

9.4 MESSAGE SCHEDULE -

9.3 SIGH LOCATION PLAN -

9.6 MESSAGE SCHEDULE -
104 SIGN LOCATION PLAN
10.2 MESSAGE SCHEDULE
1003 SIGN LOCaTION PLAN
10.4 MESSAGE SCHEDULE

GARMGE C LEVEL 1- SECTOR 1 [ WEST)
GORMGE ¢ LEVEL 1- SECTOR 1 [ WEST)
GBRBGE C LEVEL 14 - SECTOR 1 [C WEST)
GORAGE ¢ LEVEL 14 - SECTOR 1 [C WEST)
GARMGE C LEVEL 2- SECTOR 1 [C WEST)
GBRAGE ¢ LEVEL 2- SECTOR 1 [ WEST)
GARMGE C LEVEL 2- SECTOR 2 [C EAST)

- GARAGE © LEVEL 2- SECTOR 3 [ EAST)
B.1 S1GH LOCATION PLAN -

GARMGE C LEVEL - SECTOR 1 [C WEST)
GORMGE ¢ LEVEL 3- SECTOR 1 [ WEST)
GARMGE C LEVEL 3- SECTOR 3 [C EAST)

- GARMGE < LEWEL %- SECTOR 3 [ EAST)
T.1 SIGH LoCATION PLAN -

GARMGE C LEVEL 4- SECTOR 1 [ WEST)
GARAGE C LEVEL 4- SECTOR 1 [ WEST)
GBRAMGE ¢ LEVEL 4- SECTOR 2 [ CENTRAL)
GRRAGE ¢ LEVEL 4- SECTOR 2 [ CENTRAL)
GARMGE © LEVEL 4- SECTOR 3 [C EAST)

- GARAGE © LEVEL 4- SECTOR 3 [ EAST)
2.1 S1GH LoCATION PLAN -

GARMGE C LEVEL 5- SECTOR 1 [C WEST)
GBRMGE ¢ LEVEL 3- SECTOR 1 [ WEST)
GARMGE ¢ LEWEL 3- SECTOR 2 [ CENTRAL)
GORAMGE C LEVEL 5- SECTOR 2 [ CENTRAL)
GARMGE C LEVEL 5- SECTOR 3 [C EAST)

- GARMGE < LEWEL 5- SECTOR 3 [ EAST)
9.1 SIGH LoCATION PLAN -

GARMGE C LEVEL B- SECTOR 1 [ WEST)
GARMGE ¢ LEVEL - SECTOR 1 [ WEST)
GARMGE ¢ LEWEL - SECTOR 2 [ CENTRAL)
GRRAGE ¢ LEVEL B- SECTOR 2 [ CENTRAL)
GORBGE C LEVEL B- SECTOR 3 [C EAST)
GARAGE ¢ LEVEL 6- SECTOR 3 [C EAST)

- GARMGE C LEVEL 7- SECTOR 1 [C WEST)

- GARAGE C LEWEL 7- SECTOR 1 [C WEST)

- GARMGE C LEWEL T- SECTOR 2 [C CENTRAL)
- GARMAGE © LEWEL T- SECTOR 2 [ CENTRAL]

ovF - ADDITIONAL WAYFIMDING MESSAGES AND DETAILS

LRI
nroin
LERTER)
nEozc
LERIE)
nzozc
L2048
L2.04B
204
BZ058
2 03B
L2 0Sc
LRI
2 0GR
nZoec
A2OTa
ne2oTe
A53.000

02-STRUCTURAL
51.00
sz

LEWEL 01 FLOOR PLAN

LEWEL 014 FLOOR PLAN
LEWEL 024 FLOOR PLAN
LEWEL 02¢ FLOOR PLAN
LEWEL 034 FLOOR FLAN
LEWEL 03¢ FLOOR PLAN
LEWEL 044 FLOOR PLAN
LEWEL 04E FLOOR PLAN
LEWEL 04 FLOOR FLAN
LEWEL 034 FLOOR FLAN
LEWEL 03B FLOOR PLAN
LEWEL 03¢ FLOOR FLAN
LEWEL 084 FLOOR PLAN
LEWEL 0GB FL&OR PLAM
LEWEL 08¢ FLOOR PLAN
LEWEL OTA FLOOR PLAN
LEWEL OTE FLOOR PLAN

SIGHAGE DETAILS & REGUL ATORY SIGHS

GWERMLL SITE PLAN
DETRILE

LIST OF SHEETS 00015 - 2
ver 04.16.24
ISSUE FOR PERMIT

IAH /Project No. 794G

IFF



CITY OF HOUSTON
STANDARD DOCUMENT INSTRUCTIONS TO BIDDERS

Document 00200

TABLE OF CONTENTS

INSTRUCTIONS TO BIDDERS

PARAGRAPH  TITLE PAGE
1.0 RELATED DOCUMENTS ..ottt e e e e e e 3
2.0 DEFINITIONS ...ttt e e e e e e e e s e e e e e e e e e e eeeeeeeas 3
3.0 NOTICE TO BIDDERS ......ooiiiiiiii e e 3
4.0 BID DOCUMENTS ...ttt st e e e e s s e e nan 5
5.0 EXAMINATION OF DOCUMENTS, SITE, AND LOCAL CONDITIONS .......c.ccocviiiiiiiiinnns 5
6.0 INTERPRETATIONS DURING BIDDING ......oocttiiiiiiiiiiiiiee e 5
7.0 ADDENDA ... e 6
8.0 SUBSTITUTION OF PRODUCGTS ..ottt a s 6
9.0 PREPARATION OF BIDS ...ttt 6
10.0 BID SUBMISSION ...ttt e e s e e e e e e e a e e e e e e s 6
11.0 BID SECURITY ooeeiiiiiiiitt ettt ettt e e e et e e e e e et e e e e e e s s nreeeeeenas 6
12.0 SUBCONTRACTORS AND SUPPLIERS ..., 7
13.0 MODIFICATION OR WITHDRAWAL OF BID......cooiiiiiiiiiiiiiiiccceee e 7
14.0 BID DISQUALIFICATION ...coiiiiiiiiiiiieee ettt ettt e e e e e e e eeee e 7
15.0 PREBID MEETING ... ..ttt ettt e e e e e e e e e e e e e e e e ns 7
16.0 OPENING OF BIDS ... 7
17.0 EVALUATION AND CONSIDERATION OF BIDS .......oooiiiiiiiiiiiiiieie e 7
18.0 ACCEPTANCE OF THE BID ...ttt e e 7

00200-1

09-15-2021



CITY OF HOUSTON
STANDARD DOCUMENT

INSTRUCTIONS TO BIDDERS

1.0
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Document 00200

INSTRUCTIONS TO BIDDERS

RELATED DOCUMENTS

A.

Document 00210,
Instructions to Bidders.

Supplementary

Document Geotechnical

Information.

00320,

Document 00330, Existing Conditions.
Document 00410 — Bid Form, Parts A & B.
Document 00495, Post-Bid Procedures.
Document 00520, Agreement.

Document 00700, General Conditions.

Document
Conditions.

00800, Supplementary

DEFINITIONS

A.

Definitions set forth in Document 00700,
General Conditions, and in other
documents of Project Manual, are
applicable to Bid Documents.

Addendum: Written or graphic instrument
issued prior to Bid opening, which clarifies,
modifies, corrects, or changes Bid
Documents.

Alternate: The total amount bid for
additions to work, as described in Section
01110, Summary of Work. Each Alternate
includes cost of effects on adjacent or
related components, and Bidder's
overhead and profit.

Bid: A complete and properly signed offer
to perform the Work in accordance with
this Document and Document 00210,
Supplementary Instructions to Bidders.

Bid Date: Date and time set for receipt of
Bids as stated in Document 00210,
Supplementary Instructions to Bidders, or
as modified by Addenda.

Bid Documents: Project Manual,
Drawings, and Addenda.

Bid Supplement: A Bid submittal that is
required in Document 00410, Bid Form.

Bidder: Person or firm, identified in
Document 00410B, Bid Form, Part B,
including its successors, and its authorized
representative.

Code:
Texas.

Code of Ordinances, Houston,

Low Bidder: Apparent successful Bidder
that qualifies as a responsible Bidder and
that submits Bid with lowest Total Bid
Price.

Project Manager: Person designated in
Document 00100, Advertisement for Bids,
and Document 00220, Request for Bid
Information, to represent the City during
bidding and post-bid periods.

Project Manual: Volume assembled for the
Work that includes the  bidding
requirements, sample forms, Conditions of
the Contract, and Specifications.

Security Deposit: A certified check,
cashier's check, or bid bond in the amount
of 10 percent of the Total Bid Price.

Total Bid Price: Total amount bid for
performing the Work as identified by
Bidder in Document 00410B, Bid Form,
Part B, which amount includes:

1. Stipulated Price;

2. Total Base Unit Prices;

3. Total Extra Unit Prices;

4. Total Cash Allowances; and

5. Total Alternates.

3.0 NOTICE TO BIDDERS

A.

00200 - 2
09-15-2021

Chapter 18, Ethics and Financial
Disclosure, of the City of Houston Code of
Ordinances makes it unlawful for a
Contractor to offer any contribution to a
candidate for City elective office (including
elected officers and officers-elect) during a
certain period of time prior to and following
the award of the Contract by the City
Council. The term "Contractor" includes
proprietors of proprietorships, all partners
of partnerships, and all officers, directors,
and holders of 10 percent or more of the
outstanding shares of corporations. A
statement disclosing the names and
business addresses of each of those
persons will be required to be submitted
with each bid or proposal; for a City
Contract.  Bidder shall complete and
submit Document 00455, Ownership
Information Form, with its Bid to comply
with this requirement. See Chapter 18 of
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the Code for further information.

Chapter 15, Article VIII, of the City's Code
provides that no contract shall be let, nor
any other business transaction entered
into, by the City with any person indebted
to the City or a qualifying entity, if the
contractor or transaction comes within the
provisions of Section 15-1 (c) of the Code.
Exceptions are provided in Section 15-126
of the Code. Bidder shall complete and
submit Document 00455, Ownership
Information Form, with its Bid to comply
with this requirement.

Neither bidder(s) nor any person acting on
bidder(s)s behalf shall attempt to
influence the outcome of the award by the
offer, presentation or promise of gratuities,
favors, or anything of value to any
appointed or elected official or employee
of the City of Houston, their families or
staff members. All inquiries regarding the
solicitation are to be directed to the
designated City Representative identified
on the first page of the solicitation. Upon
issuance of the solicitation through the
pre-award phase and up to the date the
City Secretary publicly posts notice of any
City Council agenda containing the
applicable award, aside from bidder's
formal response to the solicitation, through
the pre-award phase, written requests for
clarification during the period officially
designated for such purpose by the City
Representative, neither bidder(s) nor
persons acting on their behalf shall
communicate with any appointed or
elected official or employee of the City of
Houston, their families or staff through
written or oral means in an attempt to
persuade or influence the outcome of the
award or to obtain or deliver information
intended to or which could reasonably
result in an advantage to any bidder.
However, nothing in this paragraph shall
prevent a bidder from making public
statements to the City Council convened
for a regularly scheduled session after the
official selection has been made and
placed on the City Council agenda for
action, or to a City Council committee
convened to discuss a recommendation
regarding the solicitation.

Compliance with Certain State Law
Requirements.

1. Anti-Boycott of Israel. Contractor
certifies that Contractor is not
currently engaged in, and agrees
for the duration of this Agreement
not to engage in, the boycott of
Israel as defined by Section
808.001 of the Texas Government
Code.

00200 - 3
09-15-2021

2. Anti-Boycott of Energy
Companies. Contractor certifies
that Contractor is not currently
engaged in, and agrees for the
duration of this Agreement not to
engage in, the boycott of energy
companies as defined by Section
809.001 of the Texas Government
Code.

3. Anti-Boycott of Firearm Entities or
Firearm  Trade  Associations.
Contractor certifies that Contractor
does not have a practice, policy,
guidance, or directive that
discriminates against a firearm
entity or firearm trade association,
or will not discriminate against a
firearm entity or firearm trade
association for the duration of this
Agreement, as defined by Section
2274.001 of the Texas
Government Code.

4. Certification of No Business with
Foreign Terrorist Organizations.
For purposes of Section 2252.152
of the Code, Contractor certifies
that, at the time of this Agreement
neither Contractor nor any wholly
owned subsidiary, majority-owned
subsidiary, parent company or
affiliate of Contractor, is a
company listed by the Texas
Comptroller of Public Accounts
under Sections 2252.153 or
2270.0201 of the Texas
Government Code as a company
known to have contracts with or
provide supplies to a foreign
terrorist organization.

Zero Tolerance Policy for Human
Trafficking and Related Activities. The
requirements and terms of the City of
Houston’s Zero Tolerance Policy for
Human Trafficking and Related Activities,
as set forth in Executive Order 1-56, as
revised from time to time, are incorporated
into this Contract for all purposes. Bidder
has reviewed Executive Order 1-56, as
revised, and shall comply with its terms
and conditions as they are set out at the
time of this Contract's effective date.
Bidder shall notify the City’'s Chief
Procurement Officer, City Attorney, and
the Director of any information regarding
possible violation by the Bidder or its
subcontractors  providing services or
goods under this Contract within 7 days of
Bidder becoming aware of or having a



CITY OF HOUSTON
STANDARD DOCUMENT

INSTRUCTIONS TO BIDDERS

4.0

reasonable belief that such violations may
have occurred, have occurred, or are
reasonably likely to occur.

The requirements of Subchapter J,
Chapter 552, Government Code, may
apply to this bid and the contractor or
vendor agrees that the contract can be
terminated if the contractor or vendor
knowingly or intentionally fails to comply
with a requirement of that subchapter.

Prospective Vendor Responsibility.
The City will award contracts only to the
responsible vendor possessing the ability
to perform successfully under the terms
and conditions of a  proposed
procurement. The City's policy is to award
contracts only to a prospective vendor
whom the City's contracting department
has determined to be responsible,
considering the following non-exhaustive
factors:

e Record of integrity and business
ethics, including timely payments to
subcontractors/subconsultants,
business judgment, reputation, and
reliability.

e History of compliance with public
policy and applicable laws, or the lack
thereof.

e Record of past performance, including
but not limited to, poor performance,
failure to  achieve reasonable
progress, or defaulting on existing or
previous City of Houston contracts, if
any.

e Capacity to perform the required work
or provide the required goods or
services, which may include having
(or having the ability to obtain)
adequate financial and technical
resources to perform the contract and
any necessary equipment, facilities,
organization, experience, efficiency,
operational control, or technical skills,
as applicable.

e Financial responsibility, including the
ability to provide adequate bonds and
insurance, as applicable.

e History of compliance with prevailing
wage and other labor standards
requirements.

e Record of failure to make good faith
efforts to meet MWBE goals.

e Qualification and eligibility to receive
an award under applicable laws and
regulations, including any federal
rules or regulations (e.g., 2 CFR Part
200).

e Ineligibility due to being suspended or
debarred by federal, state, city, or
county governmental agencies.

BID DOCUMENTS

A. The Bid Documents may be obtained at

5.0

6.0

00200 - 4
09-15-2021

location specified in Document 00210,
Supplementary Instructions to Bidders.

The Bid Documents are made available
only for the purpose of bidding on the
Work. Receipt of Bid Documents does not
grant a license for other purposes.

On receipt of Bid Documents, Bidder shall
verify that documents are legible and
complete, compare contents of Project
Manual with Document 00010, Table of
Contents, and compare Index of Drawings
with Document 00015, List of Drawings.
Bidder shall notify Project Manager if Bid
Documents are incomplete.

If City of Houston Standard Specifications
or Standard Details are required by the
Project Manual, Bidder shall refer to

Document 00210, Supplementary
Instructions to Bidders for purchase
information.

EXAMINATION OF DOCUMENTS, SITE, AND
LOCAL CONDITIONS

A.

Bidder shall examine Project site, become
familiar with local conditions under which
the Work shall be performed, conduct
appropriate investigations, and correlate
personal observations with requirements
of the Bid Documents before submitting a
Bid.

Bidder shall make site investigations to the
extent Bidder deems necessary to
ascertain extent of subsurface conditions.

Failure of Bidder to perform the
investigations prior to submitting a Bid
does not relieve Bidder of responsibility for
investigations, interpretations and proper
use of available information in the
preparation of its Bid.

Bidder shall observe limitations of access
to occupied or restricted site as stated in
Document 00210, Supplementary
Instructions to Bidders.

INTERPRETATIONS DURING BIDDING

A.

Bidder shall immediately submit Document
00220, Request for Bid Information, to
Project Manager upon finding errors,
discrepancies, or omissions in Bid
Documents. Confirmation of receipt of
questions by the City is the responsibility
of Bidder. Verbal discussions and
answers are not binding.

Document 00220, Request for Bid
Information, must be received at least 10
days before the Bid Date to allow issuance
of Addenda in accordance with Paragraph
7.0.D. Replies, if issued, are by Addenda.
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7.0

8.0

9.0

ADDENDA

A.

Addenda that affect bidding requirements
are applicable only through issuance of
the Notice to Proceed. Addenda that
affect the Contract are a part of the
Contract.

BIDDERS WHO SUBMIT A BID ON THIS
PROJECT SHALL BE PRESUMED TO
HAVE RECEIVED ALL ADDENDA AND
TO HAVE INCLUDED ANY COST
THEREOF IN THEIR BIDS,
REGARDLESS OF WHETHER THEY
ACKNOWLEDGE THE ADDENDA OR
NOT.

The City will make Addenda available at
same location where the Bid Documents
may be obtained. The City will notify plan
holders of record when Addenda are
available. Bidders are responsible for
obtaining Addenda after notification.

No Addendum will be issued later than
noon on Monday before Bid Date, except
Addenda  with  minor clarifications,
withdrawing request for Bids, or
postponing Bid Date.

SUBSTITUTION OF PRODUCTS

A.

No substitutions of Products will be
considered during the bidding period.

PREPARATION OF BIDS

A.

Bidder shall fill in applicable blanks in
Document 00410A&B, Bid Form, Parts A
& B, and Bid Supplements. In addition,
Bidder shall bid all Alternates. Bidder shall

properly sign Document 00410B, Bid
Form.
Bidder shall initial all pages, except

signature page, of Document 00410B, Bid
Form, Part B.

Bidder is responsible for all costs incurred
by the Bidder, associated with preparation
of its Bid and compliance with Post-bid
Procedures.

Bidder may not adjust preprinted price on
line items stating "Fixed Unit Price" in the
description on the Bid Form.

Bidder may increase, but not decrease,
preprinted price on line items stating
"Minimum Bid Price" in the description on
the Bid Form by crossing out the minimum
and inserting revised price on the line
above. Bidder may not decrease the
preprinted price on line items stating
“Minimum Bid Price”.

F.

Bidder may decrease, but not increase,
preprinted price on line items stating
"Maximum Bid Price" in the description on
the Bid Form by crossing out the
maximum and inserting revised price on
the line above. Bidder may not increase
the preprinted price on line items stating
“Maximum Bid Price”.

Bidder shall insert a price no greater than
the maximum preprinted range and no
less than the preprinted range for line
items stating "Fixed Range Unit Price" in
the description on the Bid Form by
crossing out prices noted and inserting
revised price on the line above.

Bidder may not adjust Cash Allowance
amounts.

10.0 BID SUBMISSION

A.

City Secretary will receive Bids on Bid
Date at location specified in Document
00210, Supplementary Instructions to
Bidders.

Bids submitted after Bid Date will be
returned to Bidder unopened.

Verbal, facsimile, or electronic Bids are
invalid and will not be considered.

Bidder shall submit in person or by mail
one copy of the signed Document 00410,
Bid Form, Parts A and B, along with
required Security Deposit, and required
Bid Supplements, in a sealed, opaque
envelope. In addition, Bidder shall clearly
identify Project, Bid Date and Bidder's
name on outside of envelope. If forwarded
by mail, the sealed envelope containing
the Bid must be enclosed in another
envelope addressed for postal delivery.

11.0 BID SECURITY

A.

00200 -5
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Bidder shall submit a Security Deposit with
its Bid.

Certified Check or Cashier's Check

1. Bidder shall make check payable to
the City of Houston.

2. A check is submitted on the condition
that if Bidder is named Low Bidder
and fails either to timely and properly
submit  documents  required in
Document 00495, Post-Bid
Procedures, the City will cash the
check in accordance with Paragraph
11.0.E.

Bid Bond

1. The bid bond must be a valid and
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enforceable bond, signed by a surety
that complies with other requirements
set out by law.

2. The bid bond must name the City of
Houston as obligee, and be signed by
the Bidder as principal and signed
and sealed by the surety.

3. The bid bond must be conditioned
such that if Bidder is named Low
Bidder and then fails to timely and
properly submit documents required
in  Document 00495, Post-Bid
Procedures, surety will be obligated to
pay to the City an amount in
accordance with Paragraph 11.0.E.

Security Deposits will be retained until
after the Contract is awarded or all Bids
are rejected.

Low Bidder forfeits Security Deposit if it
fails to timely and properly submit
documents required in Document 00495,
Post-Bid Procedures. The City may claim
an amount equal to the difference between
the Total Bid Price of the defaulting Bidder
and the Total Bid Price of the Bidder
awarded the Contract. If Security Deposit
is a check, the City will reimburse any
remaining balance to the defaulting
Bidder.

12.0 SUBCONTRACTORS AND SUPPLIERS

A.

The City may reject proposed
Subcontractors or Suppliers.

Refer to Document 00800,—
Supplementary Conditions, for MWBE,
PDBE, DBE and SBE goals.

13.0 MODIFICATION OR WITHDRAWAL OF BID

A.

A Bidder may modify or withdraw a Bid
submitted before the Bid Date by written
notice to the City Secretary. The notice
may not reveal the amount of the original
Bid and must be signed by the Bidder.

Bidder may not modify or withdraw its Bid
by verbal, facsimile, or electronic means.

A withdrawn Bid may be resubmitted up to
the time designated for receipt of Bids.

14.0 BID DISQUALIFICATION

A.

The City may disqualify a Bid if the Bidder:

1. fails to provide required Security
Deposit in the proper amount;

2. improperly or illegibly completes

information required by the Bid
Documents;

w

fails to sign Bid or improperly signs
Bid;

4. qualifies its Bid; or
5. improperly submits its Bid.

When requested, Low Bidder shall present
satisfactory evidence that Bidder has
regularly engaged in performing
construction work as proposed, and has
the capital, labor, equipment, and material
to perform the Work.

15.0 PREBID MEETING

A. A prebid meeting is scheduled to be
held at the place, time, and date listed
in Document 00210, Supplementary
Instructions to Bidders.

B. All Bidders, subcontractors, and
suppliers are invited to attend.

C. Representatives of City Engineer will
attend.

16.0 OPENING OF BIDS

A. Bids are opened by the City Secretary
and publicly read in City Council
Chambers on the Public Level in City
Hall Annex at 11:00 a.m. on Bid Date.

B. Place and date of Bid opening may be
changed in accordance with Sections
15-45(c) of the City Code.

17.0 EVALUATION AND CONSIDERATION OF
BIDS

A. Project Manager will tabulate, record,
and evaluate Bids.

B. The City may reject all Bids or may
reject any defective Bid.

18.0 ACCEPTANCE OF THE BID

A. The City will send to Low Bidder
Document 00498, Notice of Intent to
Award. Acceptance by the City is
conditioned upon Bidder's timely and
proper submittal of documents
required in Document 00495, Post-Bid
Procedures.

B. The Bid remains open to acceptance
and is irrevocable for the period of
time stated in Document 00410A, Bid
Form, Part A.

END OF DOCUMENT

00200 - 6
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Document 00210

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

The following Paragraphs modify Document 00200 - Instructions to Bidders. Where a portion of the
Instructions to Bidders is modified or deleted by these Supplementary Instructions, the unaltered
portions of the Instructions to Bidders remains in effect.

PARAGRAPH 2.0 — DEFINITIONS:

Add the following sub-Paragraphs to this Paragraph:

O.

Office of Business Opportunity (OBO): All references to Affirmative Action Contract
Compliance Division (AACC) set forth in Document 00700 — General Conditions and in
other documents of the Project Manual, shall refer to, and include, the Office of Business
Opportunity.

If there is no bid of a Local Business that meets these criteria, the City will award the
contract to the lowest responsible bidder.

PARAGRAPH 4.0 — BID DOCUMENTS

Add the following sub-Paragraphs to this Paragraph:

A.

1.

Add the following Paragraph A.1:

Bid documents may only be obtained electronically at the Houston Airport System’s
website: https://www.fly2houston.com/biz/opportunities/solicitations/

D. Add the following Paragraph D.1:

1.

Copies of the City Standard Specifications and Details may be acquired at no cost on
the Houston Airport System’s website
https://www.fly2houston.com/biz/resources/building-standards-and-permits/)
HOUSTON AIRPORTS DESIGN STANDARDS

The following plan rooms, whose names, addresses, phone and fax numbers were last
updated on April 9, 2007, have been authorized by the City to display Bid Documents for
examination:

(Note: The Bid Documents furnished to the plan rooms for examination can be in
electronic format, in hard copies, or in any other formats pertaining to each City
Contracting Division’s discretion.)

00210-1
02-03-2022
ISSUE FOR PERMIT


https://www.fly2houston.com/biz/opportunities/solicitations/
https://www.fly2houston.com/biz/resources/building-standards-and-permits/

IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING SUPPLEMENTARY
IAH/Project No. 794G INSTRUCTIONS TO BIDDERS

1.

Associated General Contractors (AGC-HHUI), Highway, Heavy Utilities and
Industrial Branch, 2400 Augusta St., Suite 305 , Houston, TX 77057, 713-334-
7100, Fax 713-334-7130. Email: msimons@agctx.org

(Attention: Mellora Connelly)

Houston Minority Business Development Center, 2900 Woodridge, Suite 124,
Houston, TX 77087, 713-644-0821, Fax 713-644-3523. Email:
gtamez@gacompanies.com

The Builders' Exchange of Texas, Inc., 4047 Naco Perrin Blvd., Ste. 100 San
Antonio, TX 78217, 210-564-6900, Email: editor@virtialbx.com

F. Add the following sub-Paragraph F.1:

1.

Designation as a Hire Houston First City Business (CB) or Local Business
(LB)

To be designated as a City Business (“CB”) or as a Local Business (“LB”) for the
purposes of the Hire Houston First Program, as set out in Article Xl of Chapter 15
of the Houston City Code, a bidder or proposer must submit the Hire Houston
First Application and Declaration to the Director of the Office of Business
Opportunity and receive notice that the application has been processed and the
appropriate designation (if any) is awarded, prior to the submission of a bid or
proposal. Bidders must show evidence of HHF designation (as applicable) prior
to, or accompanying, the submission of a bid or proposal.

The absence of a Hire Houston First designation does not preclude a business
from bidding on City of Houston contracts.

The City will award this contract to a “Local Business”, as that term is defined in
Section 15-176 of the City of Houston Code of Ordinances (“the Code”):

= |f the bid of the Local Business is less than $100,000 and is the lowest
responsible bid or is within 5% of the lowest bid received, or

» |If the bid of the Local Business is more than $100,000 and is the lowest
responsible bid or is within 3% of the lowest bid received, and

= Unless the Director determines that such an award would unduly interfere with
contract needs, as provided in Section 15-181 of the Code.

Download the HHF Application and Declaration from the Office of Business
Opportunity Webpage at the City of Houston e-Government Website, located at:

http://www.houstontx.gov/obo/hirehoustonfirst.html

00210 -2
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or, delivered to:

Office of Business Opportunity
611 Walker, 7th Floor

Houston, Texas 77002.

Phone: (832) 393-0951

Fax: (832) 393-0646
hirehoustonfirst@houstontx.gov

PARAGRAPH 5.0 — EXAMINATION OF DOCUMENTS, SITE, AND LOCAL CONDITIONS

D. Add the following sub-Paragraph D.1:

1. Area within contract limits is currently restricted. Access for examination is
restricted to times, durations, routes and presence of City authorities, occurring at
the conclusion of the Prebid Meeting or as otherwise directed by City Engineer.
See Paragraph 15.0 below.

PARAGRAPH 8.0 — SUBSTITUTION OF PRODUCTS

A. Where Bid Documents specify a specific Product with provision for consideration of
substitutions (or equal), requests for pre-bid approval of substitutions will be considered
from Bidders only if received by Project Manager 10 days or more prior to Bid Date.

B. Requests for substitutions must provide complete information to determine acceptability
of the Products, in accordance with provisions of Document 00700 - General Conditions
and Document 01630 — Product Options and Substitutions.

C. The City will consider requests for substitutions and, if approved, will issue an Addendum.
Bidder shall base its Bid only on substitutions approved in Addenda. Substitutions, not

listed in an Addendum, are not allowed.

D. Bidder shall include in its Bid, costs of substitutions approved by Addenda.

PARAGRAPH 9.0 - PREPARATION OF BIDS
Add the following sub-Paragraph | to this Paragraph:

l. For math errors the City encounters in analyzing Bids, the following guidance will be

used:

In the event of a conflict between: The Bid Price is:

1. Individual Unit Price and Individual Unit Price times
00210-3
02-03-2022

ISSUE FOR PERMIT



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING SUPPLEMENTARY

|AH/Project No. 794G INSTRUCTIONS TO BIDDERS
Extension of that Unit Price Estimated Quantity
2. A Unit Price extension and Sum of all Individual Unit Price
total of Unit Price Extensions Extensions
3. Individual Alternate and Sum of all Individual Alternates

total of Alternates

4. Individual subtotals for Sum of Individual subtotals for
Stipulated Price, Base Unit Stipulated Price, Base Unit
Prices, Extra Unit Prices, Prices, Extra Unit Prices,
Contractor Bonus, Contractor Bonus, Cash
Cash Allowances, Allowances and Alternates
and Alternates; and the Total
Bid Price

PARAGRAPH 10.0 — BID SUBMISSION
A Add the following sub-Paragraph A.1:

1. Sealed bids, in triplicate, one (1) original marked “Original” and two (2) copies of the bids
also includes two (2) USB drives of all required submittals identified in Document
00410 Section 1.0 Offer) will be received by the City Secretary of the City of Houston,
in the City Hall Annex, Public Level, 900 Bagby, Room P101, Houston, Texas
77002, until 10:30 a.m., (CT) on 11/21/2024.

B. Bidders shall submit Document 00470 Bidder's MWSBE Participation Plan (or 00470D
Bidder's DBE Participation Plan if FAA funded project) with the bid. If the MWSBE goal
is not met, the Document 00471 Pre-bid Good Faith Efforts, and Document 00472 Bidder’s
MWSBE Goal Deviation Request form shall also be included in the submission with the bid (If
the DBE goal is not met, following Section 2.A.12. of Document 00806).

11.0 — BID SECURITY: Add the following Paragraph 1. to Section 11.0.A.:

1. Bidder shall submit a Security Deposit in the form of:
a.) Certified Check;
b.) Cashier’'s Check; or
c.) Bid Bond
Bidder should submit just one form of Security Deposit among the three
listed above, and such form shall be issued according to Section 11.0.B
and 11.0.C.

PARAGRAPH 15.0 - PREBID MEETING

00210 -4
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Add the following sub-Paragraph A.1 to this Paragraph:
A. Add the following Paragraph A.1:

1. A Prebid Meeting will be held at Houston Airport System, IDO Bldg., 111 Standifer Drive,

Auditorium #1, at 10:00 a.m. (CT), 10/10/2024.

Pre-bid Meeting Questions will be due from bidders at 3:00 p.m. (CT), 10/17/2024.

3. A Site Visit will begin after the Pre-bid Meeting. The meeting and site visit are the only
opportunity for bidders to see the site prior to Bid Due Date.

A

16.0 — OPENING OF BIDS: Replace Section B with the following:
B. Place and date of Bid opening may be changed in accordance with Section 15-45(c) of the
City Code.
The following Section is added as part of this solicitation:
3.0 - NOTICE TO BIDDERS
F. RESOLVING PROTESTS

1. Protests will be handled in accordance with City of Houston Administrative Policy AP 5-
12. http://lwww.houstontx.gov/adminpolicies/5-12.pdf

END OF DOCUMENT
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IAH/Project No. 794G

REQUEST FOR
BID INFORMATION

Document 00220

REQUEST FOR BID INFORMATION

PROJECT: IAH Terminal C Signage and Wayfinding

PROJECT No.: 794G

TO:

Phone No.:

Fax No.:

Email:

(Type or Print question legibly; use back if more space is needed)

This request relates to and/or

Drawing / Detail No. Specification Section No.

Attachments to this request:

Signature Date

(Type or Print Name)

(Type or Print Company Name)

END OF DOCUMENT
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Document 00410 - A

BID FORM — PART A

To: The Honorable Mayor and City Council of the City of Houston
City Hall Annex
900 Bagby Street
Houston, Texas 77002
Project: IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
Project No.: 794G
Bidder:
(Print or type full name of business entity, such as corporation, LLC, etc)
1.0 OFFER

A. Total Bid Price: Having examined the Project location and all matters referred to
in Bid Documents for the Project, we, the undersigned, offer to enter into a
Contract to perform the Work for the Total Bid Price shown on the signature page
of this Document

B. Security Deposit: Included with the Bid is a Security Deposit in the amount of
10 percent of the Total Bid Price subject to terms described in Document 00200 —
Instructions to Bidders.

C. Period for Bid Acceptance: This offer is open to acceptance and is irrevocable
for 180 days from Bid Date. That period may be extended by mutual written
agreement of the City and Bidder.

D. Addenda: All Addenda have been received. Modifications to Bid Documents
have been considered and all related costs are included in the Total Bid Price.

E. Bid Supplements: The following documents are attached:

[X] Security Deposit (as defined in Document 00200 — Instructions to Bidders)

[X] Document 00450 - Bidder's Statement of MWSBE Status

[X] Document 00454 - Affidavit of Non-interest

[X] Document 00455 - Ownership Information Form

[X] Document 00457 — Conflicts of Interest Questionnaire (CIQ)

[X] Document 00460 — Pay or Play Acknowledgement Form (POP 1-A)

[X] Document 00461 — Hire Houston First Affidavit

[X] Document 00470 — Bidder's MWSBE Participation Plan (required unless no
MWSBE patrticipation goal is provided in Document 00800 (the “Goal”)).

[X] Document 00471 — Bidder’s Record of Good Faith Efforts (required if the
goal in Bidder’s Participation Plan—-Document 00470 is lower than the Goal).

[X] Document 00472 — Bidder’s Goal Deviation Request (required if the goal in
Bidder’s Participation Plan—Document 00470 is lower than the Goal).

[X] Document 00480 — Form SCM-1 Reference Verification

[X] Document 00481 — Non-Collusion Statement

[X] Document 00842 — Letter of Intent

00410 - A1
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2.0 CONTRACT TIME
A. If offer is accepted, Contractor shall achieve Date of Substantial Completion within
270 days after Date of Commencement of the Work, subject to adjustments
of Contract Time as provided in the Contract.

00410 - A2
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BID FORM
Project No. 794G

PART B

Document 00410 - B
BID FORM - PART B

1.0 TOTAL BID PRICE HAS BEEN CALCULATED BY BIDDER, USING THE
FOLLOWING COMPONENT PRICES AND PROCESS (PRINT OR TYPE

NUMERICAL AMOUNTS):

A. STIPULATED PRICE:

B. BASE UNIT PRICE TABLE:

$

(Total Bid Price; minus Base Unit Prices, Extra Unit Prices, Cash Allowances and All Alternates, if any)

Unit of - Unit Price :
llt\f m SRpefc Base Unit Short Title Measur EsUmag:ad (this column Iotal n
0. ef. e Quantity controls) igures
Not Applicable N/A N/A N/A N/A
TOTAL BASE UNIT PRICES $ 0
C. EXTRA UNIT PRICE TABLE:
ltem Spec Extra Unit Short Title Unit of | Estimated Uhr_1it Plrice Total in
No. Ref. Measure | Quantity | ¢ C'inifofsn;n figures
Not Applicable N/A N/A N/A N/A
TOTAL EXTRA UNIT PRICES $0

REST OF PAGE INTENTIONALLY LEFT BLANK

00410 - B1
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BID FORM

Project No. 794G PART B
D. CASHALLOWANCE TABLE:
ltem Spec Cash
P Cash Allowance Short Title Allowance in
No. Ref. .
figures (1)
1 01210 Building Permits $ 5,000.00
2 01210 | Temporary phasing notification signage and wayfinding $ 15,000.00
3 01210 | coordination and minor moving of APGS system $ 50,000.00
TOTAL CASH ALLOWANCES $ 70,000.00

REST OF PAGE INTENTIONALLY LEFT BLANK
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E. ALTERNATES TABLE:
Item Spec Unitof | Estimated | Unit Price | Total Price
No Ref Alternate Short Title Measure | Quantit (this column | for Alternate
. : Y controls) in figures
Not Applicable N/A N/A N/A
TOTAL ALTERNATES $0

REST OF PAGE INTENTIONALLY LEFT BLANK
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Project No. 794G PART B

F. TOTAL BID PRICE: $

(Add Totals for Stipulated Price, Base Unit Price, Extra Unit Price, Cash Allowance, and All Alternates, if any)

2.0 SIGNATURES: By signing this Document, | agree that | have received and
reviewed all Addenda and considered all costs associated with the Addenda in
calculating the Total Bid Price.

Bidder:
(Print or type full name of your proprietorship, partnership, corporation, or joint venture.*)
*% By'
Signature Date
Name:
(Print or type name) Title
Address:
(Mailing)

(Street, if different)

Telephone and Fax Number:

(Print or type numbers)

* If Bid is a joint venture, add additional Bid Form signature sheets for each member
of the joint venture.

** Bidder certifies that the only person or parties interested in this offer as principals
are those named above. Bidder has not directly or indirectly entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding.

Note: This document constitutes a government record, as defined by § 37.01 of the Texas
Penal Code. Submission of a false government record is punishable as provided in
§ 37.10 of the Texas Penal Code.

Footnotes for Tables B through E:

(1) Fixed Unit Price determined prior to Bid. Cannot be adjusted by the Bidder.

(2) Minimum Bid Price determined prior to Bid. Can be increased by the Bidder, but not decreased, by crossing out the
Minimum and inserting revised price on the line above. Cannot be decreased by the Bidder.

(3) Maximum Bid Price determined prior to Bid. Can be decreased by the Bidder, but not increased, by crossing out the
Maximum and inserting revised price on the line above. A Bid that increases the Maximum Bid Price may be found
non-conforming and non-responsive. Cannot be increased by the Bidder.

(4) Fixed Range Bid Price determined prior to Bid. Unit Price can be adjusted by Bidder to any amount within the range
defined by crossing out prices noted and noting revised price on the line above.

00410 - B4
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Document 00430

BIDDER'S BOND

THAT WE, , as Principal,
(Bidder)

(“Bidder”), and the other subscriber hereto, , as Surety, do hereby

acknowledge ourselves to be held and firmly bound to the City of Houston, a municipal corporation, in the sum of

_ Dollars (% ) (an amount equal to 10 percent of the Total Bid Price,

including Cash Allowances and Alternates, if any), for the payment of which sum, well and truly to be made to the City
of Houston and its successors, the Bidder and Surety do bind themselves, their heirs, executors, administrators,
successors, and assigns, jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, the Bidder has submitted on or about this day a proposal offering to perform the following:

(Project Name, Location and Number)
in accordance with the Drawings, Specifications, and terms and conditions related thereto to which reference is hereby
made.

NOW, THEREFORE, if the Bidder's offer as stated in the Document 00410 — Bid Form is accepted by the City, and the
Bidder executes and returns to the City Document 00520 — Agreement, required by the City, on the forms prepared by
the City, for the Work and also executes and returns the same number of the Performance, Payment and Maintenance
Bonds (such bonds to be executed by a Corporate Surety authorized by the State Board of Insurance to conduct
insurance business in the State of Texas, and having an underwriting limitation in at least the amount of the bond) and
other submittals as required by Document 00495 - Post-Bid Procedures, in connection with the Work, within the
Contract Time, then this obligation shall become null and void; otherwise it is to remain in full force and effect.

If Bidder is unable to or fails to perform the obligations undertaken herein, the undersigned Bidder and Surety shall be
liable to the City for the full amount of this obligation which is hereby acknowledged as the amount of damages which
will be suffered by the City on account of the failure of such Bidder to perform such obligations, the actual amount of
such damages being difficult to ascertain.

Notices required or permitted hereunder shall be in writing and shall be deemed delivered when actually received or, if
earlier, on the third day following depositin a United States Postal Service post office or receptacle, with proper postage
affixed (certified mail, return receipt requested), addressed to the respective other Party at the address prescribed in
the Contract documents, or at such other address as the receiving Party may hereafter prescribe by written notice to
the sending Party.

IN WITNESS THEREOF, the Bidder and Surety have signed and sealed this instrument on the respective dates
written below their signatures and have attached current Power of Attorney.

ATTEST, SEAL: (if a corporation)

WITNESS: (if not a corporation) (Name of Bidder)
By: By:

Name: Name:

Title: Title:

ATTEST/SURETY WITNESS: (SEAL)
(Full Name of Surety)

(Address of Surety for Notice)

(Telephone Number of Surety)

By: By:
Name: Name:
Title: Title:
Date: Date:
00430-1
05-02-2019
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING BIDDER’S STATEMENT
IAH/Project No. 794G OF MBE/WBE/PDBE/DBE/SBE STATUS

Document 00450

BIDDER'S STATEMENT OF MBE/WBE/PDBE/DBE/SBE STATUS

This certifies that the status of the Bidder, ,in
(Bidder's Name)

regard to the City of Houston Code of Ordinances, Chapter 15, Article V, relating to City-
wide percentage goals for contracting with Minority and Women-owned Business
Enterprises (MWBE) and Disadvantaged Business Enterprises (DBE), Chapter 15, Article
VI, relating to City-wide percentage goals for contracting with Persons with Disabilities
Business Enterprises (PDBE) and Chapter 15, Article IX, relating to City-wide percentage
goals for contracting with a Small Business Enterprise (SBE) is as follows:

1. Bidder (individual, partnership, corporation) is [__] is not [__] a Minority Business
Enterprise as certified by the Affirmative Action and Contract Compliance
Division.

2. Bidder (individual, partnership, corporation) is [__] is not [__] a Women-owned
Business Enterprise as certified by the Affirmative Action and Contract
Compliance Division.

3. Bidder (individual, partnership, corporation) does [_] does not[_] declare itself to
be a Persons with Disabilities Business Enterprise as defined above.

4. Bidder (individual, partnership, corporation) does [_] does not[_] declare itself to
be a Disadvantaged Business Enterprise as defined above.

5. Bidder (individual, partnership, corporation) does [_] does not [_] declare itself to
be a Small Business Enterprise as defined above.

Signature:

Title:

Date:

END OF DOCUMENT

00450 -1
03-13-2007
ISSUE FOR PERMIT



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH/Project No. 794G AFFIDAVIT OF NON-INTEREST

Document 00454

AFFIDAVIT OF NON-INTEREST

BEFORE ME, the undersigned authority, a Notary Public in and for the State of Texas, on

this day personally appeared , who
Affiant

being by me duly sworn on his oath stated that he is , of
Title

Name of Firm

the firm named and referred to and in the foregoing; and that he knows of no officer,
agent, or employee of the City of Houston being in any manner interested either directly

or indirectly in such Contract.

Affiant's Signature

SWORN AND SUBSCRIBED before me on

Date

Notary Public in and for the State of TEXAS

Print or type name

My Commission Expires:

Expiration Date

END OF DOCUMENT

00454 -1
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING OWNERSHIP
IAH/Project No. 794G INFORMATION FORM

DOCUMENT 00455
OWNERSHIP INFORMATION FORM

The City of Houston Ownership Information Form is used to gather information to comply with:
a. The City of Houston Contractor Ownership Disclosure Ordinance (Chapter 15 of the
Code of Ordinances, Article VIII. City Contracts; Indebtedness to City);
b. The City of Houston Fair Campaign Ordinance (Chapter 18 of the Code of Ordinances);
and,
c. The State of Texas Statement of Residency Requirements (Tex. Govt. Code Chapter
2252).

Please complete the form, in its entirety, and submit it with the Official Bid or Proposal
Form. Except as noted below regarding the Statement of Residency, failure to provide
this information may be just cause for rejection of your bid or proposal.

NOTICE OF AFFIRMATIVE ACCEPTANCE OF THE CITY OF HOUSTON FAIR CAMPAIGN
ORDINANCE

By submitting a bid or proposal to the City of Houston for a Contract in excess of $50,000 or for
which a request is presented to City Council for approval, all respondents agree to comply with
the Chapter 18 of the Code of Ordinances.

Further, pursuant to Section 18-36 of the Code of Ordinances, it shall be unlawful either for any
person who submits a bid or proposal to contribute or offer any contribution to a candidate or for
any candidate to solicit or accept any contribution from such person for a period commencing at
the time of posting of the City Council Meeting Agenda including an item for the award of the
Contract and ending upon the 30th day after the award of the Contract by City Council.

INSTRUCTIONS

1. Please type or legibly print in dark ink responses. Individuals and entities should
disclose their full, legal names (not initials) and all required corporate letters (“Inc”,
“LLP”, etc.).

a. If a firm is operating under an assumed name, the following format is
recommended: Corporate/Legal Name DBA Assumed Name.

2. Full addresses are required, including street types (“St”, “Rd”, etc.) and unit number.

3. Individuals or entities with 10% or more ownership of the corporation, partnership, or
joint venture (including persons who own 100%) are required to be disclosed with their
full name and full address. All officers and directors are also required to be disclosed
with their full name and full address.

00455 -1
04/15/2020
ISSUE FOR PERMIT
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING OWNERSHIP
IAH/Project No. 794G INFORMATION FORM

PROJECT AND BID/PROPOSAL PREPARER INFORMATION

Project or Matter Being Bid:

Bidder’s complete firm/company business information

Name:

Business Address [No./Street]
City / State / Zip Code
Telephone Number

Bidder’s email address
Email Address:

STATEMENT OF RESIDENCY
(THE STATEMENT OF RESIDENCY PORTION OF THIS DOCUMENT IS NOT APPLICABLE
IF THE SOLICITATION INDICATES FEDERAL FUNDS WILL BE USED)

TEX. GOV'T CODE §2252.001(4) defines a "Resident bidder" as a bidder whose principal
place of business* is in this state, and includes a contractor whose ultimate parent company or
majority owner has its principal place of business in this state.

TEX. GOV'T CODE §2252.001(3) defines a "Nonresident bidder" as a bidder who is not a
resident in this state.

* Principal Place of Business in Texas means that the business entity:

. has at least one permanent office located within the State of Texas, from which
business activities other than submitting bids to governmental agencies are
conducted and from which the bid is submitted; and

. has at least one employee who works in the Texas office.

Based on the definitions above, your
business is a: L] TEXAS RESIDENT BIDDER

[] NONRESIDENT BIDDER

If you are a Nonresident Bidder, does your home state have a statute giving preference to
resident bidders? If so, you must attach a copy of the statute to this Document.

A copy of the State of statute is attached.

NOTE: The State of residency of a bidder is not used in the decision-making criteria for the
award of contracts for projects receiving federal funding, whether in whole or in part.

00455 -2
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING OWNERSHIP
IAH/Project No. 794G INFORMATION FORM

CONTRACTING ENTITY ORGANIZATIONAL ENTITY TYPE

FOR PROFIT ENTITY: NON-PROFIT ENTITY:

[[] SOLE PROPRIETORSHIP [] NON-PROFIT CORPORATION

[[] CORPORATION [] UNINCORPORATED
ASSOCIATION

[ ] PARTNERSHIP

[ ] LIMITED PARTNERSHIP

[ ] JOINT VENTURE

[] LIMITED LIABILITY COMPANY

[l OTHER (specify in space below)

LISTING OF ADDRESSES

List all current and prior addresses where the bidder does/has done business or owns property
(real estate and/or business personal property) in the city of Houston (“Houston”) in the past 3
years from the date of submittal of this form. If within the past 3 years from the date of
submitting this form, the bidder does not and has not done business and has not or does not
own property (real estate and/or business personal property) in Houston, please state “None” on
the first line below.

Address

Address

Address

ATTACH ADDITIONAL SHEETS AS NEEDED.

00455 -3
04/15/2020
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING OWNERSHIP
IAH/Project No. 794G INFORMATION FORM

LISTING OF OFFICERS

LIST ALL OFFICERS OF THE ENTITY, REGARDLESS OF THE AMOUNT OF OWNERSHIP
(IF NONE STATE “NONE”)

Name

Officer Address
Name

Officer Address
Name

Officer Address
Name

Officer Address
Name

Officer Address
Name

Officer Address

LISTING OF DIRECTORS OR MEMBERS

LIST ALL DIRECTORS OF THE ENTITY, REGARDLESS OF THE AMOUNT OF OWNERSHIP
(IF NONE STATE “NONE”)

Name
Director or Member Address
Name
Director or Member Address
Name
Director or Member Address
Name
Director or Member Address
Name
Director or Member Address
00455 - 4
04/15/2020
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING OWNERSHIP
IAH/Project No. 794G INFORMATION FORM

DISCLOSURE OF OWNERSHIP (OR NON-PROFIT OFFICERS)

Bidders are required to disclose all owners of 10% or more of the Contracting Entity. For non-
profit entities, please provide the complete information for the President, Vice-President,
Secretary, and Treasurer.

In all cases, use full names, local business and residence addresses and telephone numbers.
Do NOT use post office boxes for any address. Inclusion of e-mail addresses is optional, but
recommended.

ATTACH ADDITIONAL SHEETS AS NEEDED.

Contracting Entity:

Name:

Business Address [No./Street]
City / State / Zip Code
Telephone Number

Email Address:

DISCLOSURE OF OWNERSHIP (OR NON-PROFIT OFFICERS) continued.

Owner(s) of 10% or More (IF NONE, STATE “NONE”)

Name:

Business Address [No./Street]
City / State / Zip Code
Telephone Number

Email Address:
Residence Address [No./Street]
City / State / Zip Code

Owner(s) of 10% or More: (IF NONE, STATE “NONE")

Name:

Business Address [No./Street]
City / State / Zip Code
Telephone Number

Email Address:
Residence Address [No./Street]
City / State / Zip Code

ATTACH ADDITIONAL SHEETS AS NEEDED.

00455 -5
04/15/2020
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING OWNERSHIP
IAH/Project No. 794G INFORMATION FORM

OPTIONAL: TAX APPEAL INFORMATION

If the firm/company or an owner/officer is actively protesting, challenging, or appealing the
accuracy and/or amount of taxes levied with a tax appraisal district, please provide the following
information:

Debtor (Firm or Owner Name):

Tax Account Nos.:

Case or File Nos.:

Attorney/Agent Name:

Attorney/Agent Phone No.:

Tax Years:

Status of Appeal [DESCRIBE]:

If an appeal of taxes has been filed on behalf of your company, please include a copy of
the official form receipted by the appropriate agency.

REQUIRED: UNSWORN DECLARATION

| certify that | am duly authorized to submit this form on behalf of the firm, that | am associated
with the firm in the capacity noted below, and that | have personal knowledge of the accuracy of
the information provided herein. | affirm that all the information contained herein is true and
correct to the best of my knowledge. | understand that failure to submit accurate information
with my submission may result in my submission being considered non-responsive and non-
responsible.

Preparer’s Signature Date

Printed name

Title

NOTE: This form constitutes a governmental record, as defined by Section 37.01 of the
Texas Penal Code. Submission of a false government record and falsification of a governmental
record are crimes, punishable as provided in Section 37.10 of the Texas Penal Code.

00455 -6
04/15/2020
ISSUE FOR PERMIT




IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING CONFLICT OF
|AH/Project No. 794G INTEREST QUESTIONNAIRE

Document 00457

Conflict of Interest Questionnaire

Local Government Code Chapter 176 requires Bidders with the City of Houston (“City”) to
file a Conflict of Interest Questionnaire with the City Secretary of the City of Houston.

The Conflict of Interest Questionnaire is available for downloading on the Texas Ethics
Commission’s website at: http://www.ethics.state.tx.us

The completed Conflict of Interest Questionnaire will be posted on the City Secretary’s
website. Also you will find a list of the City Local Government Officers on the City
Secretary’s website.

For your convenience the CIQ form is attached as part of this document. Although the City
has provided this document for the Bidders convenience, it is the Bidders responsibility to
submit the latest version of the CIQ form as promulgated by the Texas Ethics Commission.

The Failure of any Bidder to comply with this law is a Class C misdemeanor.

END OF DOCUMENT

00457
10-30-2020
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CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.

2]

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3] Name of local government officer about whom the information is being disclosed.

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

|:| Yes |:| No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

|:| Yes |:| No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7

Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021



CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship” means a connection between two or more parties
based on commercial activity of one of the parties. The term does not include a connection based on:
(A) atransaction thatis subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) atransaction conducted at a price and subject to terms available to the public; or
(C) apurchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) Alocal government officer shall file a conflicts disclosure statement with respect to a vendor if:
(2) the vendor:
(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that
(i) a contract between the local governmental entity and vendor has been executed;
or
(i) the local governmental entity is considering entering into a contract with the
vendor;
(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100 in the 12-month period preceding the date the
officer becomes aware that:
(i) a contract between the local governmental entity and vendor has been executed; or
(i) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) Avendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:
(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.
(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or
(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) thatthe vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021



City of Houston
Pay or Play Program
Acknowledgement Form

It has been determined that the project currently open for bidding meets the criteria of the City of Houston
Pay or Play program. This form acknowledges your awareness of the Pay or Play program which is
authorized by Ordinance 2007-534. Your signature below affirms that you will comply with the requirements
of the program upon contract award and ensure the same on behalf of your subcontractors that may be
subject to the Pay or Play Program.

| declare under penalty of perjury under the laws of the State of Texas that if awarded this contract which

meets the criteria for the City of Houston’s Pay or Play Program, | will comply with all requirements of the
Pay or Play Program in accordance with Executive Order 1-7.

Fill out all information below and submit this form with your bid/proposal packet.

Solicitation Number

Signature Date
Print Name City Vendor ID
Company Name Phone Number

Email Address

For more information about the Pay or Play program please visit
http://www.houstontx.gov/obo/popforms.htmil.

Questions about the Pay or Play Program should be referred to the Department POP
Liaison; an updated contact list is available on the Office of Business Opportunity website
or call the POP Contract Administrator at 832-393-0633.

Form POP-1 Document 00460 OBO - 01/23/2020


http://www.houstontx.gov/obo/popforms.html
http://www.houstontx.gov/obo/popforms.html
http://www.houstontx.gov/obo/popforms.html
http://www.houstontx.gov/obo/popforms.html

& ?’I/
f,‘,.i] Hire Houston First

¢ Application and Affidavit
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Thank you for your interest in the Hire Houston First initiative. It is the policy of the City of Houston as defined in Chapter 15, Article
Xl, to use the City’s spending powers in a manner that promotes fiscal responsibility and maximizes the effectiveness of local tax
dollars by ensuring a portion of citizens’ tax dollars remain in the local economy for economic benefit of the citizens by utilizing all
available legal opportunities to contract with city and/or local businesses.

Businesses interested in becoming eligible to participate in the Hire Houston First initiative must complete this application and sign
the attached affidavit. Only businesses that meet the requirements will be eligible to participate in the Hire Houston First initiative. A
completed HHF application is NOT evidence of designation under the Hire Houston First initiative. An applicant’s eligibility must be
confirmed in writing by the Office of Business Opportunity.

Definitions:
A. City Business means a business with a principal place of business within city limits.

B. Local Area means eight counties in and surrounding Houston city limits. The counties are Harris, Fort Bend, Montgomery,
Brazoria, Galveston, Chambers, Waller, and Liberty.

C. Local Business means a business with a principal place of business in the local area.

D. Principal place of business means the business must be headquartered or have an established place or places of business in
the incorporated limits of the city or the local area as applicable, from which 20% or more of the entity’s workforce are
regularly based, and from which a substantial role in the entity’s performance of a commercially useful function or a
substantial part of its operations is conducted. A location utilized solely as a post office box, mail drop or telephone
message center or any combination thereof, with no other substantial work function, shall not be construed as a principal
place of business.

E. Headquartered means the location where an entity’s leadership directs, controls, and coordinates the entity’s activities.
Application
Please complete the following form/affidavit and submit it to the Office of Business Opportunity, Houston Business Solutions Center
located at 611 Walker, Lobby Level, Houston, TX 77002 (832) 393-0954. Applications may be submitted via e-mail to
houstonBSC@houstontx.gov or faxed to 832.393.0650. Incomplete applications and affidavits will not be processed. Please answer

all questions.

1. Application Date:

2. Company is applying as (please check at least one box):

O City Business (CB) with a principal place of business within the city limits from which a substantial role in the
entity’s performance of a commercially useful function or a substantial part of its operations is conducted as
defined in Chapter 15, Article XI.

O Local Business (LB) with a principal place of business in the local area from which a substantial role in the entity’s
performance of a commercially useful function or a substantial part of its operations is conducted as defined in
Chapter 15, Article XI.

3. Name of Owner or CEO: Name of Company:

FOR OFFICE USE ONLY:

1 Revised 10/23/2012


mailto:oustonBSC@houstontx.gov

4. Business Address(for use in determining HHF eligibility):

5. Mailing Address(/f different from Business Address):

Street City

State Zip Code

6. Business Phone Number:

Street City

Business Fax Number:

State

Zip Code

7. Business E-Mail:

Business Website:

8. Federal Tax ID Number:

COH Vendor Registration ID Number:

9. Describe the primary activities of your firm:

10. In accordance with the aforementioned definition for “headquartered”, is your company’s headquarters or corporate

office located in one of the following eight counties?
YESL] NoO

If yes, check all that apply.

[l Harris

[J  Brazoria
[0 Chambers
[J FortBend

How many employees are based within the county or counties you selected?

Galveston
Liberty

I R B R

Waller

Montgomery

If you answered “no” to question 10, please answer questions 11, 12 and 13.

11. What is the number of employees that are based within the following eight counties?

e Harris

e Brazoria
e Chambers
e FortBend

e  Galveston
e Liberty

e Montgomery

o Waller

12. List all company locations inside city limits and in the 8 county local area as well as addresses, primary activities and

number of employees at each location.

Business Address

Primary Activities

Number of Employees

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:
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Business Address

Primary Activities

Number of Employees

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:

13. List all company locations OUTSIDE the eight (8) county local area, including headquarters locations, as well as addresses,
primary activities and number of employees at each location.

Business Address

Corporate
Headquarters?

Primary Activities

Number of
Employees

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:

YES/NO

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:

YES/NO

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:

YES/NO

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:

YES/NO

Business Name:
Street Address:

City, State:

Zip Code:

Main Phone Number:

YES/NO

14. What is the total number of employees in the entire company?

15. Is the company represented on this application an independent or dependent subsidiary of a company with

headquarters located outside the eight county local area? (Check One)

[0 NOT a subsidiary of any company

0 YES — An independent subsidiary. Please submit Federal corporate tax returns and any other documentation necessary

to show independence from the parent company.

O YES — A dependent subsidiary. Please answer the following questions:

(a). What is the total number of employees within the (8) county local area inclusive of the company represented on this

application and the parent company?

(b). What is the total number of all employees inclusive of the company represented on this application and the parent

company?

Revised 10/23/2012




Hire Houston First Affidavit

I certify and affirm that my business is not
Name of Company Owner Name of Company

a location utilized solely as a post office box, mail drop or telephone message center or any combination thereof, with

no other substantial work function.

The undersigned swear/affirm that the foregoing information and statements are true and correct with regard to the
employee breakdown of the company’s work force, location, and principal place of business. In addition, the
undersigned gives permission to the City of Houston to conduct random audits to ensure compliance with the Hire
Houston First Initiative under Chapter 15, Article XI.

Name of Company Owner Name of Company

On this day before me appeared (name) with proper
identification, who being duly sworn, did execute the foregoing affidavit and did aver that he or she was properly
authorized to execute this affidavit and did so as his or her free act/deed.

Signature (Owner /Applicant) Title
Name (Print) Date
(Seal)
Notary Attest:
Notary Public Commission Expiration

4 Revised 10/23/2012



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING BIDDER’S MWSBE
IAH/PROJECT NO. 794G PARTICIPATION PLAN

Document 00470

BIDDER’'S MWSBE PARTICIPATION PLAN

The Bidder or Proposer shall submit this completed form with the bid to demonstrate the Bidder/Proposer’s plan to meet
the M/WBE contract goal(s) (“contract goal(s)”). If the Bidder/Proposer cannot meet the contract goal(s), the
Bidder/Proposer has the burden to demonstrate “Good Faith Efforts,” which shall include correctly and accurately preparing
and submitting this form, a Record of Good Faith Efforts (Document 00471), a Request for Deviation from the Goal
(Document 00472), and supporting documentation evidencing their “Good Faith Efforts,” as required by the City of Houston’s
Good Faith Efforts Policy (Document 00808). The City will review the Participation Plan and Good Faith Efforts at the time
of bid opening. Visit http://www.houstontx.gov/obo for more information.

e MBE and WBE Goals are two separate Contract Goals, to be met individually.
e Any excess of one Goal cannot be applied to meet another Goal.
City e An SBE can be applied to the MBE and/or WBE Goal, but not to exceed 4%.
Aehvertisa) o Up to 50% of the Bidder’s Participation plan may be met using Suppliers.
Contract MBE | WBE |, Up to 50% of the advertised goal may be met at the at the Prime level if the
Goal Prime is a City-certified firm. Bidder must select one (1) certification type for
Prime level credit. Prime level participation percentage must not exceed the
individual MBE or WBE advertised goal. Prime level credit does not apply to
SBE-certified firms.
NAICS Code Description of Work % of Total Bid Price | Services or | Cert. Type for Certified Firm Name
(6 digit) (Plan Sheet #, Unit (2 decimal places; Supplier Goal: MBE, Firm Address
Price #, Scope of Work | for example: 5.00%) WBE, or SBE Contact Name
#, as applicable) Phone No. and E-Mail
USE THIS LINE FOR
MBE [ PRIME LEVEL CREDIT ONLY.
WBE [ CREDIT MUST NOT EXCEED
50% OF THE ADVERTISED
GOAL
MBE 0
WBE 0
SBE 0
MBE 0
WBE 0
SBE 0
MBE 0
WBE 0
SBE 0

By submitting this form, your firm agrees to enter into formal subcontracting agreement(s) with the MWBE
subcontractors/subconsultants listed on this participation plan upon award of a contract from the City.

Authorized Signature:

Bidder’s MBE WBE SBE _
Participation Printed Name:
Plan Total Company Name:
Email:
Date:
00470 -1
01-18-2022

ISSUE FOR PERMIT
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING BIDDER’S MWSBE
IAH/PROJECT NO. 794G PARTICIPATION PLAN

DOCUMENT 00470

BIDDER'S MWSBE PARTICIPATION PLAN
CONTINUATION PAGE

NAICS Description of Work (Plan % of Total Bid Services or | Cert. Type Certified Firm Name
Code Sheet #, Unit Price #, Scope Price Supplier for Goal: Firm Address
(6 of Work #, as applicable) (2 decimal MBE, WBE, Contact Name
digit) places; for or SBE Phone No. and E-Mail
example:
5.00%)

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

Dopo|lPoo|lPooloo o

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

OoglFPoo|lPoolooolooo

MBE
WBE
SBE

MBE
WBE
SBE

N [ B s

*| understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and lead to City sanctions.

00470 -2
01-18-2022
ISSUE FOR PERMIT



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING PRE-BID
IAH /Project No. 794G GOOD FAITH EFFORTS

Document 00471
PRE-BID GOOD FAITH EFFORTS

Bidder Name: Project Name:_1AH Terminal C Garage Signage and Wayfinding

A Bidder or Proposer that may be unable to complete or follow a Participation Plan (Document 00470) to meet
the Contract Goal in the Supplemental Conditions (Document 00800), must submit this completed form, Goal
Deviation Request Form (Document 00472), providing supporting documentation evidencing their “Good Faith
Efforts”, as required by the City of Houston’s Good Faith Efforts Policy (see Document 00808).

The Bidder or Prime Contractor has the burden to demonstrate “Good Faith Efforts” to meet the MWSBE goal,
which includes correctly and accurately preparing and submitting this form and other efforts described in the
City’s Good Faith Efforts Policy (Document 00808). The Office of Business Opportunity will review Good
Faith Efforts and Participation Plan after selection of an apparent low bidder.

UNLESS THE BIDDER’S/PROPOSER’S PARTICIPATION PLAN MEETS THE CONTRACT GOAL, FAILURE TO
SUBMIT THIS FORM MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE.

NAICS | Plan MWSBE Certified Firm Name | Certified | Methods | Prime Certified Results of
Code Item Type for Address, Phone No., Firm of Contact Firm Contact
No. Goal and E-Mail Contact | Contact | Dates Response | (why suitable
Person or not suitable
for work)
MBE 0O Phone O
WBE 0O E-mail O
SBE O Fax O
MBE 0O Phone O
WBE 0O E-mail O
SBE 0O Fax 0O
MBE 0O Phone O
WBE 0O E-mail O
SBE 0O Fax 0O
MBE 0O Phone O
WBE 0O E-mail O
SBE 0O Fax 0O
Print Name: Authorized Signature:
Company Name: Date: Phone:

Email Address:

00471 -1
08-01-2015
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G

PRE-BID
GOOD FAITH EFFORTS

CONTINUATION PAGE

NAICS | Plan MWSBE Certified Firm Name | Certified | Method | Prime Certified Results of
Code Item Type for Address, Phone No., Firm of Contact Firm Contact (why
No. Goal and E-Mail Contact | Contact | Dates Response suitable or
Person not suitable
for work)
MBE 0O Phone O
WBE 0O E-mail O
SBE O Fax O
MBE 0O Phone O
WBE 0O E-mail O
SBE O Fax 0O
MBE 0O Phone O
WBE 0O E-mail O
SBE 0O Fax 0O
MBE 0O Phone O
WBE 0O E-mail O
SBE 0O Fax O
MBE 0O Phone O
WBE 0O E-mail O
SBE 0O Fax 0O
MBE 0O Phone O
WBE 0O E-mail O
SBE 0O Fax 0O
MBE 0O Phone O
WBE 0O E-mail O
SBE 0O Fax 0O
Print Name: Authorized Signature:

Company Name:

Email Address:

Date:

ISSUE FOR BID

00471 -2
08-01-2015
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING BIDDER’S MWSBE
|IAH /Project No. 794G GOAL DEVIATION REQUEST

Document 00472
BIDDER’S MWSBE GOAL DEVIATION REQUEST

Company Name:

Project Name: JAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING

Department Approved MBE WBE Total
Contract Goals
% % %
Bidder’s Proposed MBE WBE SBE Total
Participation Plan (Max 4% for Credit)
% % % %

Justification: Please provide the reason the Bidder is unable to meet the Contract Goal in
Document 00800.

Good Faith Efforts: Please list any efforts not listed in the Bidder's Pre-Bid Good Faith Effort
(Document 00471) and provide supporting documentation evidencing “Good Faith Efforts”, as
required by the City of Houston’s Good Faith Efforts Policy (Document 808).

Contractor: Date:
Representative: Email:
Title: Phone:

FOR OFFICIAL USE ONLY: Approved|[ ] NotApproved] ]
OBO Representative

Title: Date:

00472 -1
08-01-2015
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING REFERENCE VERIFICATION
IAH /Project No. 794G DOCUMENT 00480

1.0

11

1.2

DOCUMENT 00480
REFERENCE VERIFICATION

REFERENCES

Contractor must be able to demonstrate that they have sufficient expertise, qualified personnel
experienced and that their company has done or currently providing the services of similar size as
specified in the statement of work. Contractor must have been actively engaged as an actual business
entity in the activities described in the bid document for at least the five (5) years immediately prior to the
submission of their bid.

The reference(s) must be included in the space provided below. Additional pages may be added if
necessary. References must be included at the time of bid submittal.

LIST OF CURRENT/PREVIOUS CUSTOMERS

Company Name:

Contact Person/Title: Phone No.:

E-mail Address:
Address:

Contract Award Date: Contract Completion Date:

Contract Name/Title:

Project Description:

Company Name:

Contact Person/Title: Phone No.:

E-mail Address:
Address:

Contract Award Date: Contract Completion Date:

Contract Name/Title:

Project Description:

Company Name:

Contact Person/Title: Phone No.:

E-mail Address:
Address:

Contract Award Date: Contract Completion Date:

Contract Name/Title:

Project Description:

00480 -1
03-20-2015
ISSUED FOR BID



Form SCM-1 Reference Verification

Telephone Interview Reference
Verification For
[Title of Solicitation]

Respondent Name:

Company to be contacted as a Reference:

Name and Title of Designated Reference:

Contact Number for Designated Reference:

Point of Contact Information for Individual Responding fo Reference
Check if Different than Point of Contact Designated in the Response:

Introduction: Hello, my name is [caller's name] with [agency name] We are currently evaluating vendor
[proposals/bids/qualifications] for [solicitation title] and checking vendor references Your name and number were
provided to us as a reference for [vendor name] Do you have a few minutes to answer some questions?

Questions:

1. Has the vendor provided [description of products/services] to your organization in the past 3 years? Yes [_| No

2.How long has the vendor provided [description of products/services] to your organization?

3. What s the approximate annual value of the vendor’s contract?

4. Did the vendor stay within budget? Yes [_| No[ |

5. On arating scale of 0 to 3 — where (0) Unsatisfactory, (1) Marginally Satisfactory, (2) Satisfactory, (3) Exceeds
Expectations, and (N/A) Not Applicable — please provide answers to the following questions:

a. How satisfied was your organization with the timeliness of the vendor’s delivery of products or performance of
services under the contract?

oLl 100201 3] N/A LI Declined to Respond ||

b. Howsatisfied was yourorganization with the skill, knowledge, cooperativeness, and professional manner of the
personnel assigned by the vendor?

ol],10] 201 31 NA LI Declined to Respond [

Document 00480 (01.31.2023)



c. How satisfied was your organization with the vendor’s ability to resolve problems?
01,100,201 3] N/A LI Declined to Respond [

d. How satisfied was your organization with the vendor’s customer service?
ol 101,201 3] N/ALI Declined to Respond [

e. Overall, how satisfied was your organization with the vendor’s performance?
01,100,201 3] N/A LI Declined to Respond [

Do you have any comments? Yes [ | No [

Reference Check Conducted By:

Printed Name:

Date & Time:

Signature:

Reference check activities were unsuccessful for the following reason(s):

|| Designated point of contact declined to answer any questions.

|| Designated point of contact information provided in response was incorrect.

|| Designated point of contact was determined to be “unavailable” after unsuccessful attempts on
thefollowing dates and times:

|| Other:

Document 00480 (01.31.2023)



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING ANTI-COLLUSION
IAH /Project No. 794G STATEMENT

DOCUMENT 00481

Anti-Collusion Statement

The undersigned, as Proposer, certifies that the only person or parties
interested in this Proposal as principals are those named herein; that the
Proposer has not, either directly or indirectly entered into any Agreement,
participated in any collusion, or otherwise taken any action in restraint of free

competitive bidding in connection with the award of this Contract.

Date Proposer Signature

00481 -1
08-04-2015
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING

IAH /Project No. 794G

1.0

2.0

3.0

4.0

W

o 0O

m

Document 00495

POST-BID PROCEDURES

DOCUMENT ADDRESSES

Notice of Intent to Award.

Monitoring Authority

Requirements of Bidder.

Failure of Bidder to comply with requirements.

Notice to Proceed.

NOTICE OF INTENT TO AWARD

The City will provide written Notice of Intent to Award to Low Bidder.
DEFINITIONS

The “Monitoring Authority” for this Project is:

Houston Airport System Office
of Business Opportunity
Contract Compliance Section
111 Standifer Drive

Humble, Texas 77338

REQUIREMENTS OF BIDDER

Within10 workdays of receipt of Notice of Intent to Award, Low Bidder shall
execute and deliver to Jorge Ardines, Senior Procurement Specialist
(Supply Chain Management) and Monitoring Authority, for the City's
approval, documents indicated by an "X" below:

[ X] Document 00501 - Resolution of Contractor

[ X] Document 00520 — Agreement

[ X] Document 00570 — Revised MWSBE Participation Plan

[ X] Document 00571 — Post-Bid Good Faith Efforts

[ X] Document 00572 — Contractor’s Goal Deviation Request

[ X] Document 00600 - List of Proposed Subcontractors and Suppliers
[ X] Document 00601 - Drug Policy Compliance Agreement

00495 -1
07-13-2022
ISSUE FOR BID

POST-BID PROCEDURES



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G POST-BID PROCEDURES

[ ]
[X]

[X]

Document 00602 - Contractor's Drug-free Workplace Policy (Contractor
creates this document.)

Document 00604 - History of OSHA Actions and List of On-the-job
Injuries

Document 00605 - List of Safety Impact Positions (Contractor completes
this list. Do not submit if submitting Document 00606.)

Document 00606 - Contractor's Certification of No Safety Impact
Positions (Do not submit if submitting Document 00605.)

Document 00609 — List of Nonroad Diesel Equipment (Do not need to
submit if not participating in Clean Air Incentive under Document 00800
Section 9.13.2)

Document 00610 - Performance Bond (100% of total amount of bid)
Document 00611 - Statutory Payment Bond (100% of total amount of
bid)

Document 00612 - One-year Maintenance Bond (100% of total amount
of bid)

Document 00613 - One-year Surface Correction Bond (4% of total
amount of bid)

Document 00620 - Affidavit of Insurance

Document 00621 — City of Houston Certificate of Insurance (for
guidance, see Document 00800, Article 11)

Document 00622 - Name and Qualifications of Proposed Superintendent
(Contractor creates this document.)

Document 00629 - Affidavit for FAA Form 7460-1

Document 00630 — Agreement to comply with POP Program

Document 00631 - City of Houston Pay or Play Program — List of
Participating Subcontractors

Document 00632 — EEO Certification by Material Suppliers, Professional
Service Providers

Document 00636 — Certificate of Interested Parties FORM 1295
Document 00812 — Wage Scale for Engineering Heavy Construction [For
Water and Sewer]; Exhibit B, Certificate from Contractor Appointing
Officer or Employee to Supervise Payment of Employees; Exhibit C,
Certificate from Subcontractor Appointing Officer or Employee to
Supervise Payment of Employees

Document 00814 — Wage Scale for Engineering Heavy Construction [For
Flood Control]; Exhibit B, Certificate from Contractor Appointing Officer
or Employee to Supervise Payment of Employees; Exhibit C, Certificate
from Subcontractor Appointing Officer or Employee to Supervise
Payment of Employees

Document 00820 — Wage Scale for Civil Engineering Construction [For
CIP Funded Project]; Exhibit B, Certificate from Contractor Appointing
Officer or Employee to Supervise Payment of Employees; Exhibit C,
Certificate from Subcontractor Appointing Officer or Employee to
Supervise Payment of Employees

00495 - 2
07-13-2022
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G POST-BID PROCEDURES

[ X] Document 00821 — Wage Scale for Building Construction [For CIP
Funded Project]; Exhibit B, Certificate from Contractor Appointing Officer
or Employee to Supervise Payment of Employees; Exhibit C, Certificate
from Subcontractor Appointing Officer or Employee to Supervise
Payment of Employees

B.  Original forms contained in Document 00805 - Equal Employment Opportunity
Program Requirements:

1.  Original forms contained in Document 00805 - Equal Employment

Opportunity Program Requirements:

[X] EEO-3, Certification by Bidder Regarding Equal Employment
Opportunity

[X] EEO-6, Total Work Force Composition of the Company or in lieu
thereof, a copy of the latest Equal Employment Opportunity
Commission’s EEO-1 form (This information is required only if
the Contractor has a work force of 50 or more people and the
Contract is $50,000 or more.)

[X] EEO-7, Company’s Equal Employment Opportunity Compliance
Program

[X] EEO-26, Certification by Proposed Subcontractor Regarding
Equal Employment Opportunity

C. Designations of Subcontractors and Suppliers, who have been selected by
Bidder in Part B - Schedule of Non-MWBE/PDBE/DBE/SBE Subcontractors
and Suppliers of Document 00600 - List of Proposed Subcontractors and
Suppliers, and accepted by the City, may be changed only with prior notice
and acceptance by Project Manager as provided in Conditions of the Contract.

D. On Bidder's written request, Jorge Ardines, Procurement Specialist may grant
an extension of time, not to exceed 5 days, to furnish documents specified in
Paragraphs 4.0.A and 4.0.B. If Bidder is required to resubmit documents
specified in Paragraph 4.0.A or 4.0.B, Bidder shall do so within time limits
provided in the request for resubmission.

E. Designations of Subcontractors and Suppliers, who have been selected by
Bidder in its Participation Plan, and accepted by the City, may be changed
only with prior notice and acceptance by the Monitoring Authority as provided
in Document 00808 - Minority and Women-owned Business Enterprise
(MWBE), Persons with Disabilities Business Enterprise (PDBE) and Small
Business Enterprise (SBE)Program.

00495 - 3
07-13-2022
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G POST-BID PROCEDURES

5.0 FAILURE OF BIDDER TO COMPLY WITH REQUIREMENTS

A.  Should Bidder, on receipt of Notice of Intent to Award, fail to comply with
requirements of this Document 00495 within stated time, the City may declare
award in default and require forfeiture of the Security Deposit.

B.  After the City's written notice of default to Low Bidder, the City may award the
Contract to Bidder whose offer is the next lowest bid, and Security Deposit of
Bidder in default shall be forfeited to the City in accordance with provisions of
Document 00200 - Instructions to Bidders.

C. Please provide your City of Houston Vendors ID #

6.0 NOTICE TO PROCEED

A. Upon the City's execution of the Agreement and delivery to Contractor, the
Business Unit, i.e., Infrastructure will issue a - Notice to Proceed to Contractor,
which establishes Date of Commencement of the Work.

END OF DOCUMENT

00495 - 4
07-13-2022
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G RESOLUTION OF CONTRACTOR

Document 00501

RESOLUTION OF CONTRACTOR

(“Contractor”),

(Name of Contractor, e.g., “Biz. Inc.”, “Biz LLP”)

is a '

(Type of Organization, e.g.: Corporation, Limited Partnership, Limited Liability Partnership, Limited Liability Company, etc.)

which is bound by acts of ,

(Name and Form of Governing Entity, e.g., “Biz Inc. Board of Directors”, “Bill Smith, GP”, etc.)

(“Governing Entity”).

On the day of , 20 , the Governing Entity resolved, in

accordance with all documents, rules, and laws applicable to the Contractor, that

, IS authorized to act as the

(Contractor’s Representative)

Contractor’s Representative in all business transactions (initial one) conducted in

the State of Texas OR related to this Contract; and

The Governing Entity warrants that the above resolution (a) was entered into
without dissent or reservation by the Governing Entity, (b) has not been rescinded or
amended, and (c) is now in full force and effect; and

In authentication of the adoption of this resolution, | subscribe my name on this
____day of , 20

(Authorized Signature for Governing Entity) (Print Name and Title of Authorized Signatory)

SWORN AND SUBSCRIBED before me on

Date

Notary Public in and for the State of Texas

My Commission Expires:

Expiration Date Print or Type Name of Notary Public

INSTRUCTIONS: Contractor must execute a Resolution of Contractor for each individual
authorized to sign Contract Documents related to this Contract. Contractor may rescind
Resolutions of Contractor through a written document in similar form.

END OF DOCUMENT

00501 -1
01-15-2010
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
|AH /Project No. 794G AGREEMENT

Document 00520
AGREEMENT

Project: IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
Project Location: 1AH TERMINAL C GARAGE
Project No: 794G

The City: THE CITY OF HOUSTON, 900 Bagby Street, Houston, Texas 77002 (the “City”)
and

Contractor:

(Address for Written Notice)

Phone Number: Fax #: N/A

E-mail Address:

City Engineer, with respect to Section 4.1.9 and 4.3 thru 4.5 of the General Conditions, is:
Eren Selcen, P.E., — HAS City Engineer, City of Houston Airport. Aviation Department, Infrastructure

Division (or his or her successor)
Address for Written Notice: 111 Standifer Drive, Humble, TX 77338
Phone Number: 281-233-1605 Fax #: N/A

Email Address: eren.selcen@houstontx.gov

Gerardo Velazquez, P.E. (or his or her successor)

Phone Number: 281-233-1904
E-mail Address: gerardo.velazquez@houstontx.gov

THE CITY AND CONTRACTOR AGREE AS FOLLOWS:

ARTICLE1
THE WORK OF THE CONTRACT

1.1 Contractor shall perform the Work in accordance with the Contract.

ARTICLE 2
CONTRACT TIME

2.1 Contractor shall achieve Date of Substantial Completion within 270 days after Date of
Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract.

2.2 The Parties recognize that time is of the essence for this Agreement and that the City will suffer
financial loss if the Work is not completed within the Contract Time. Parties also recognize delays,
expense, and difficulties involved in proving in a legal or arbitration proceeding actual loss suffered

00520 -1
09 09 2024



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G AGREEMENT

3.1

3.2

4.1

4.2

4.3

4.4

51

by the City if the Work is not completed on time. Accordingly, instead of requiring any such proof, the
Parties agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay the City
the amount stipulated in Document 00800 — Supplementary Conditions, for each day beyond Contract

Time.

ARTICLE 3
CONTRACT PRICE

Subject to terms of the Contract, the City will pay Contractor in current funds for Contractor's
performance of the Contract, Contract Price of $ [Original Contract Price], which includes Alternates, if
any, accepted below.

The City accepts Alternates as follows:

Alternate No. 1 [Not Applicable]
Alternate No. 2 [Not Applicable]
Alternate No. 3 [Not Applicable]

ARTICLE 4
PAYMENTS

The City will make progress payments to Contractor as provided below and in Conditions of the
Contract.
The Period covered by each progress payment is one calendar month ending on the 25th day of

the month.

The City will issue Certificates for Payment and will make progress payments on the basis of such
Certificates as provided in Conditions of the Contract.

Final payment, constituting entire unpaid balance of Contract Price, will be made by the City to

Contractor as provided in Conditions of the Contract.

ARTICLE 5
CONTRACTOR REPRESENTATIONS
Contractor represents:
5.1.1 Contractor has examined and carefully studied Contract documents and other related
data identified in Bid Documents.
5.1.2 Contractor has visited the site and become familiar with and is satisfied as to general,
local, and site conditions that may affect cost, progress, and performance of the Work.
5.13 Contractor is familiar with and is satisfied as to all federal, state, and local laws and
regulations that may affect cost, progress, and performance of the Work.
5.1.4 Contractor has carefully studied all: (1) reports of explorations and tests of subsurface

conditions at or contiguous to the site and all drawings of physical conditions in or relating

00520 -2
09 09 2024



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G AGREEMENT

6.1
6.2

7.1

515

5.1.6

517

5.1.8

5.1.9

5.1.10

to existing surface or subsurface structures at or contiguous to the site (except
Underground Facilities) which have been identified in Contract documents and (2) reports
and drawings of a hazardous environmental condition, if any, at the site which has been
identified in Contract documents.

Contractor has obtained and carefully studied (or assumes responsibility for having done
so) all additional or supplementary examinations, investigations, explorations, tests,
studies, and data concerning conditions (surface, subsurface, and Underground
Facilities) at or contiguous to the site which may affect cost, progress, or performance of
the Work or which relate to any aspect of the means, methods, techniques, sequences,
and procedures of construction to be employed by Contractor, including applying specific
means, methods, techniques, sequences, and procedures of construction, if any,
expressly required by the Contract to be employed by Contractor, and safety precautions
and programs incident thereto.

Contractor does not consider that any further examinations, investigations, explorations,
tests, studies, or data are necessary for performance of the Work at Contract Price,
within Contract Time, and in accordance with the Contract.

Contractor is aware of general nature of work to be performed by the City and others at
the site that relates to the Work as indicated in Contract documents.

Contractor has correlated information known to Contractor, information and observations
obtained from visits to the site, reports and drawings identified in the Contract, and all
additional examinations, investigations, explorations, tests, studies, and data with the
Contract.

Contractor has given City Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract, and written resolution
thereof by City Engineer is acceptable to Contractor.

Contract documents are generally sufficient to indicate and convey understanding of all

terms and conditions for performance and furnishing of the Work.

ARTICLE 6
MISCELLANEOUS PROVISIONS

The Contract may be terminated by either Party as provided in Conditions of the Contract.

The Work may be suspended by the City as provided in Conditions of the Contract.

ARTICLE 7
ENUMERATION OF CONTRACT DOCUMENTS

The following documents are incorporated into this Agreement:

7.1.1
7.1.2

Document 00700 - General Conditions.

Document 00800 - Supplementary Conditions.

00520 - 3
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING

IAH /Project No. 794G AGREEMENT
7.1.3 General Requirements Division 01.
7.1.4 Drawings listed in Document 00015 - List of Drawings and bound separately.
7.1.5  Addenda which apply to the Contract, are as follows:
Addendum No. 1, dated
Addendum No. 2, dated
Addendum No. 3, dated
7.1.6  Other documents:

Document No. Title

[X] 00410B Bid Form — Part B

[X] 00470 Pre-bid MWSBE Participation Plan

[ 1] 00470D Pre-bid DBE Participation Plan for Project Funded by
AIP Grant

[X] 00471 Pre-bid Good Faith Efforts

[X] 00472 Pre-bid Goal Deviation Request

[X] 00501 Resolution of Corporation (if a corporation)

[X] 00570 Post-bid MWSBE Participation Plan

[X] 00571 Post-bid Good Faith Efforts

[X] 00572 Post-bid Goal Deviation Request

[ 1] 00607 Contractor's Certification Regarding Debarment,
Suspension for Project Funded by AIP Grant

[ 1] 00608 Contractor's Certification Regarding Non-Segregated
Facilities for Project Funded by AIP Grant

[X] 00610 Performance Bond

[X] 00611 Statutory Payment Bond

[X] 00612 One-year Maintenance Bond

[ ] 00613 One-year Surface Correction Bond

[X] 00620 Affidavit of Insurance

[X] 00621 City of Houston Certificate of Insurance

[ ] 00628 Affidavit of Compliance with Disadvantaged Business
Enterprise (DBE) Program for Project Funded By AIP
Grant

[X] 00630 Agreement to Comply with Pay or Play Program

[X] 00631 List of Participating Subcontractors (POP-3)

[ ] 00801 FAA Supplementary Conditions (for AIP Only)

[ ] 00804 ARRA requirements (for ARRA grants Only)

[X] 00805 EEO Program Requirements

[ 1] 00806 Disadvantaged Business Enterprise (DBE) Program (For
AIP Only)

[ ] 00807 Bidder/Contractor Requirements For Disadvantaged

00520 - 4
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING

IAH /Project No. 794G

AGREEMENT

00808
00810
00811
00812
00814
00820
00821
00840
00842

Business Enterprise (DBE) Program (For AIP Only)
Bidder Requirements for MWSBE Program

Federal Wage Rate - Highway

Federal Wage Rate - Building

Wage Rate for Engineering Heavy — Water & Sewer Line
Wage Rate for Engineering Heavy — Flood Control
Wage Rate for Engineering Construction

Wage Rate for Building Construction

Pay or Play Program

Letter of Intent

00520 - 5
09 09 2024



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
|AH /Project No. 794G AGREEMENT

ARTICLE 8
SIGNATURES

8.1 The Parties have executed this Agreement in multiple copies, each of which is an original. Each
person signing this Agreement represents and warrants that he or she is duly authorized and has legal
capacity to execute and deliver this Agreement. Each Party represents and warrants to the other that the
execution and delivery of this Agreement and the performance of such Party’s obligations hereunder have
been duly authorized and that the Agreement is a valid and legal agreement binding on such Party and
enforceable in accordance with its terms. The Parties hereby agree that each Party may sign and deliver
this Agreement electronically or by electronic means and that an electronic transmittal of a signature,
including but not limited to, a scanned signature page, will be as good, binding, and effective as an
original signature.

CONTRACTOR: «LoBid1Name» (If Joint Venture)
By: By:

Name: Name:

Title: Title:

Title: Title:

Tax Identification Number:

CITY OF HOUSTON, TEXAS

ATTEST/SEAL:

By:

City Secretary

APPROVED:

By:

Director, «Department»

Tax Identification Number:

SIGNED:

By:

Mayor

COUNTERSIGNED:

By:

City Controller

Date Countersigned:

8.2 This Contract and Ordinance have been reviewed as to form by the undersigned legal assistant
and have been found to meet established Legal Department criteria. Legal Department has not reviewed

the content of these documents.

Legal Assistant

Date

END OF DOCUMENT

00520-6
09-09-2024



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING CONTRACTOR’S REVISED
IAH /Project No. 794G MWSBE PARTICIPATION PLAN

Document 00570
CONTRACTORS REVISED MWSBE PARTICIPATION PLAN

As soon as the Contractor becomes aware that the Contractor may not abide by the most current
approved Plan, the Contractor shall submit this completed form with a Record of Post-Bid Good Faith
Efforts (Document 00571), a Request for Plan Deviation (Document 00572), and any other document
evidencing “Good Faith Efforts,” as required by the Good Faith Efforts Policy (Document 00808). The
City will review this Revised Participation Plan and may approve this Revised Plan if the Contractor has
made Good Faith Efforts. For more information, visit http://www.houstontx.gov/obo.

Original Revised Participation Plan
Participation Plan | MBE | WBE | SBE Percentage | MBE | WBE | SBE
Percentage
NAICS Description of Work % of Total Bid Price | Cert. Type for Certified Firm Name
Code (Plan Sheet #, Unit Price #, (2 decimal places; Goal: MBE, Firm Address
(6 digit) | Scope of Work #, as applicable) | for example: 5.00%) WBE, or SBE Contact Name
Phone No. and E-Mail (if available)
MBE O USE THIS LINE FOR
WBE | PRIME LEVEL CREDIT ONLY.
SBE O CREDIT MUST NOT EXCEED 50%
OF THE ADVERTISED GOAL

MBE O
WBE O
SBE O
MBE O
WBE O
SBE O
MBE O
WBE O
SBE O
MBE O
WBE O
SBE O
MBE O
WBE O
SBE O

Authorized Signature: Date:

Print Name: Company:

Email: Phone:

*| understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and
lead to City sanctions.

00570-1

01-18-2022
ISSUE FOR BID
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING CONTRACTOR’S REVISED
IAH /Project No. 794G MWSBE PARTICIPATION PLAN

CONTRACTORS REVISED MWSBE PARTICIPATION PLAN
CONTINUATION PAGE

NAICS Plan Item Number % of Total Bid Price | Cert. Type for Certified Firm Name

Code (if applicable) / (2 decimal places; for Goal: MBE, Firm Address
(6 digit) Description of Work example: 5.00%) WBE, or SBE Contact Name
Phone No. and E-Mail (if available)

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

MBE
WBE
SBE

000 OO0 OO0 OO0 OoOol Ooool oool] oool oog ooo

*| understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and
lead to City sanctions.

00570 - 2
01-18-2022
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING RECORD OF
IAH /Project No. 794G POST-AWARD GOOD FAITH EFFORTS

Document 00571

RECORD OF POST-AWARD GOOD FAITH EFFORTS

Contractor Name:

Project Name: IAH Terminal C Garage Signage and Wayfinding

A Contractor that may be unable to follow an agreed Participation Plan (Document 00470 or
00570) must submit this completed form, a Plan Deviation Request Form (Document 00572), and
any other documentation of “Good Faith Efforts” (see Document 00808) that the OBO
Representative may require. The Contractor shall submit one completed Document 00571 (Part
A) for each Certified Firm that is no longer performing part or all of its work duties under the
Approved Plan. The Contractor has the burden to demonstrate “Good Faith Efforts” to meet the
MWSBE goal, which includes correctly and accurately preparing and submitting this form and
other efforts described in the Good Faith Efforts Policy (Document 00808). The Office of Business
Opportunity may review Participation Plan and Good Faith Efforts from time to time and may
request that the Contractor submit this form and other information.

UNLESS THE CONTRACTOR MEETS THE GOALS IN THE AGREED PARTICIPATION PLAN, FAILURE
TO SUBMIT THIS FORM MAY RESULT IN A DEFAULT OF THE CONTRACT.

PART A (REASON FOR NON-USE OF CERTIFIED FIRM IN AGREED PLAN)

NAICS | Plan |MWSBE | Certified Firm Name Plan Goal & | Method of Reason for Non-Use
Code |Item | Type | Address Actual Use Contact  |(why the Contractor was not able
No. Phone Number (in % of total) to use the Certified Firm in
E-mail accordance with the Agreed Plan)
Plan:
o|Phone [
Email O
Actual:
%

PART B (REASON FOR NONUSE OF REPLACEMENT CERTIFIED FIRMS—IF APPLICABLE)

NAICS | Plan | MWSBE| Certified Firm Name Certified Firm | Contact Prime | Certified | Results of
Code |Item Type | Address Contact Contact Firm Contact
No. Phone Number Person Date |Response| (why Certified
E-Mail Firm was
unsuitable or
unusable)
Phone O
Email O
Phone [
Email O
Authorized Signature: Date:
Print Name: Phone:

Email Address:

Document 00571
00571 -1
08-01-2013

ISSUE FOR BID




IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING RECORD OF
IAH /Project No. 794G POST-AWARD GOOD FAITH EFFORTS

PART B (REASON FOR NONUSE OF REPLACEMENT CERTIFIED FIRMS)
CONTINUATION

NAICS | Plan | MWSBE| Certified Firm Name Certified Firm | Contact Prime | Certified | Results of
Code |ltem Type | Address, Contact Contact Firm Contact
No. Phone No. Person Date |Response (why
E-Mail Certified Firm
was
unsuitable or
unusable)

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

Phone
Email

OO0|00|O00| 0000 |00|00|00| 00|00 |0Oo|jOo0|joo0|0oo

Authorized Signature: Date:

Print Name: Phone:

Email Address:

00571 -2
08-01-2013
ISSUE FOR BID




IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING CONTRACTOR’S
|IAH /Project No. 794G REQUEST FOR PLAN DEVIATION

Document 00572
CONTRACTOR’S REQUEST FOR PLAN DEVIATION

Contractor Name:

Project Name: IAH Terminal C Garage Signage and Wayfinding

Approved Participation MBE WBE SBE Total
Plan Percentages % % % %
Contractor’s Requested MBE WBE SBE Total
Participation Plan % % % %

Justification: Please provide the reason the Contractor is unable to meet the MWSBE goal in the
Approved Plan.

Good Faith Efforts: Please list any efforts not listed in Contractor’'s Record of Good Faith Effort
(Document 00571).

Please attach additional pages if the space for Justification or Good Faith Efforts is insufficient.

Contractor: Date:
Representative: Email:
Title: Phone:

*| understand that the approval of this deviation request does not constitute a final decision by OBO that
Contractor has used Good Faith Efforts in meeting the Contracting Goal.

FOR OFFICIAL USE ONLY: Approved[ ] NotApproved] ]
OBO Representative

Title: Date:

00572 -1
08-01-2013
ISSUE FOR BID



IAH Terminal C Garage Signage and Wayfinding LIST OF PROPOSED
IAH/Project No. 794G SUBCONTRACTORS AND SUPPLIERS

Document 00600

LIST OF PROPOSED SUBCONTRACTORS AND SUPPLIERS

PROJECT NAME: |AH Terminal C Garage Signage and Wayfinding TOTAL DBE AWARD: $

ORIG. CONTRACT PRICE: $ TOTAL MWSBE AWARD: $
PROJECT NO.: 794G TOTAL HUB AWARD: $
DATE OF REPORT: TOTAL PDBE AWARD: $
NAICS SUBCONTRACTOR OR
(6 digits) SUPPLIER (INCLUDE SCOPE OF
“MWSBE”, “PDBE”, “DBE”, OR ADDRESS WORK?

“HUB” DESIGNATION)?

NOTES: 1. RETURN FOR ALL PROJECTS AS REQUIRED IN DOCUMENT 00800 — SUPPLEMENTARY CONDITIONS.
RETURN WITHIN THE SPECIFIED NUMBER OF DAYS AFTER RECEIPT OF NOTICE OF INTENT TO AWARD
2. DESIGNATE FIRMS CERTIFIED BY THE CITY OFFICE OF BUSINESS OPPORTUNITY ON THIS FORM.
3. DESCRIBE THE WORK TO BE PERFORMED, FOR WHICH THE FIRM IS CERTIFIED, SUCH AS “PAVING”,
“ELECTRICAL”, ETC.
4. CONTRACTOR SHALL EXECUTE CONTRACTS WITH APPROVED SUBCONTRACTORS AND SUPPLIERS
WITHIN 30 DAYS AFTER THE DATE OF THE NOTICE TO PROCEED. COPIES OF CONTRACTS WITH
DESIGNNATED FIRMS MUST BE SENT TO THE OFFICE OF BUSINESS OPPORTUNITY.

SIGNATURE: COMPANY NAME:
NAME: TITLE:
(Type or Print)
00600-1

07-01-2013



IAH Terminal C Garage Signage and Wayfinding LIST OF PROPOSED
IAH/Project No. 794G SUBCONTRACTORS AND SUPPLIERS

Document 00600

Continuation Page

PROJECT NAME: IAH Terminal C Garage Signage and Wayfinding
DATE OF REPORT:
PROJECT NO.: 794G

NAICS SUBCONTRACTOR OR
(6 digits) SUPPLIER (INCLUDE SCOPE OF
“MWSBE”, “PDBE”, “DBE”, OR ADDRESS WORK?
“HUB” DESIGNATION)?
SIGNATURE: COMPANY NAME:
NAME: TITLE:

(Type or Print)

END OF DOCUMENT

00600-2
07-01-2013



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING DRUG POLICY
IAH/ Project No. 794G COMPLIANCE AGREEMENT

Document 00601

DRUG POLICY COMPLIANCE AGREEMENT

Name Title

of

Contractor

have authority to bind Contractor with respect to its Bid, Proposal, or performance of any and all
contracts it may enter into with the City of Houston; and that by making this Agreement, | affirm that
Contractor is aware of and by the time the Contract is awarded will be bound by and agree to
designate appropriate safety impact positions for company employee positions, and to comply with
the following requirements before the City issues a Notice to Proceed:

1. Develop and implement a written Drug Free Workplace Policy and related drug testing
procedures for Contractor that meet the criteria and requirements established by the
Mayor's Amended Policy on Drug Detection and Deterrence (Mayor's Drug Policy) and the
Mayor's Drug Detection and Deterrence Procedures for Contractors (Executive Order No. 1-
31).

2. Obtain a facility to collect urine samples consistent with Health and Human Services (HHS)
guidelines and an HHS-certified drug-testing laboratory to perform drug tests.

3. Monitor and keep records of drug tests given and results; and upon request from the City of
Houston, provide confirmation of such testing and results.

4. Submit semi-annual Drug Policy Compliance Declarations.

I affirm on behalf of Contractor that full compliance with the Mayor's Drug Policy and
Executive Order No. 1-31 is a material condition of the Contract with the City of Houston,

| further acknowledge that falsification, failure to comply with or failure to timely submit
declarations or documentation in compliance with the Mayor's Drug Policy or Executive Order No.
1-31 will be considered a breach of the Contract with the City and may result in non-award or
termination of the Contract by the City.

Contractor Title

Signature Date

END OF DOCUMENT

(Attachment A)

00601 -1
02-01-2004
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING HISTORY OF OSHA
IAH /Project No. 794G ACTIONS AND LIST OF ON-THE-JOB INJURIES

Document 00604

HISTORY OF OSHA ACTIONS AND LIST OF ON-THE-JOB INJURIES

Prior to award of the Contract, Low Bidder will be required to file the following with the City:

1. A history of all OSHA actions, advisories, etc., Contractor has received on all jobs
worked in any capacity, prime or subcontractor. The history shall be for the two-
year period preceding the Bid Date of the Project.

2. A list of all on-the-job injuries, accidents, and fatalities suffered by any present or
former employees of Contractor during the same two-year period.

3. If less than the two-year period, give the date Contractor started doing business.
This information must be submitted to the City within the time period stated in Document

00498 - Notice of Intent to Award. An officer of the company must certify in a notarized
statement that the information submitted is true and correct.

END OF DOCUMENT

00604 -1
02-01-2004
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING LIST OF SAFETY
IAH/ Project No. 794G IMPACT POSITIONS

Document 00605
LIST OF SAFETY IMPACT POSITIONS
Contractor is to provide a complete List of Employee Classifications that

are considered in a “Safety Impact Position” and the number of employees
in each of those classifications.

Employee Classification Number of Employees

END OF DOCUMENT

00605 -1
02-01-2004
ISSUE FOR BID




IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G PERFORMANCE BOND

Document 00610
PERFORMANCE BOND

THAT WE, , as Principal,
(the “Contractor”), and the other subscriber hereto,
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of
Houston (the “City”), a municipal corporation, in the penal sum of $ for the
payment of which sum, well and truly to be made to the City, its successors and assigns,
Contractor and Surety do bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, the Contractor has on or about this day executed a Contract in writing
with the City for

all of such work to be done as set out in full in said Contract documents therein referred to
and adopted by the City Council, all of which are made a part of this instrument as fully and
completely as if set out in full herein.

NOW THEREFORE, if the said Contractor shall faithfully and strictly perform the
Contract in all its terms, provisions, and stipulations in accordance with its true meaning
and effect, and in accordance with the Contract documents referred to therein and shall
comply strictly with each and every provision of the Contract and with this Bond, then this
obligation shall become null and void and shall have no further force and effect; otherwise
the same is to remain in full force and effect. Should the Contractor fail to faithfully and
strictly perform the Contract in all its terms, including but not limited to the indemnifications
thereunder, the Surety shall be liable for all damages, losses, expenses and liabilities that
the City may suffer in consequence thereof, as more fully set forth herein.

It is further understood and agreed that the Surety does hereby relieve the City or its
representatives from the exercise of any diligence whatever in securing compliance on the
part of the Contractor with the terms of the Contract, and the Surety agrees that it shall be
bound to take notice of and shall be held to have knowledge of all acts or omissions of the
Contractor in all matters pertaining to the Contract. The Surety understands and agrees
that the provision in the Contract that the City will retain certain amounts due the Contractor
until the expiration of 30 days from the acceptance of the Work is intended for the City's
benefit, and the City will have the right to pay or withhold such retained amounts or any
other amount owing under the Contract without changing or affecting the liability of the
Surety hereon in any degree.

It is further expressly agreed by Surety that the City or its representatives are at
liberty at any time, without notice to the Surety, to make any change in the Contract
documents and in the Work to be done thereunder, as provided in the Contract, and in the
terms and conditions thereof, or to make any change in, addition to, or deduction from the

00610 -1
11-4-2009
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G PERFORMANCE BOND

Work to be done thereunder; and that such changes, if made, shall not in any way vitiate
the obligation in this Bond and undertaking or release the Surety therefrom.

It is further expressly agreed and understood that the Contractor and Surety will fully
indemnify and save harmless the City from any liability, loss, cost, expense, or damage
arising out of Contractor’s performance of the Contract.

If the City gives Surety notice of Contractor’s default, Surety shall, within 45 days,
take one of the following actions:

1. Arrange for Contractor, with consent of the City, to perform and complete the
Contract; or

2. Take over and assume completion of the Contract itself, through its agents or
through independent contractors, and become entitled to the payment of the
balance of the Contract Price.

If the Surety fails to take either of the actions set out above, it shall be deemed to have
waived its right to perform and complete the Contract and receive payment of the balance of
the Contract Price and the City shall be entitled to enforce any remedies available at law,
including but not limited to completing the Contract itself and recovering any cost in excess of
the Original Contract Price from the Surety.

This Bond and all obligations created hereunder shall be performable in Harris
County, Texas. This Bond is given in compliance with the provisions of Chapter 2253,
Texas Government Code, as amended, which is incorporated herein by this reference.

Notices required or permitted hereunder shall be in writing and shall be deemed
delivered when actually received or, if earlier, on the third day following deposit in a United
States Postal Service post office or receptacle, with proper postage affixed (certified mail,
return receipt requested), addressed to the respective other Party at the address
prescribed in the Contract documents, or at such other address as the receiving party may
hereafter prescribe by written notice to the sending party.

Any party wishing to file a claim may call the Texas Department of Insurance at
1-800-252-3439 to obtain Surety’s address for claims processing.

00610 - 2
11-4-2009
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G PERFORMANCE BOND

IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed
this instrument on the respective dates written below their signatures and have attached
current Power of Attorney.

ATTEST, SEAL.: (if a corporation)

WITNESS: (if not a corporation) Name of Contractor
By: By:
Name: Name:
Title: Title:
Date:
ATTEST/SURETY WITNESS:
Full Name of Surety
(SEAL)
Address of Surety for Notice
Telephone Number of Surety
By: By:
Name: Name:
Title: Title: Attorney-in-Fact
Date: Date:

This Ordinance or Contract has been reviewed as to form by the undersigned legal
assistant and have been found to meet established Legal Department criteria. The Legal
Department has not reviewed the content of these documents.

Legal Assistant Date

END OF DOCUMENT

00610 - 3
11-4-2009
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G STATUTORY PAYMENT BOND

Document 00611
STATUTORY PAYMENT BOND

THAT WE, , as Principal,

hereinafter called Contractor and the other subscriber hereto,
as Surety, do hereby acknowledge ourselves to be held and firmly bound unto the City of

Houston, a municipal corporation, in the sum of $ for the payment of
which sum, well and truly to be made to the City of Houston, and its successors, the said
Contractor and Surety do bind themselves, their heirs, executors, administrators,
successors, jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, the Contractor has on or about this day executed a contract in writing

with the City of Houston for , all of
such work to be done as set out in full in said Contract documents therein referred to and
adopted by the City Council, all of which are made a part of this instrument as fully and
completely as if set out in full herein;

NOW, THEREFORE, if the said Contractor shall pay all claimants supplying labor
and materials to him or a Subcontractor in the prosecution of the Work provided for in the
Contract, then, this obligation shall be void; otherwise the same is to remain in full force
and effect;

PROVIDED HOWEVER, that this Bond is executed pursuant to the provisions of
Chapter 2253, Texas Government Code, as amended, and all liabilities on this Bond shall
be determined in accordance with the provisions of said Article to the same extent as if it
were copied at length herein.

IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed
this instrument on the respective dates written below their signatures and have attached
current Power of Attorney.

Any party wishing to file a claim may obtain Surety’s address for claims
processing on file with the Texas Department of Insurance by calling 1-800-252-3439.

00611 -1
11-4-2009
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G STATUTORY PAYMENT BOND

ATTEST, SEAL: (if a corporation)

WITNESS: (if not a corporation) Name of Contractor
By: By:
Name: Name:
Title: Title:
Date:
ATTEST/SURETY WITNESS:
Full Name of Surety
(SEAL)
Address of Surety for Notice
Telephone Number of Surety
By: By:
Name: Name:
Title: Title: Attorney-in-Fact
Date: Date:

This Ordinance or Contract has been reviewed as to form by the undersigned legal
assistant and have been found to meet established Legal Department criteria. The Legal
Department has not reviewed the content of these documents.

Legal Assistant Date

END OF DOCUMENT

00611 - 2
11-4-2009
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G ONE-YEAR MAINTENANCE BOND

Document 00612
ONE-YEAR MAINTENANCE BOND

THAT WE, , as Principal,
hereinafter called Contractor, and the other subscriber hereto, :
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of
Houston, a municipal corporation, in the sum of $ , for the payment
of which sum well and truly to be made to the City of Houston and its successors, the said
Contractor and Surety do bind themselves, their heirs, executors, administrators,
successors, jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, the Contractor has on or about this day executed a Contract in writing
with the City of Houston for , all of
such work to be done as set out in full in said Contract documents therein referred to and
adopted by the City Council, all of which are made a part of this instrument as fully and
completely as if set out in full herein.

NOW THEREFORE, if the said Contractor shall comply with the provisions of
Paragraph 11.5.1 of the General Conditions, and correct work not in accordance with the
Contract documents discovered within the established one-year period, then this obligation
shall become null and void, and shall be of no further force and effect; otherwise, the same
is to remain in full force and effect.

Notices required or permitted hereunder shall be in writing and shall be deemed
delivered when actually received or, if earlier, on the third day following deposit in a United
States Postal Service post office or receptacle, with proper postage affixed (certified mail,
return receipt requested), addressed to the respective other party at the address prescribed
in the Contract documents, or at such other address as the receiving party may hereafter
prescribe by written notice to the sending party.

IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed
this instrument on the respective dates written below their signatures and have attached
current Power of Attorney.

00612 -1
7-5-2016
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH /Project No. 794G ONE-YEAR MAINTENANCE BOND

ATTEST, SEAL.: (if a corporation)

WITNESS: (if not a corporation) Name of Contractor
By: By:
Name: Name:
Title: Title:
Date:
ATTEST/SURETY WITNESS:
Full Name of Surety
(SEAL)
Address of Surety for Notice
Telephone Number of Surety
By: By:
Name: Name:
Title: Title: Attorney-in-Fact
Date: Date:

This Ordinance or Contract has been reviewed as to form by the undersigned legal
assistant and have been found to meet established Legal Department criteria. The Legal
Department has not reviewed the content of these documents.

Legal Assistant Date

END OF DOCUMENT

00612 - 2
7-5-2016
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH/Project No. 794G AFFIDAVIT OF INSURANCE

Document 00620
AFFIDAVIT OF INSURANCE

BEFORE ME, the undersigned authority, on this day personally appeared

Affiant
Who being by me duly sworn on his oath stated that he is

Title

of ,

Contractor's Company Name

the Contractor named and referred to within the Contract documents; that he is fully
competent and authorized to give this affidavit and that the attached original insurance
certificate truly and accurately reflects the insurance coverage that is now available and will
be available during the term of the Contract.

Affiant's Signature

SWORN AND SUBSCRIBED before me on

Date

Notary Public in and for the State of TEXAS

Print or type Notary Public name

My Commission Expires:

Expiration Date

END OF DOCUMENT

00620 - 1
6-6-2007
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DATE (MBIDDIYYYY}

e
ACORD CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS 1ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND QR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER{S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the poticy{ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the
terms and conditions of the policy, certain pelicies may require an endorsement, A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

BRODUCER

CONTACT
NAME:

PHRONE FAX
{AIC, No, Ext): {AIC, Nol:

E-MAIL
ADDRESS;

INSURER(S) AFFORDING COVERAGE NAIC ¥

INSURER A :

iNSURED

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

COVERAGES

CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO GERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN

ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE (NSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLIGIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

e TYPE OF INSURANCE ADDLEWI@S POLICY NUMBER RO Y)Y (m%%\fv%i\:ﬂ LIMITS
GENERAL LIABILITY EACH OCCURRENCE 3
] COMMERCIAL GENERAL LIABILITY !—‘ !—“‘ gé?ﬁ%%g?é?ﬁzma) 3
J CLAIMS-MADE QCCUR MED EXP (Any ona person) $
| PERSCNAL & ADV INJURY $
| GEMERAL AGGREGATE §
GENi. AGGREGATE LIMIT APPLIES PER: PRCDUCTS - COMPIOP AGG | §
$

- leouor[ 158

LGC

GOMBINED SINGLE LIMIT

AND EMPLOYERS' LIABILITY
ANY PROPRIETOR/PARTNERIEXECUTIVE
OFFICEMEMBER EXCLUDED?
{Mandatory in NH)

1 yes, describe under
DESCRIPTI

AUTOMOBILE LIABILITY I I {Ex accident) $
ANY AUTO BODILY INJURY (Perperson) | $
gbi_rgg\‘NED iﬁ;’ggULED BODILY INJURY (Per accident) | $

- NON-OWNED PROPERTY DAMAGE
HIRED AUTOS AUTOS (Per accident] $

3

UMBRELLA LIAB OCCUR ‘ I EAGH OCCURRENCE $

EXCESS LiaB CLAIMS-MADE AGGREGATE $

DED E l RETENTION § $
WORKERS COMPENSATION W ﬂﬁﬂh’s g

¥YIN

]

E.L. EACH ACCIDENT
E.L. DISEASE - EA EMPLOYEE]

w

—

NiA

©“

E.L. DISEASE - POLICY LIMIT

©«

.

DESCRIPTION OF QPERATIONS / LOCATIONS / VEMICLES (Attach ACORD 10%, Additional Remarks Schedule, if more space Is required)
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i SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
City of Houston THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Aviation Division

611 Walker Street

Houston TX 77002
|

ACCORDANCE WITH THE POLICY PROVISIONS.
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Certification of Compliance
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Prime Contractor: Subcontractor:
Address:
Outline Number: Contract Amount: $

Project Name: [Legal Project Name]

Contracting Department:

In accordance with the City of Houston Pay or Play Program authorized by Ordinance 2007-534 and Executive
Order 1-7, Prime/Subcontractor agrees to abide by the terms of this Program. This certification is required of all
contractors for contracts subject to the program. You must agree either to PAY, PLAY or BOTH for all covered
employees. If selecting BOTH, the Contractor/Subcontractor may Pay on behalf of some covered employees and
Play on behalf of the remaining covered employees.

The Prime/Subcontractor will comply with all provisions of the Pay or Play Program Requirements and will furnish
all information and reports requested to determine compliance of the Pay or Play Program (See Executive Order 1-
7 for the terms of the Pay or Play program).

The Prime/Subcontractor may agree to “Pay” $1.00 per hour for work performed by covered employees under the
contract with the City. If independent contract labor is utilized the Contractor/Subcontractor agrees to report hours
worked by the independent contract laborer and pay $1.00 per hour for work performed.

The Prime/Subcontractor may agree to “Play” by providing health benefits to each covered employee. The health

benefits must meet the following criteria:

- The employer contributes no less than 75% of the total premium costs per covered employee per month
toward the total premium cost.

- The covered employee contributes, if any amount, no greater than 25% of the total monthly premium costs.

Pay Play Both

Please select whether you choose to:

The Prime/Subcontractor will file compliance reports with the City, which will include activity for covered employees
subject to the program, in the form and to the extent requested by the administering department. Compliance reports
shall contain information including, but not limited to, documentation showing employee health coverage and
employee work records.

Note: The contractor is responsible to the City for compliance of covered employees of covered
subcontractors.

Please indicate the estimated number of: PRIME SUB

Total Employees on City Job

Covered Employees

Non-Covered Employees

Exempt Employees

| hereby certify that the above information is true and correct.

Please Sign Date

Please Print Name & Title

Form POP-2 Document 00630 OBO -01/23/2020



City of Houston
Pay or Play Program
Participating Subcontractors &= Q
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Prime Contractor: POP Contact Person:

Project Number/Description: Address:
Email:

Phone:

Note: Include ALL subcontractors (use additional form if necessary)

Check One
Both
Supplier |  Amount of (Pay . -
Subcontractor Name YIN? Subcontract Pay | Play and N/A Contact Person Phone Email Address Mailing Address
Play)

*If the above information is found to be submitted fraudulently with the intent to bypass or deceive the purpose of the Pay or Play Program the contractor will be held liable for all compliance
requirements from the inception of the contract. All subcontracts that surpass the $200,000.00 threshold will be responsible for Pay or Play compliance from the inception of the contract.

Affidavit

| hereby solemnly affirm, certify and confirm that the total sub-contract value stated above is the final value of the contract (*) including all material costs, fuel, payroll, taxes, fees, profit sharing,
labor or any payments in relation to the contracted work and no separate payment or contract has been made for the sub-contract under contract no. . The above sub-
contract value includes all the costs related to work under the contract. The contractor and sub-contractor(s) agree to inform the Office of Business Opportunity of any related cost(s) added to the
contracted work and re-submit POP-3 with the current value of the sub-contract. | understand that compliance with "Pay or Play" program is mandatory and nothing has been hidden to circumvent
the program requirements.

Contractor Authorized Representative & Title Date
Name & Signature

Form POP-3 Document 00631 OBO - 01/23/2020




IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING CERTIFICATION
IAH/ Project No. 794G BY MATERIAL SUPPLIERS

Document 00632

CERTIFICATION BY PROPOSED MATERIAL SUPPLIERS,
LESSORS, AND PROFESSIONAL SERVICE PROVIDERS REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

Company Name: $

(Supplier, Lessor, Professional Service Provider) (Amount of Contract)
Company Address:
Company Telephone Number: Fax:

E-mail Address:

Web Page/URL Address:

Company Tax ldentification Number:

Project Name & No.: JAH Terminal C Garage Signage and Wayfinding — 794G

Materials/Services Provided:

In accordance with Chapter 15 of the City of Houston’s Code of Ordinances, Supplier/Lessor/Professional
Service Provider represents to be an equal opportunity employer and agrees to abide by the terms of the
Ordinance. This certification is required of all Suppliers/Lessors/Professional Service Providers providing
goods or service to this project with agreements $50,000 or more.

[ 1Yes [ ]No Supplier agrees not to discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin, or age.

[ 1]Yes [ ]No Supplier agrees that all qualified applicants will receive consideration for employment
without regard to race, religion, color, sex, national origin, or age.

[ ]Yes [ ]No Supplier will comply with all provisions of Executive Order No. 11246 and rules,
regulations and applicable orders of the Department of Labor or other Federal Agency
responsible for enforcement of applicable equal opportunity and affirmative action
provisions and will likewise furnish all information and reports required by the Mayor or
Contract Compliance Officers for the purpose of investigation to ascertain and effect
compliance with the City of Houston’s Office of Business of Opportunity.

[ 1Yes [ ]No The Supplier shall file and cause their sub-tier contractors to file compliance reports with
the City in the form and to the extent as may be prescribed by the Mayor or Contract
Compliance Officers. Compliance reports filed at such times as directed shall contain
information including, but not limited to, the practices, policies, programs, and
employment policies.

| hereby certify that the above information is true and correct.

COMPANY OFFICER (Signature) DATE

NAME TITLE

END OF DOCUMENT

00632 -1
07/11/2016
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING CERTIFICATE OF
IAH/Project No. 794G INTERESTED PARTIES FORM 1295

Document 00636
Certificate of Interested Parties

In accordance with Texas Gov't Code §2252.908, the successful bidder must
complete Form 1295, Certificate of Interested Parties. Form 1295 is available for
downloading on the Texas Ethics Commission’s (TEC) website:
https://www.ethics.state.tx.us/forms/1295.pdf.

The successful bidder must use the application to enter the required information on
Form 1295 and print a copy of the completed form, which will include a certification of
filing that will contain a unique certification number.

No later than 30 days after the contract’s effective date, the City will upload the
successful bidder's completed Form 1295. The TEC will post the Contractor’s
completed Form 1295 within seven business days of receipt.

For your reference, Form 1295 is attached as part of this document.

END OF DOCUMENT

00636 - 1
02-08-2016
ISSUE FOR BID


https://www.ethics.state.tx.us/forms/1295.pdf

CERTIFICATE OF INTERESTED PARTIES FORM 1285

OFFICE USE ONLY

Compiete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 8, and § If there arg no interested parties.

1 Name of business entity flling form, and the city, state and country of the business
antity's place of business,

2 Name of governmental antity or state agency that is a party to the contract for
which the form is belng filed.

3 Provide the [dentification number used by the governmenial entlty or state agency to track or identiy the contract,
and provide a description of the goeds or services fo be provided under the contract,

4
Name of Interested Pty Cilfy. Sta:e, Cc;n atry Nature of Interest (check appllc_ah[e}
ace of business
0 ) Cantroliing Intermediary
§ Check only if thers Is NO interested Party. D
& AFFIDAVIT | sweat, or aftirm, under penatly of perjury, that the abova disclosura 5 trug and corect,

Signature of authorized agent of contracling business entity

AFFIX NOTARY STAMP / SEAL ABQVE

Sworn to and subscribed before ms, by tha safd — , this the day
of . 20 ..+ 1o certify which, witness my hand and seal of offive.
Signature of offloer administering cath Printad name of officer administering cath Title of officer administering oath

ADD ADDITIONAL PAGES AS NECESSARY

Formt provided by Texas Ethics Commigsion www.ethics.siafe brus Adopted 10/5/2015
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ARTICLE 1
GENERAL PROVISIONS
1.1 DEFINITIONS.
1.1.1  Agreement: Document signed by the Parties and binding the Parties, containing the name

1.1.10

1.1.11

of Contractor, title and location of the Project, Original Contract Time, Original Contract
Price, enumeration of documents included in the Contract, and other provisions.

Applicable Law: All laws, treaties, ordinances, judgments, decrees, injunctions, writs,
orders, codes, rules, regulations, permits, and interpretations of any Governmental
Authority having jurisdiction over the Parties, the Project, the Work, the Contract, and each
other document delivered hereunder or in connection herewith.

Bonds: Performance Bond, Payment Bond, Maintenance Bond, and other Surety
instruments executed by Surety. When in singular form, refers to individual instrument.

Business Enterprise: Any business entity registered in a program authorized by 49 C.F.R.
§ 26 (where applicable) or City Code of Ordinances, Chapter 15, Article Il, relating to Equal
Opportunity Employment and taking affirmative action to ensure that applicants are
employed and employees are treated without regard to race, religion, color, sex, national
origin, or age. The term “Business Enterprise” may include any Disadvantaged Business
Enterprise (“DBE”), Minority Business Enterprise (“MBE”), Woman Business Enterprise
(“WBE”), Small Business Enterprise (“SBE”), Person with Disability Enterprise (“PDBE”),
and any Historically Underutilized Business (“HUB”).

Business Enterprise Policy: Contract documents and applicable policies relating to
Business Enterprises and authorized under 49 C.F.R. § 26 or City Code of Ordinances,
Chapter 15, Article V.

Cash Allowance: An estimated sum of money to be used only for a limited class of
expenditures such as utility relocation costs, fees for special licenses or permits, or other
“pass-through” costs that would be the same for any contractor. Cash Allowances may not
be used to purchase goods or services that are not specified in the Contract. The
unspecified items must be purchased according to the terms of Article 7.

Change Order: Written instrument prepared by the City and signed by Director or his
designee and Contractor, specifying the following:

1.1.71 a change in the Work;
1.1.7.2 a change in Contract Price, if any; and
1.1.7.3 a change in Contract Time, if any.

The value of a Change Order is the net amount after offsetting all deductions against all
additions effected by the Change Order.

City: The City of Houston, a home rule municipality located principally within Harris County,
Texas, including its successors and its authorized representatives.

City Engineer: The City Engineer, or the City employee representing the City Engineer,
designated in the Agreement and authorized to represent the City, or successors.

City Indemnified Parties: The City and its officials, officers, directors, representatives,
agents, employees, consultants and separate contractors.

Conditions of the Contract: General Conditions and Supplementary Conditions.
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1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

1.1.24

1.1.25

Construction Manager: Person or firm under contract with the City as its authorized
representative to oversee and administer construction of the Work, and who may perform
the role of Project Manager and Inspector, as designated by Director in writing.

Contract: The Agreement, documents enumerated in and incorporated into the
Agreement, Modifications, and amendments.

Contract Price: The monetary amount stated in the Agreement adjusted by Change
Order, and increases or decreases in Unit Price Quantities, if any.

Contract Time: The number of days stated in the Agreement to substantially complete the
Work, plus days authorized by Change Order.

Contractor: Person or firm identified as such in the Agreement including its successors
and its authorized representatives.

Date of Commencement of the Work: Date established in Notice to Proceed on which
Contract Time will commence. This date will not be changed by failure of Contractor, or
persons or entities for whom Contractor is responsible, to act.

Date of Substantial Completion: Date that construction, or portion thereof designated
by Director, is certified by Director to be substantially complete.

Defect Correction Period: The period during which the Contractor shall be obligated to
replace or correct deficiencies in Products and/or the Work, which period shall be one year
following the Date of Substantial Completion and acceptance of the Project, or discrete
phase thereof, subject to an Extended Defect Correction Period as provided in Paragraph
12.1.7, unless the applicable manufacturer or Subcontractor, if any, provides a longer
correction period, in which event the longer correction period shall apply.

Design Consultant: Person or firm, under contract with the City, to provide professional
services during construction and its authorized representatives. If a Design Consultant is
not employed for services during construction, Project Manager will perform duties of
Design Consultant designated in the Contract in addition to usual duties of Project
Manager.

Director: The Director of the City Department for which this Work is being performed, or
any person designated in writing by such a Director to perform one or more of the Director’s
duties under this Contract.

Documents: notes, manuals, notebooks, plans, computations, computer databases and
diskettes, software, tabulations, exhibits, reports, underlying data, charts, analyses, maps,
letters, models, forms, photographs, the original tracings of all drawings and plans, and
other work products (and any modifications or improvements to them) that Contractor
prepares or provides under this Agreement.

Drawings: Graphic and pictorial portions of the Contract that define the character and
scope of the Work.

Extra Unit Price: Unit Prices, which may be required for completion of the Work. These
Unit Prices and Unit Price Quantities are in the Contract and are included in Original
Contract Price.

Force Majeure: catastrophic storms or floods, tornadoes, hurricanes, earthquakes,
unusually severe weather, and other acts of God, wars, civil disturbances, acts of
government in its sovereign capacity that were not requested, promoted, or caused by the
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1.1.26

1.1.27

1.1.28

1.1.29

1.1.30

1.1.31

1.1.32

1.1.33

1.1.34

affected Party, terrorist attacks, revolts, riots, insurrections, hostilities, strikes (excluding
strikes of a Party’s employees), sabotage, commercial embargoes, epidemics or
pandemics, quarantine restrictions, fires, explosions, changes in Applicable Law, discovery
of Pollutants or Pollutant Facilities at the site; provided that the act or event:

(i) delays or renders impossible the affected Party’s performance of its
obligations under this Contract;

(i) is beyond the reasonable control of the affected Party, not due to its fault
or negligence, and was not reasonably foreseeable; and

(iii) could not have been prevented or avoided by the affected Party through

the exercise of due diligence.
For avoidance of doubt, Force Majeure will not include any of the following:
(a) economic hardship;

(b) changes in market conditions;

(c) late delivery or failure of equipment, unless the delay or failure is caused
by Force Majeure;

(d) labor availability, strikes of a Party’s employees, or other similar labor
actions; or

(e) nonperformance or delay by Contractor or its Subcontractors, unless the

nonperformance or delay is otherwise caused by Force Majeure.
Furnish: To supply, pay for, deliver to the site, and unload.

General Requirements: The sections of Division 01 Specifications that specify
administrative and procedural requirements and temporary facilities required for the Work.

Good Faith Efforts: Steps taken to achieve an MBE, WBE, SBE, or PDBE goal or other
requirements which, by their scope, intensity, and usefulness, demonstrate the bidder’s
responsiveness to fulfill the business opportunity objective, as well as the Contractor’s
responsibility to put forth measures to meet or exceed the MBE, WBE, SBE, or PDBE goal
(Contract Goal). These steps apply from before a contract's award, through its duration,
and after its conclusion, in the event the Contractor has been unsuccessful in meeting the
Contract Goal. These efforts are required whether a Goal Oriented Contract or a Regulated
Contract, as defined in the Office of Business Opportunity’s Policy & Procedures Manual,
available at http://www.houstontx.gov/obo.

Good Industry Practice: The generally accepted practices, methods, skill, care,
techniques, and standards employed by experienced and skilled contractors with respect
to the construction of work or facilities, or portions of work or facilities, like the Project
described in the Contract, and good and workmanlike performance.

Governmental Authority: Any federal, foreign, state, local or municipal governmental
body; any governmental, regulatory or administrative agency, commission, body or other
authority exercising or entitled to exercise any administrative, executive, judicial,
legislative, policy, regulatory or taxing authority or power; or any court or governmental
tribunal. Notwithstanding the foregoing, Governmental Authority shall not include the
Director or his designees, or the City Engineer.

Inspector: City’s employee or agent authorized to assist with inspection of the Work.

Install: Unpack, assemble, erect, place, anchor, apply, work to dimension, finish, cure,
clean, protect, and similar operations.

Legal Holiday: Day established by the City Council as a holiday.

Major Unit Price Work: An individual Unit Price item,
1.1.34.1 whose value is greater than five percent of Original Contract Price,
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1.1.35

1.1.36

1.1.37

1.1.38

1.1.39

1.1.40

1.1.41

1.1.42

1.1.43

1.1.44

1.1.45

1.1.46

1.1.47

1.1.48

1.1.49

1.1.50

1.1.51

1.1.34.2 whose value becomes greater than five percent of Original Contract Price
as the result of an increase in quantity, or
1.1.34.3 whose value is $100,000, whichever is least.

Minor Change in the Work: A written change in the Work, ordered by Director, that does
not change Contract Price or Contract Time, and that is consistent with the general scope
of the Contract.

Modification: Change Order, Work Change Directive, or Minor Change in the Work.

Notice of Noncompliance: A written notice by the City to Contractor regarding defective
or nonconforming work that does not meet the Contract requirements, and that establishes
a time by which Contractor shall correct the defective or nonconforming work.

Notice to Proceed: A written notice by the City to Contractor establishing Date of
Commencement of the Work.

Office of Business Opportunity: any reference to, or use of, the “Office of Affirmative
Action” shall mean the Office of Business Opportunity, or any such future name to which it
is changed.

Original Contract Price: The monetary amount originally stated in the Agreement.
Parties: Contractor and the City. When in singular form, refers to Contractor or the City.
Pollutant: Any materials subject to the Texas Solid Waste Disposal Act.

Pollutant Facility: Any facility regulated by the State of Texas to protect the health and
environment from contamination by Pollutants, including without limitation, landfills, oil and
gas production and storage facilities, wastewater facilities, waste injection wells, and

storage tanks (including drums).

Product: Materials, equipment, or systems incorporated into the Work or to be
incorporated into the Work.

Product Data: lllustrations, standard schedules, performance charts, instructions,
brochures, diagrams, and other information furnished by Contractor to illustrate a Product.

Project: Total construction, of which the Work performed under the Contract may be the
whole or a part, and which may include construction by the City or by separate contractors.

Project Manager: Director’s authorized representative for administration of the Work.
Titles used within the City’s departments may be different than those used in this definition.

Provide: Furnish and Install, complete, ready for intended use.

Samples: Physical examples that illustrate Products, or workmanship, and establish
standards by which the Work is judged.

Shop Drawings: Drawings, diagrams, schedules, and other data specially prepared for
the Work by Contractor, Subcontractor or Supplier, to illustrate a portion of the Work.

Specifications: Documents consisting of written General Requirements and any other
requirements for Products, standards, and workmanship for the Work, and performance of
related services, including without limitation Divisions 01 through 50, and other
specifications required by Director. All specifications are amended to include, under the
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1.2

1.1.52

1.1.53

1.1.54

1.1.55

1.1.56

1.1.57

1.1.58

1.1.59

1.1.60

1.1.61

1.1.62

1.1.63

Measurement and Payment Section, the following sentence: “Work described as Incidental
Work shall not be paid as a separate unit price item.”

Stipulated Price: Single lump sum amount stated in the Contract for completion of the
Work, or for designated portion of the Work.

Subcontractor: Person or firm that has direct or indirect contract with Contractor or with
another Subcontractor to perform a portion of the Work and its authorized representatives.

Substantial Completion: The date when the Contractor meets the conditions listed in
Section 9.9.

Superintendent: Employee of Contractor having authority and responsibility to act for and
represent Contractor.

Supplementary Conditions: Part of Conditions of the Contract that amends or
supplements General Conditions.

Supplier: Manufacturer, distributor, materialman, or vendor having a direct agreement with
Contractor or Subcontractor for Products, or services and its authorized representatives.

Surety: Corporate entity that is bound by one or more Bonds, and is responsible for
completion of the Work, including the correction period, and for payment of debts incurred
in fulfilling the Contract. Surety shall include co-surety or reinsurer, as applicable.

Underground Facilities: Pipes, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels, or other such facilities or attachments and encasements containing such facilities
that exist below ground level.

Unit Price: An amount stated in the Contract for an individual, measurable item of work,
which, when multiplied by actual quantities incorporated into the Work, amounts to full
compensation for completion of the item, including work incidental to it.

Unit Price Quantities: Quantities indicated in the Contract that are approximations made
by the City for contracting purposes.

Work: Entire construction required by the Contract, including all labor, Products, and
services provided by Contractor to fulfill Contractor's obligations. The Work may constitute
the whole or a portion of the Project.

Work Change Directive: A written change in the Work, ordered by Director, that is within
the general scope of the Contract and consisting of additions, deletions, or other revisions.
A Work Change Directive will state proposed basis for adjustment, if any, in Contract Price
or Contract Time, or both.

EXECUTION, CORRELATION, AND INTENT.

1.2.1

1.2.2

Execution of the Contract by Contractor is conclusive that Contractor has visited the Work
site, become familiar with local conditions under which the Work will be performed, and
fully informed itself as to conditions and matters which can affect the Work or costs.
Contractor further agrees that it has carefully correlated personal observations with
requirements of the Contract.

The Contract and Modifications have been read and carefully considered by Contractor,
who understands and agrees to their sufficiency for the Work. The Contract may not be
more strongly construed against the City than against Contractor and Surety.
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1.3

1.2.3

1.2.4

1.2.5

1.2.6

1.2.7

Contractor shall include all items necessary for proper execution and completion of the
Work.

Reference to standard specifications, manuals, or codes of a technical society,
organization, or association, or to laws or regulations of a Governmental Authority, whether
specific or implied, mean the latest edition in effect as of date of receipt of bids, except as
may be otherwise specifically stated in the Contract.

No provision of any referenced standard, specification, or manual changes the duties and
responsibilities of the City, City Engineer, Contractor, Design Consultant or Director from
those set forth in the Contract. Nor do these provisions assign to Design Consultant any
duty or authority to supervise or direct performance of the Work or any duty or authority to
undertake any actions contrary to provisions of the Contract.

Organization of Specifications into divisions, sections, and articles and arrangement of
Drawings does not control Contractor in dividing the Work among Subcontractors or in
establishing the extent of work to be performed by any trade.

Unless otherwise defined in the Contract, words which have well known construction
industry technical meanings are used in the Contract in accordance with these recognized
meanings.

OWNERSHIP AND USE OF DOCUMENTS; CONFIDENTIALITY.

1.3.1

1.3.2

1.3.3

1.3.4

1.3.5

City-Provided Documents. All Documents provided to Contractor or any Subcontractor or
Supplier by the City are and shall at all times remain the property of City or the City’s
consultants or other contractors. Contractor shall not make use of any Documents for any
other project or for any purpose other than as necessary for completion of the Work or in
connection with the Project. The City grants to the Contractor a limited, non-exclusive
license to use the Documents, but only with respect to the Work and the Project. Contractor
shall within 14 days following Final Completion of the Work or termination of this Contract
delete, and cause all of its Subcontractors and Suppliers to delete, all Documents in
electronic form, and return all Documents in paper form or any other medium of expression
possessed by Contractor or any of its Subcontractors and Suppliers to the Director.
Contractor shall, if requested by the City, certify to the City in writing that all of the
Documents in any medium of expression provided to or through the Contractor have been
deleted or returned to the Director. Contractor may, subject to its confidentiality obligations
in this Contract, retain 1 record set of the Documents.

Contractor shall include in all its contracts with Subcontractor and Suppliers all terms and
conditions as necessary to bind Subcontractors and Suppliers to the terms of this Section
1.3.

Ownership and Use of Work Product. Contractor acknowledges that during the course of,
or as a result of, the performance of the Work, Contractor or its Subcontractors and
Suppliers may create or have created for the Project certain Drawings, Specifications,
Shop Drawings or similar documents, and the designs reflected in them (“Work Product”).
Contractor grants, and shall cause its Subcontractors and Suppliers to grant, to the City an
irrevocable, perpetual non-exclusive and royalty-free license to use, modify, and copy the
Work Product, and any designs or Architectural Works reflected in the Work Product, for
any purpose relating to the Project, its use or the Work.

The ownership, vesting, assignment and licenses in this Section 1.3 are in addition to any
other transfer of intellectual property rights to the City in the Contract or at law.

Confidentiality: Contractor and its Subcontractors and Suppliers shall implement all such
measures as reasonably necessary to prevent disclosure of any Documents and Work
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1.4

2.1

2.2

23

Product, and the designs and Architectural Works reflected in them, to any person or entity
not working for or through Contractor on the Work or the Project. The City and Contractor
agree that in the event of any pending or actual violation of this confidentiality provision,
that monetary damages would be inadequate and that the City shall be entitled to injunctive
relief prohibiting or limiting disclosure of such confidential information without posting bond.

1.3.6 The terms of this Section 1.3 shall survive completion of the Work or termination of this
Contract for any reason including, without limitation, Contractor’s termination for cause.

INTERPRETATION.

1.4.1  Specifications are written in an imperative streamlined form and are directed to Contractor,
unless noted otherwise. When written in this form, the words "shall be" are included by
inference where a colon (:) is used within sentences or phrases.

1.4.2 In the interest of brevity, the Contract frequently omits modifying words such as "all" and

"any" and articles such as "the" and "an," but an absent modifier or article is not intended
to affect interpretation of a statement.

ARTICLE 2
THE CITY

LIMITATIONS OF THE CITY'S OFFICERS AND EMPLOYEES. No officer or employee of the City
may authorize Contractor to perform an act or work contrary to the Contract.

DUTIES OF THE CITY.

2.2.1 If a building permit is required, the City will process an application for, and Contractor shall
purchase the building permit before Date of Commencement of the Work.

2.2.2  The City will make available to Contractor a reproducible set of Drawings. Additional copies
will be furnished, on Contractor's request, at the cost of reproduction.

2.2.3 When necessary for performance of the Work, the City will provide surveys describing
physical characteristics, legal limitations, legal description of site, and horizontal and
vertical control adequate to lay out the Work.

2.2.4 Information or services that the City is required to provide under the Contract will be
provided by the City with reasonable promptness to avoid delay in orderly progress of the
Work.

2.2.5 The Contract imposes no implied duty on the City. The City does not warrant any plans or
specifications associated with the Contract.

2.2.6 Except as expressly stated in this Article, the City owes no duty to the Contractor or any

subcontractor.

AVAILABILITY OF LAND AND USE OF SITE.

2.3.1

23.2

233

The City will furnish, as indicated in the Contract, rights of way, land on which the Work is
to be performed, and other land designated in the Contract for use by Contractor unless
otherwise provided in the Contract.

Contractor shall confine operations at site to those areas permitted by law, ordinances,
permits, and the Contract, and may not unreasonably encumber site with materials or
equipment.

In addition to land provided by the City under Paragraph 2.3.1, Contractor shall provide all
land and access to land that may be required for use by Contractor for temporary
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24

2.5

3.1

3.2

construction facilities or for storage of materials and equipment, and shall indemnify the
City during its use of the land as stated in Section 3.25.

THE CITY'S RIGHT TO STOP THE WORK. If Contractor fails to carry out the Work in accordance
with the Contract, or fails to correct work which is not in accordance with requirements of the
Contract as required in Section 12.1, the City may, by Notice of Noncompliance, order Contractor
to stop the Work or any portion of the Work until the cause for the order has been eliminated.
However, the right of the City to stop the Work will not give rise to a change in the Contract Price
or Contract Time for Contractor for delay or disruption, or to a duty on the part of the City to exercise
this right for the benefit of Contractor or any other person or entity, except to the extent required by
Section 6.2. If Contractor corrects the defective or nonconforming work within the time established
in Notice of Noncompliance, Director will give written notice to Contractor to resume performance
of the Work.

THE CITY'S RIGHT TO CARRY OUT WORK.
2.5.1 If Contractor fails to carry out work in accordance with the Contract, and fails within the
period established in a Notice of Noncompliance to correct the nonconforming work, the
City may, after expiration of the required period, correct the deficiencies without prejudice
to other remedies the City may have, including rights of the City under Section 14.1.
2511 When the City corrects deficiencies, Director will issue an appropriate
Change Order and deduct from payments then or thereafter due
Contractor the cost of correcting the deficiencies, including compensation
for Design Consultant’s and Construction Manager’s additional services
and expenses made necessary by such default, neglect, or failure. If
payments, then or thereafter due Contractor, are not sufficient to cover
these amounts, Contractor shall pay the difference to the City.

2.5.2 Notwithstanding the City's right to carry out work, maintenance and protection of the Work
remains Contractor's responsibility, as provided in the Contract.

ARTICLE 3
CONTRACTOR

RESPONSIBILITIES.

3.1.1  Contractor shall maintain an office with agent in the greater City of Houston area during
the Contractor’s performance under the Contract. Contractor shall file its street address
with Director.

3.1.2 Contractor and Contractor's employees shall not give or lend money or anything of value
to an officer or employee of the City. Should this Paragraph 3.1.2 be violated, Director may
terminate the Contract under Section 14.1.

REVIEW OF CONTRACT AND FIELD CONDITIONS BY CONTRACTOR.

3.2.1  Contractor shall carefully study and compare documents contained in the Contract with
each other and with information furnished by the City pursuant to Section 2.2 and shall
immediately report, in writing, any errors, inconsistencies, or omissions to Director. If work
is affected, Contractor shall obtain a written interpretation or clarification from Director
before proceeding with the affected work. However, Contractor will not be liable to the City
for failure to report an error, inconsistency, or omission in the Contract unless Contractor
had actual knowledge or should have had knowledge of the error, inconsistency, or
omission.

3.2.2 Contractor shall take field measurements and verify field conditions, and shall carefully
compare the conditions and other information known to Contractor with the Contract,
before commencing activities. Contractor shall immediately report, in writing, to Director
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3.3

3.4

3.5

3.2.3

for interpretation or clarification of discrepancies, inconsistencies, or omissions discovered
during this process.

Contractor shall make a reasonable attempt to understand the Contract before requesting
interpretation from Director.

SUPERVISION AND CONSTRUCTION PROCEDURES.

3.3.1

3.3.2

Contractor shall supervise, direct, and inspect the Work competently and efficiently,
devoting the attention and applying the skills and expertise as necessary to perform the
Work in accordance with the Contract. Contractor is solely responsible and has control
over construction means, methods, techniques, sequences, and procedures of
construction; for safety precautions and programs in connection with the Work; and for
coordinating all work under the Contract.

Regardless of observations or inspections by the City or City’s consultants, Contractor shall
perform and complete the Work in accordance with the Contract and submittals approved
pursuant to Section 3.18. The City is not liable or responsible to Contractor or Surety for
work performed by Contractor that is not in accordance with the Contract regardless of
whether discovered during construction or after acceptance of the Work.

SUPERINTENDENT.

3.41

34.2

Contractor shall employ a competent Superintendent and necessary assistants who shall
be present at the site during performance of the Work. Communications given to
Superintendent are binding on the Contractor. The City may, by written notice, require
Contractor to remove from the Work the Contractor’'s Superintendent to whom Director
makes reasonable objection and replace the Contractor’'s Superintendent immediately.

Contractor shall notify the City in writing of its intent to replace the Superintendent.
Contractor may not replace the Superintendent if Director makes a reasonable objection in
writing.

LABOR; MINORITY AND WOMEN BUSINESS ENTERPRISE COMPLIANCE.

3.5.1

3.5.2

3.5.3

Contractor shall provide competent, qualified personnel to survey and lay out the Work and
perform construction as required by the Contract. The City may, by written notice, require
Contractor to remove from the Work any employee of Contractor or Subcontractors to
whom Director makes reasonable objection.

Contractor shall comply with the City’s Minority and Women Business Enterprise (“MWBE”)
programs set out in this Contract and in the Supplementary Conditions, and as set out in
Chapter 15, Article V of the City of Houston Code of Ordinances, and the applicable Office
of Business Opportunity’s (“OBQO”) Policies and Procedures. When Original Contract Price
is greater than $1,000,000, Contractor shall make Good Faith Efforts to award subcontracts
or supply agreements in at least the percentages set out in the Supplementary Conditions
for Business Enterprise Policy (“Stated MWBE goal(s)”). If the Contractor is a certified
MBE or WBE, Contractor may count toward goals the work that it commits to perform with
its own work force, capped at 50% of the total advertised goal. Contractor acknowledges
that it has reviewed the requirements for good faith efforts on file with OBO and will comply
with them.

For purposes of this Paragraph, “Contract Year” means a 12-month period during the term
of the contract commencing on the Countersignature Date of this Contract and each
anniversary thereof. If the term of this Contract exceeds one Contract Year and
Contractor's MWBE participation level in a Contract Year is less than the Stated MWBE
goal(s), then within 30 calendar days of the end of each Contract Year, Contractor must
provide a written explanation to both the Director and Office of Business Opportunity
Director (“OBO Director”) of the following: (1) the discrepancy between Contractor's MWBE
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3.54

3.5.5

3.5.6

participation level and the Stated MWBE goal(s); (2) the reason for the discrepancy; and
(3) Contractor’s good faith efforts (in accordance with the City’s policy) towards achieving
the Stated MWBE goal(s). As part of the good faith efforts assessment, the OBO Director
may consider Contractor’s failure to timely submit the notice or explanation required by this
provision and the OBO Director may impose sanctions or other penalties on Contractor for
said failures in accordance with this Section of this Contract and Chapter 15 of the Code
of Ordinances, OBO'’s policies and procedures, and the City’s good faith efforts policy.

The OBO Director, in consultation with the Director may review, at any time during the Term
of this Contract, the Contractor’s progress toward attainment of the Stated MWBE goal(s),
by reviewing the percentage of work to MWBE subcontractors and the payments
Contractor has made to such MWBE subcontractors. If the OBO Director determines that
Contractor is not in compliance with this Section of this Contract, Chapter 15 of the Code
of Ordinances, OBO’s policies and procedures, and the City’s good faith efforts policy, the
OBO Director may:
3.5.4.1 After consultation with the Director and the Chief Procurement Officer,
determine whether any of the following actions should be taken and notify
Contractor of such determination:

3.54.11 Enter a written agreement with Contractor allowing
Contractor to cure the noncompliance matter;
3.54.1.2 Suspend Contractor from engaging in any contract with

the City for a period up to, but not to exceed, five years,
pursuant to Section 15-86 of the City's Code of
Ordinances, as may be amended from time to time; or

3.564.1.3 Take any other appropriate remedy.
The determination of the OBO Director is final.
3.54.2 Make a recommendation to the Director and the Chief Procurement
Officer, to:
3.54.2.1 Withhold payment or reimbursement under this Contract;
3.54.2.2 Make a finding that Contractor is in default or has
breached this Contract;
3.54.2.3 Determine not to renew this Contract;
3.54.24 Terminate for cause this Contract; or
3.54.25 Take any other appropriate remedy.
Contractor shall maintain records showing:
3.5.51 Subcontracts and supply agreements with Minority Business Enterprises;
3.565.2 Subcontracts and supply agreements with Women Business Enterprises;
3.5.5.3 Subcontracts and supply agreements with Small Business Enterprises (if
any);
3.5.54 Written confirmation from MWBE subcontractors and suppliers that they
are participants on the contract; and
3.5.5.5 Specific efforts to identify and award subcontracts and supply agreements

to MWBEs. Contractor shall submit periodic reports of its efforts under
this Section to the OBO Director in the form and at the times he or she
prescribes.

Contractor shall ensure that all subcontracts with MWBE subcontractors and suppliers
contain the following terms:

[Name of MWBE subcontractor] shall permit representatives of the City of
Houston, at all reasonable times, to perform (1) audits of the books and
records of the subcontractor, and (2) inspections of all places where work
is to be undertaken in connection with this subcontract. Subcontractor
shall keep such books and records available for such purpose for at least
four years after the end of its performance under this subcontract. Nothing
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3.6

3.7

3.5.7

in this provision shall affect the time for bringing a cause of action nor the
applicable statute of limitations.

Within five business days of execution of this subcontract, Contractor
[prime contractor] and Subcontractor shall designate, in writing, to the City
of Houston's OBO Director ("the OBO Director") an agent for receiving any
notice required or permitted to be given pursuant to Chapter 15 of the
Houston City Code of Ordinances, along with the street, mailing address,
phone number, and email address of such agent.

After reasonable attempt(s) to resolve disputes between the parties
involving the terms, covenants, or conditions of this subcontract, a request
for dispute resolution may be submitted to the OBO Director. The OBO
Director may prescribe procedures to provide dispute resolution services
in accordance with the requirements of Chapter 15 of the Houston City
Code of Ordinances.

The requirements and terms of the City of Houston Pay or Play Program, as set out in
Executive Order 1-7, as revised from time to time, are incorporated into the Contract for all
purposes. Contractor has reviewed Executive Order 1-7 and shall comply with its terms
and conditions. IF CONTRACTOR DOES NOT PAY IN ACCORDANCE WITH THE PAY
OR PLAY PROGRAM WITHIN 30 DAYS OF THE DATE DIRECTOR SENDS
CONTRACTOR WRITTEN NOTIFICATION, CITY CONTROLLER MAY DEDUCT FUNDS
UP TO THE AMOUNT OWED FROM ANY PAYMENTS OWED TO CONTRACTOR
UNDER THIS CONTRACT, AND CONTRACTOR WAIVES ANY RECOURSE.

PREVAILING WAGE RATES.

3.6.1  Contractor shall comply with governing statutes providing for labor classification of wage
scales for each craft or type of laborer, worker, or mechanic.
3.6.2 Prevailing wage rates applicable to the Work may be one or a combination of the following
wage rates identified in Division 00:
3.6.2.1 Federal Wage Rate General Decisions
3.6.2.1.1 Highway Rates
3.6.2.1.2 Building Rates
3.6.21.3 Heavy Construction Rates
3.6.214 Residential Rates

3.6.2.2 City Prevailing Wage Rates
3.6.2.2.1 Building Construction Rates
3.6.2.2.2 Engineering Construction Rates
3.6.2.2.3 Asbestos Worker Rates

3.6.3 Each week Contractor shall submit to the City’s Mayor’s Office of Business Opportunity
certified copies of payrolls showing classifications and wages paid by Contractor,
Subcontractors, and Suppliers for each employee under the Contract, for any day included
in the Contract.

LABOR CONDITIONS.

3.7.1 In the event of labor disputes affecting Contractor or Contractor's employees, Contractor
shall utilize all possible means to resolve disputes in order that the Work not be delayed to
any extent. These means will include seeking injunctive relief and filing unfair labor practice
charges, and any other action available to Contractor.

3.7.2 When Contractor has knowledge that any actual or potential labor dispute is delaying or is

threatening to delay timely performance of the Work, Contractor shall immediately notify
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the City in writing. No changes in Contract Price or Contract Time will be permitted for
costs or delays or disruptions as a result of jurisdictional or labor disputes.

3.8 DRUG DETECTION AND DETERRENCE.

3.8.1

It is the policy of the City to achieve a drug-free work force and to provide a workplace that
is free from the use of illegal drugs and alcohol. It is also the policy of the City that
manufacture, distribution, dispensation, possession, sale, or use of illegal drugs or alcohol
by contractors while on the City's premises is prohibited. By executing the Contract,
Contractor represents and certifies that it meets and will comply with all requirements and
procedures set forth in the Mayor's Policy on Drug Detection and Deterrence, City Council
Motion No. 92-1971 (“Mayor's Policy”’) and the Mayor's Drug Detection and Deterrence
Procedures for Contractors, Executive Order No. 1-31, (Revised) ("Executive Order").
Mayor's Policy is on file in the office of the City Secretary.
3.8.1.1 The Executive Order applies to the City's contracts for labor or services
except the following:
3.8.1.1.1 contracts authorized by Emergency Purchase Orders,
3.8.1.1.2 contracts in which imposition of requirements of the
Executive Order would exclude all potential bidders or
proposers, or would eliminate meaningful competition for
the Contract,
3.8.1.1.3 contracts with companies that have fewer than 15
employees during any 20-week period during a calendar
year and no safety impact positions,

3.81.14 contracts with non-profit organizations providing services
at no cost or reduced cost to the public, and

3.8.1.1.5 contracts with federal, state, or local governmental
entities.

3.8.1.2 Prior to execution of the Contract, Contractor shall have filed with the City:

3.8.1.2.1 a Drug Policy Compliance Agreement form (Attachment
“A” to the Executive Order), and

3.8.1.2.2 a copy of Contractor’s drug free workplace policy, and

3.8.1.23 a written designation of all safety impact positions, if

applicable, or a Contractor’s Certification of a No Safety
Impact Positions form (Attachment “C” to the Executive
Order).
3.8.1.3 Every six months during performance of the Contract and upon completion
of the Contract, Contractor shall file a Drug Policy Compliance Declaration
form (Attachment “B” to the Executive Order). The Contractor shall submit
the Drug Policy Compliance Declaration within 30 days of expiration of
each six-month period of performance and within 30 days of completion of
the Contract. The first six-month period shall begin on Date of
Commencement of the Work.
3.8.1.4 Contractor shall have a continuing obligation to file updated designation of
safety impact positions when additional safety impact positions are added
to Contractor's employee workforce during performance of the Work.
3.8.1.5 Contractor shall require its Subcontractors and Suppliers to comply with
the Mayor's Policy and Executive Order. Contractor is responsible for
securing and maintaining required documents from Subcontractors and
Suppliers for the City inspection throughout the term of the Contract.
3.8.1.6 Failure of Contractor to comply with requirements will be a material breach
of the Contract entitling the City to terminate in accordance with Section
14.1.

3.9 MATERIALS & EQUIPMENT.

3.91

Unless otherwise provided in the Contract, Contractor shall provide and assume full
responsibility for Products, labor, transportation, construction equipment and machinery,
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3.10

3.9.2

3.9.3

tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,

transportation, temporary facilities, supplies, and other facilities and incidentals necessary

for Furnishing, performing, testing, starting up, and completing the Work.

3.9.11 Contractor, Subcontractors, and Suppliers shall use Ultra Low Sulfur
Diesel Fuel in all diesel operating vehicles and motorized equipment
utilized in performing the Work. Ultra Low Sulfur Diesel Fuel is defined as
diesel fuel having 15 ppm or the applicable standard set by state or federal
law or rules and regulations of the Texas Commission on Environmental
Quality, or the Environmental Protection Agency, whichever is less in sulfur
content. Off-road Ultra Low Sulfur Diesel Fuel may be used in lieu of on-
road Ultra Low Sulfur Diesel Fuel. Contractor shall provide, upon request
by the City, proof that Contractor, Subcontractors, and Suppliers are using
Ultra Low Sulfur Diesel Fuel.

Contractor shall provide Products that are:
3.9.2.1 new, unless otherwise required or permitted by the Contract; and
3.9.2.2 of specified quality.

If required by the City, Contractor shall furnish satisfactory evidence, including reports of
required tests, as to kind and quality of Products.

Contractor shall store Products in a safe, neat, compact, and protected manner. Contractor
shall also store Products delivered during the work, along the right of way:

3.9.3.1 so as to cause the least inconvenience to property owners, tenants, and
general public; and

3.9.3.2 so as not to block access to, or be closer than, three feet to any fire
hydrant.

Contractor shall protect trees, lawns, walks, drives, streets, and other improvements that

are to remain, from damage. If private or public property is damaged by Contractor,

Contractor shall, at its sole expense, restore the damaged property to at least its original

condition.

3.9.3.3 Contractor shall obtain Director's approval for storage areas used for
Products for which payment has been requested under Paragraph 9.6.1.
Contractor shall provide the City access to the storage areas for inspection
purposes. Products, once paid for by the City, become the property of the
City and may not be removed from place of storage, without Director's
written permission except for a movement to the site. Contractor's
Installation Floater, required under Section 11.2, shall cover all perils,
including loss or damage to Products during storage, loading, unloading,
and transit to the site.

PRODUCT OPTIONS AND SUBSTITUTIONS.

3.10.1

3.10.2

3.10.3

3.10.4

3.10.5

For Products specified by reference standards or by description only, Contractor may
provide any Product meeting those standards or description.

For Products specified by naming one or more manufacturers with provision for
substitutions or equal, Contractor may submit a request for substitution for any
manufacturer not named.

Director will consider requests for substitutions only within the first 15 percent of Contract
Time, or first 90 days after date of Notice to Proceed, whichever is less.

Contractor shall document each request for substitution with complete data substantiating
compliance of proposed substitution with the Contract.

A request for substitution constitutes a representation that Contractor:
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3.1

3.12

3.13

3.10.5.1 has investigated the proposed Product and determined that it meets or
exceeds the quality level of the specified Product;

3.10.5.2 shall provide the same warranty for the substitution as for the specified
Product;

3.10.5.3 shall coordinate installation of the proposed substitution and make

changes to other work which may be required for the Work to be
completed, with no additional cost or increase in time to the City;

3.10.54 confirms that cost data is complete and includes all related costs under
the Contract;

3.10.5.5 waives claim for additional costs or time extensions that may subsequently
become apparent; and

3.10.5.6 shall provide review or redesign services by a design consultant with

appropriate professional license and shall obtain re-approval and permits
from authorities.

3.10.6 Director will not consider and will not approve substitutions when:

3.10.6.1 they are indicated or implied on Shop Drawing or Product Data submittals
without separate written request; or
3.10.6.2 acceptance will require revision to the Contract.

3.10.7 Director may reject requests for substitution, and such decision will be in his/her sole
discretion.

CASH ALLOWANCES.
3.11.1 Contract Price includes Cash Allowances as identified in the Contract.

3.11.2 The City will pay the actual costs of Cash Allowance item exclusive of profit, overhead or
administrative costs. If actual costs exceed the Cash Allowance, Director must approve a
Change Order for the additional costs.

WARRANTY OF TITLE AND RISK OF LOSS.

3.12.1 Contractor warrants that title to all work covered by Contractor’s request for payment
passes to the City upon incorporation into the Work or upon Contractor’s receipt of
payment, whichever occurs first. Transfer of title to Work will be without prejudice to City’s
right to reject Defective Work, or any other right in the Contract. The Contractor further
warrants that the title is free of all liens, claims, security interests or other interests
(“Encumbrances”). If not, upon written demand from the City, Contractor shall immediately
take legal action necessary to remove Encumbrances.

3.12.2 Notwithstanding passage of title as provided in Section 3.12, Contractor will bear the risk
of loss and damage to the Work until the Date of Substantial Completion of the Work.

TAXES.

3.13.1 Contractor shall pay all sales, consumer, use, and similar taxes, which are in effect or
scheduled to go into effect on or before bids are received, related to work provided by
Contractor.

3.13.2 Contractor shall obtain, and require Subcontractors and Suppliers to obtain, necessary
permits from the state and local taxing authorities to perform contractual obligations under
the Contract, including sales tax permits.

3.13.3 The City is exempt from the Federal Transportation and Excise Tax. Contractor shall
comply with federal regulations governing the exemptions.

3.13.4 Products incorporated into the Work are exempt from state sales tax according to
provisions of the TEX. TAX CODE ANN. CH. 151, Subsection H.
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3.14

3.15

3.16

3.17

3.18

PERMITS, FEES, AND NOTICES. Unless otherwise provided in the Contract, Contractor shall
secure and pay for all construction permits, licenses, and inspections:

3.14.1 necessary for proper execution and completion of the Work; and

3.14.2 legally required at time bids are received.

CONSTRUCTION SCHEDULES.

3.15.1 On receipt of Notice to Proceed, Contractor shall promptly prepare and submit construction
schedule for the Work for Director’s review. The schedule must reflect the minimum time
required to complete the Work not to exceed Contract Time.

3.15.2 Contractor shall give 24-hour written notice to Director before commencing work or
resuming work where work has been stopped. Contractor shall also give the same notice
to inspectors.

3.15.3 Contractor shall incorporate milestones specified in Summary of Work Specification into
the construction schedule. Contractor’s failure to meet a milestone, as determined by
Director, may be considered a material breach of the Contract.

3.15.4 Each month, Contractor shall submit to Director a copy of an updated construction
schedule indicating actual progress, incorporating applicable changes, and indicating
courses of action required to assure completion of the Work within Contract Time.

3.15.5 Contractor shall keep a current schedule of submittals that coordinates with the
construction schedule, and shall submit the initial schedule of submittals to Director for
approval.

DOCUMENTS AND SAMPLES AT THE SITE.

3.16.1 Contractor shall maintain at the site, and make available to the City, one record copy of
Drawings, Specifications, and Modifications. Contractor shall maintain the documents in
good order and marked currently to record changes and selections made during
construction. In addition, Contractor shall maintain at the site, approved Shop Drawings,
Product Data, Samples, and similar submittals, which will be delivered to Director prior to
issuance of a Certificate of Final Completion as required in Paragraph 9.11.4.

3.16.2 Contractor shall maintain all books, documents, papers, accounting records, and other
relevant documentation pursuant to the Work and shall make the books, documents,
papers, and accounting records available to representatives of the City for review and
audits during the Contract term and for the greater of three years following Date of
Substantial Completion or until all litigation or audits are fully resolved.

3.16.3 Contractor shall provide to City Attorney all documents and records that City Attorney
deems necessary to assist in determining Contractor’s compliance with the Contract, with
the exception of those documents made confidential by federal or state law or regulation.

MANUFACTURER’S SPECIFICATIONS.

3.17.1 Contractor shall handle, store, and Install Products and perform all work in the manner
required by Product manufacturer. Should the Contract and manufacturer’s instructions
conflict, Contractor shall report conflict to Director for resolution prior to proceeding with
the affected work.

3.17.2 References in the Contract to the manufacturer’'s specifications, directions, or
recommendations, mean manufacturer’s current published documents in effect as of date
of receipt of bids, or in the case of a Modification, as of date of Modification.

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES.
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3.18.1

3.18.2

3.18.3

3.18.4

3.18.5

3.18.6

3.18.7

3.18.8

3.18.9

Shop Drawings, Product Data, and Samples are not part of the Contract. The purpose of
Contractor submittals is to demonstrate, for those portions of the Work for which submittals
are required, the way Contractor proposes to conform to information given and design
concept expressed in the Contract.

Contractor shall submit to Project Manager for review the Shop Drawings, Product Data,
and Samples, which are required by the Contract. Review by Project Manager is subject
to limitations of Paragraph 4.1.4. Contractor shall transmit the submittals to the Project
Manager with reasonable promptness and in a sequence, so as to cause no delay in the
Work or in activities of the City or of separate contractors. Contractor shall transmit
submittals in time to allow a minimum of 30 days for Project Manager’s review prior to date
Contractor needs reviewed submittals returned. This time may be shortened for a
particular job requirement if approved by Project Manager in advance of submittal.

Contractor shall certify that the content of submittals conforms to the Contract without
exception by affixing Contractor’s approval stamp and signature. By certifying and
submitting Shop Drawings, Product Data, and Samples, Contractor represents, and
Contractor’s stamp of approval shall state, that Contractor has determined and verified
materials, quantities, field measurements, and field construction criteria related to the
submittal, and has checked and coordinated information contained within the submittals
with requirements of the Contract.

Contractor may not perform any work requiring submittal and review of Shop Drawings,
Product Data, or Samples until the submittal has been returned with appropriate review
decision by the Project Manager. Contractor shall perform work in accordance with the
review.

If Contractor performs any work requiring submittals prior to review and acceptance of the
submittals by Project Manager, such work is at Contractor’s risk and the City is not
obligated to accept work if the submittals are later found to be unacceptable.

If, in the opinion of Project Manager, the submittals are incomplete, or demonstrate an
inadequate understanding of the Work or lack of review by the Contractor, then submittals
may be returned to the Contractor for correction and resubmittal.

Contractor shall direct specific attention in writing and on the resubmitted Shop Drawings,
Product Data, or Samples to any additional proposed revisions, other than those revisions
requested by Project Manager on previous submittals.

Contractor is not relieved of responsibility for deviations from requirements of the Contract
by Project Manager’s review of Shop Drawings, Product Data, or Samples unless
Contractor has specifically informed Project Manager in writing of the deviation at the time
of the submittal, and Project Manager has given written approval of the deviation.

When professional certification of performance criteria of Products is required by the
Contract, the City may rely upon accuracy and completeness of the calculations and
certifications.

3.18.10 For Product colors or textures to be selected by the City, Contractor shall submit all

samples together to allow preparation of a complete selection schedule.

3.18.11 Contractor shall submit informational submittals, on which Project Manager is not expected

to take responsive action, as required by the Contract.

3.18.12 Submittals made by Contractor which are not required by the Contract may be returned to

Contractor without action.
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3.19

3.20

3.21

3.22

3.23

3.24

CULTURAL RESOURCES AND ENDANGERED SPECIES.

3.19.1 Contractor may not remove or disturb, or cause to be removed or disturbed, any historical,
archaeological, architectural, or other cultural artifacts, relics, vestiges, remains, or objects
of antiquity. If Contractor discovers one of these items, Contractor shall immediately notify
Director and further comply with the requirements of 13 Tex. Admin. Code Chs. 25 and 26
(2002), or successor regulation. Contractor shall protect site and cultural resources from
further disturbance until professional examination can be made or until clearance to
proceed is authorized in writing by Director.

3.19.2 Should either threatened or endangered plant or animal species be encountered,
Contractor shall cease work immediately in the area of encounter and notify Director.

CUTTING AND PATCHING.

3.20.1 Contractor is responsible for necessary cutting, fitting, and patching to accomplish the
Work and shall suitably support, anchor, attach, match, and trim or seal materials to work
of other contractors. Contractor shall coordinate the Work with work of other contractors
to minimize conflicts, as provided in Article 6.

3.20.2 Contractor may not endanger work by cutting, digging, or other action, and may not cut or
alter work of other contractors except by written consent of Director and affected contractor.

CLEANING.

3.21.1 Contractor shall perform daily cleanup of all dirt, debris, scrap materials and other
disposable items resulting from Contractor’s operations, whether on-site or off-site. Unless
otherwise authorized in writing by Director, Contractor shall keep all streets, access streets,
driveways, areas of public access, walkways, and other designated areas clean and open
at all times.

3.21.2 Failure of Contractor to maintain a clean site, including access streets, is the basis for
Director to issue a Notice of Noncompliance. Should compliance not be attained within the
time period in the Notice of Noncompliance, Director may authorize necessary cleanup to
be performed by others and the cost of the cleanup will be deducted from monies due
Contractor.

Contractor shall legally dispose off-site, all waste materials and other excess materials resulting
from Contractor’s operations.

SANITATION. Contractor shall provide and maintain sanitary facilities at site for use of all
construction forces under the Contract. Newly-constructed or existing sanitary facilities may not be
used by Contractor.

ACCESS TO WORK AND TO INFORMATION.

3.23.1 Contractor shall provide the City, Design Consultant, testing laboratories, and
governmental agencies which have jurisdictional interests, access to the Work in
preparation and in progress wherever located. Contractor shall provide proper and safe
conditions for the access.

3.23.2 If required by Director, Contractor shall furnish information concerning character of
Products and progress and manner of the Work, including information necessary to
determine cost of the Work, such as number of employees, pay of employees, and time
employees worked on various classes of the Work.

TRADE SECRETS. Contractor will not make any claim of ownership of trade secrets as to products
used in the Work, or preparation of any mixture for the Work. Director will at all times have the right
to demand and Contractor shall furnish information concerning materials or samples of ingredients
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3.25

3.26

of any materials used, or proposed to be used, in preparation of concrete placed or other work to
be done. Mixtures, once agreed on, shall not be changed in any manner without knowledge and
consent of Director. The City will make its best efforts to protect confidentiality of proprietary
information.

INDEMNIFICATION.

3.251

3.25.2

CONTRACTOR AGREES TO AND SHALL DEFEND, INDEMNIFY, AND HOLD THE
CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES
(COLLECTIVELY THE “CITY”) HARMLESS FOR ALL CLAIMS, CAUSES OF ACTION,
LIABILITIES, FINES, AND EXPENSES (INCLUDING, WITHOUT LIMITATION,
ATTORNEYS’ FEES, COURT COSTS, AND ALL OTHER DEFENSE COSTS AND
INTEREST) FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS OR PROPERTY
SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO PERFORMANCE UNDER
THE CONTRACT INCLUDING, WITHOUT LIMITATION, THOSE CAUSED BY:
3.25.1.1 CONTRACTOR’S AND/OR ITS AGENTS’, EMPLOYEES’, OFFICERS’,
DIRECTORS’, CONTRACTORS’, OR SUBCONTRACTORS’
(COLLECTIVELY IN NUMBERED SUBPARAGRAPHS 3.25.1.1 through
3.25.1.3, “CONTRACTOR”) ACTUAL OR ALLEGED NEGLIGENCE OR
INTENTIONAL ACTS OR OMISSIONS;
3.25.1.2 THE CITY’S AND CONTRACTOR’S ACTUAL OR ALLEGED
CONCURRENT NEGLIGENCE, WHETHER CONTRACTOR IS IMMUNE
FROM LIABILITY OR NOT;
3.25.1.3 THE CITY’S AND CONTRACTOR’S ACTUAL OR ALLEGED STRICT
PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY,
WHETHER CONTRACTOR IS IMMUNE FROM LIABILITY OR NOT.
CONTRACTOR SHALL DEFEND, INDEMNIFY, AND HOLD THE CITY HARMLESS
DURING THE TERM OF THE CONTRACT AND FOR FOUR YEARS AFTER THE
CONTRACT TERMINATES. CONTRACTOR SHALL NOT INDEMNIFY THE CITY FOR
THE CITY’S SOLE NEGLIGENCE.

NOTWITHSTANDING ANYTHING TO THE CONTRARY, THE LIABILITY OF
CONTRACTOR FOR THE CITY’S CONCURRENT NEGLIGENCE SHALL NOT EXCEED
$1,000,000.

RELEASE AND INDEMNIFICATION — PATENT, COPYRIGHT, TRADEMARK, AND TRADE
SECRET INFRINGEMENT.

3.26.1

3.26.2

3.26.3

UNLESS OTHERWISE SPECIFICALLY REQUIRED BY THE CONTRACT,
CONTRACTOR AGREES TO AND SHALL RELEASE AND DEFEND, INDEMNIFY, AND
HOLD HARMLESS THE CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL
REPRESENTATIVES (COLLECTIVELY THE “CITY”) FROM ALL CLAIMS OR CAUSES
OF ACTION BROUGHT AGAINST THE CITY BY ANY PARTY, INCLUDING
CONTRACTOR, ALLEGING THAT THE CITY’S USE OF ANY EQUIPMENT,
SOFTWARE, PROCESS, OR DOCUMENTS CONTRACTOR FURNISHES DURING THE
TERM OF THE CONTRACT INFRINGES ON A PATENT, COPYRIGHT, OR
TRADEMARK, OR MISAPPROPRIATES A TRADE SECRET. CONTRACTOR SHALL
PAY ALL COSTS (INCLUDING, WITHOUT LIMITATION, ATTORNEYS’ FEES, COURT
COSTS, AND ALL OTHER DEFENSE COSTS, AND INTEREST) AND DAMAGES
AWARDED.

CONTRACTOR SHALL NOT SETTLE ANY CLAIM ON TERMS WHICH PREVENT THE
CITY FROM USING THE EQUIPMENT, SOFTWARE, PROCESS, OR PRODUCT
WITHOUT THE DIRECTOR'S PRIOR WRITTEN CONSENT.

UNLESS OTHERWISE SPECIFICALLY REQUIRED BY THE CONTRACT, WITHIN 60
DAYS AFTER BEING NOTIFIED OF THE CLAIM, CONTRACTOR SHALL, AT ITS OWN
EXPENSE, EITHER:
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3.26.3.1 OBTAIN FOR THE CITY THE RIGHT TO CONTINUE USING THE

EQUIPMENT, SOFTWARE, PROCESS, OR PRODUCT, OR
3.26.3.2 IF BOTH PARTIES AGREE, REPLACE OR MODIFY THEM WITH

3.27

3.28

COMPATIBLE AND FUNCTIONALLY EQUIVALENT PRODUCTS.
IF NONE OF THESE ALTERNATIVES IS REASONABLY AVAILABLE, THE CITY MAY
RETURN THE EQUIPMENT, SOFTWARE, OR PRODUCT, OR DISCONTINUE THE
PROCESS, AND CONTRACTOR SHALL REFUND THE PURCHASE PRICE.

INDEMNIFICATION PROCEDURES.

3.27.1 Notice of Indemnification Claims. If the City or Contractor receives notice of any claim or
circumstances which could give rise to an indemnified loss, the receiving party shall give
written notice to the other Party within 10 days. The notice must include the following:

3.27.11 a description of the indemnification event in reasonable detail,
3.271.2 the basis on which indemnification may be due, and
3.27.1.3 the anticipated amount of the indemnified loss.

This notice does not estop or prevent the City from later asserting a different basis for
indemnification or a different amount of indemnified loss than that indicated in the initial
notice. If the City does not provide this notice within the 10-day period, it does not waive
any right to indemnification except to the extent that Contractor is prejudiced, suffers loss,
or incurs expense because of the delay.

3.27.2 Defense of Indemnification Claims.

3.27.21 Assumption of Defense. Contractor may assume the defense of the claim
at its own expense with counsel chosen by it that is reasonably satisfactory
to the City. Contractor shall then control the defense and any negotiations
to settle the claim. Within 10 days after receiving written notice of the
indemnification request, Contractor must advise the City as to whether or
not it will defend the claim. If Contractor does not assume the defense,
the City shall assume and control the defense, and all defense expenses
constitute an indemnified loss.

3.27.2.2 Continued Participation. If Contractor elects to defend the claim, the City
may retain separate counsel to participate in, but not control, the defense
and to participate in, but not control, any settlement negotiations.
Contractor may settle the claim without the consent or agreement of the
City, unless it:
3.27.2.21 would result in injunctive relief or other equitable remedies

or otherwise require the City to comply with restrictions or
limitations that adversely affect the City;

3.27.2.2.2 would require the City to pay amounts that Contractor
does not fund in full; or
3.27.2.2.3 would not result in the City's full and complete release

from all liability to the plaintiffs or claimants who are
parties to or otherwise bound by the settlement.

CONTRACTOR DEBT. IF CONTRACTOR, AT ANY TIME DURING THE TERM OF THIS
CONTRACT, INCURS A DEBT, AS THE WORD IS DEFINED IN SECTION 15-122 OF THE
HOUSTON CITY CODE OF ORDINANCES, IT SHALL IMMEDIATELY NOTIFY CITY
CONTROLLER IN WRITING. IF CITY CONTROLLER BECOMES AWARE THAT CONTRACTOR
HAS INCURRED A DEBT, IT SHALL IMMEDIATELY NOTIFY CONTRACTOR IN WRITING. IF
CONTRACTOR DOES NOT PAY THE DEBT WITHIN 30 DAYS OF EITHER SUCH
NOTIFICATION, CITY CONTROLLER MAY DEDUCT FUNDS IN AN AMOUNT EQUAL TO THE
DEBT FROM ANY PAYMENTS OWED TO CONTRACTOR UNDER THIS CONTRACT, AND
CONTRACTOR WAIVES ANY RECOURSE THEREFOR. CONTRACTOR SHALL FILE A NEW
AFFIDAVIT OF OWNERSHIP, USING THE FORM DESIGNATED BY CITY, BETWEEN
FEBRUARY 1 AND MARCH 1 OF EVERY YEAR DURING THE TERM OF THE CONTRACT.



Page 00700/24 of 53 CITY OF HOUSTON - CONDITIONS OF THE CONTRACT

DOCUMENT 00700 - GENERAL CONDITIONS

3.29 PRESERVATION OF CONTRACTING INFORMATION.

3.29.1

3.29.2

The requirements of Subchapter J, Chapter 552, Texas Government Code, may apply to
this Contract and the Contractor agrees that this Contract can be terminated if the
Contractor knowingly or intentionally fails to comply with a requirement of that subchapter.
If the requirements of Subchapter J, Chapter 552, Texas Government Code, apply to this
Contract, then for the duration of this Contract (including the initial term, any renewal terms,
and any extensions), Contractor shall preserve all Contracting Information, as defined by
Section 552.003 of the Texas Government Code, related to this Contract as provided by
the records retention requirements applicable to the City pursuant to federal or state law
or regulation, city ordinance or city policy, which record retention requirements include but
are not limited to those set forth in Chapters 201 and 205 of the Texas Local Government
Code and Texas Administrative Code Title 13, Chapter 7. Within five business days after
receiving a request from the Director, Contractor shall provide any Contracting Information
related to this Contract that is in the custody or possession of Contractor. Upon the
expiration or termination of this Contract, Contractor shall, at the Director’s election, either
(a) provide, at no cost to the City, all Contracting Information related to this Contract that is
in the custody or possession of Contractor, or (b) preserve the Contracting Information
related to this Contract as provided by the records retention requirements applicable to the
City pursuant to federal or state law or regulation, city ordinance or city policy.

If Contractor fails to comply with any one or more of the requirements of this Section,
PRESERVATION OF CONTRACTING INFORMATION, or Subchapter J, Chapter 552,
Texas Government Code, then, in accordance with and pursuant to the processes and
procedures set forth in Sections 552.373 and 552.374 of the Texas Government Code, the
Director shall provide notice to the Contractor and may terminate this Contract. To effect
final termination, the Director must notify Contractor in writing with a copy of the notice to
the CPO. After receiving the notice, Contractor shall, unless the notice directs otherwise,
immediately discontinue all services under this Contract, and promptly cancel all orders or
subcontracts chargeable to this Contract.

ARTICLE 4
ADMINISTRATION OF THE CONTRACT

4.1 CONTRACT ADMINISTRATION.

4.1.1

41.2

Director will provide administration of the Contract and Director is authorized to issue
Change Orders, Work Change Directives, and Minor Changes in the Work.

Director may act through Project Manager, Design Consultant, or Inspector. When the
term “Director” is used in the Contract, action by the Director is required unless Director
delegates his authority in writing. When the term “City Engineer” is used in the Contract,
action by the City Engineer is required and such authority may not be delegated.
Notwithstanding anything to the contrary in the Contract, wherever the Contract states that
the City Engineer will make a decision, the City Engineer’s decision is final and binding on
both Parties.

The City does not have control over or charge of, and is not responsible for, supervision,
construction, and safety procedures enumerated in Section 3.3. The City does not have
control over or charge of and is not responsible for acts or omissions of Contractor,
Subcontractors, or Suppliers.

The City and Design Consultant may attend project meetings and visit the site to observe
progress and quality of the Work. The City and Design Consultant are not required to make
exhaustive or continuous on-site inspections to check quality or quantity of the Work.
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4.2

4.3

5.1

4.1.4 Project Manager will review and approve or take other appropriate action on Contractor’s
submittals, but only for limited purpose of checking for conformance with information given
and design concept expressed in the Contract.

4.1.5 Project Manager’s review of the submittals is not conducted for purpose of determining
accuracy and completeness of other details, such as dimensions and quantities, or for
substantiating instructions for installation or performance of Products, all of which remain
the responsibility of Contractor.

4.1.6 Project Manager’s review of submittals does not relieve Contractor of its obligations under
Section 3.3, Section 3.18, and Article 12. Review does not constitute approval of safety
precautions or, unless otherwise specifically stated by Project Manager in writing, of
construction means, methods, techniques, sequences, or procedures. Project Manager’s
review of a specific item does not indicate approval of an assembly of which the item is a
component.

4.1.7 Based on field observations and evaluations, Director will process Contractor’s progress
payments, certify amounts due Contractor, and issue Certificates for Payment in the
amount certified.

4.1.8 Contractor will assemble and provide Director all written warranties and related documents
required by the Contract.

4.1.9 Upon written request by Contractor or Director, City Engineer will resolve matters of
interpretation of or performance of the Contract. City Engineer’s decisions are final and
binding on the Parties.

4.1.10 Director or City Engineer may reject work which does not conform to the Contract.

4.1.11 When Director considers it necessary to implement the intent of the Contract, Director may
require additional inspection or testing of work in accordance with Paragraphs 13.6.3 and
13.6.4, whether such work is fabricated, Installed, or completed.

COMMUNICATIONS IN ADMINISTRATION OF THE CONTRACT. Except as otherwise provided
in the Contract or when authorized by Director in writing, Contractor shall communicate with Project
Manager. Contractor shall communicate with Design Consultant, Design Consultant’s
subconsultants, and separate contractors through Project Manager. The City will communicate
with Subcontractors and Suppliers through Contractor.

CONDITION PRECEDENT TO SUIT; WAIVER OF ATTORNEY FEES AND INTEREST.
4.3.1 Afinal decision by the City Engineer is a condition precedent to file suit in any jurisdiction
in connection with this Contract.

4.3.2 Neither the City nor Contractor may recover attorney fees for any claim brought in
connection with this Contract.

ARTICLE 5
SUBCONTRACTORS AND SUPPLIERS

AWARD OF SUBCONTRACTS OTHER CONTRACTS FOR PORTIONS OF THE WORK.
5.1.1 Contractor may not contract with a Subcontractor, Supplier, person, or entity that the
Director has made a reasonable and timely objection to.

5.1.2 If the Director has a reasonable objection to person or entity proposed by Contractor,
Contractor shall propose another with whom the Director has no reasonable objection.
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52

6.1

6.2

5.1.3

5.1.5

Contractor shall execute contracts with approved Subcontractors, Suppliers, persons, or
entities before the Subcontractors or Suppliers begin work under the Contract. All such
contracts must be executed and sent to the OBO Director and Contracting Department
within 30 days after the date of the Notice to Proceed and must include provisions set forth
in Article 3 and Article 5 of this Document.

Contractor shall notify Director in writing of any proposed change of Subcontractor,
Supplier, person, or entity previously accepted by the City.

Contractor shall make timely payments to Subcontractors and Suppliers for performance
of the Contract. Contractor shall protect, defend, and indemnify the City from any claim or
liability arising out of Contractor's failure to make the payments. Disputes relating to
payment of Business Enterprise Subcontractors or Suppliers will be submitted to arbitration
in same manner as other disputes under Business Enterprise subcontracts. Failure of
Contractor to comply with decisions of arbitrator may be determined by Director a material
breach leading to termination of the Contract.

CONTRACTOR RESPONSIBILITY FOR SUBCONTRACTORS.

5.21

522

523

524

5.2.5

Contractor is responsible to the City, as may be required by laws and regulations, for all
acts and omissions of Subcontractors, Suppliers, and other persons and organizations
performing or furnishing any of the Work under direct or indirect contract with Contractor.

Contractor shall make available to each proposed Subcontractor, prior to execution of
subcontract, copies of the Contract to which Subcontractor is bound by this Section 5.2.
Contractor shall notify Subcontractor of any terms of proposed subcontract which may be
at variance with the Contract.

The City’s approval of Subcontractor or Suppliers does not relieve Contractor of its
obligation to perform, or to have performed to the full satisfaction of the City, the Work
required by the Contract.

Unless there is a contractual relationship between Contractor and a Subcontractor or
Supplier to the contrary, Contractor shall withhold no more retainage from Subcontractors
or Suppliers than City withholds from Contractor under this Contract. However, once a
Subcontractor or Supplier completes performance, Contractor shall release all retainage
to that Subcontractor or Supplier regardless if City continues to retain under this Contract.

Prior to a Subcontractor or Supplier commencing performance for Contractor, Contractor
shall meet with that Subcontractor or Supplier to provide instructions on invoicing
procedures, dispute resolution procedures, and statutory rights, such as claim filing
procedures under the McGregor Act. Subcontractors and Suppliers must certify to the
Director that Contractor has fulfilled the requirements of this Section.

ARTICLE 6
CONSTRUCTION BY THE CITY OR BY SEPARATE CONTRACTORS

THE CITY'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS. The City may perform on-site construction operations related to the Work and as
part of the Project with the City’s workforce or with separate contractors.

COORDINATION.

6.2.1

The City will coordinate activities of the City’s workforce and of each separate contractor

with work of Contractor, and Contractor shall cooperate with the City and separate

contractors.

6.2.1.1 Contractor shall participate with other separate contractors and the City in
reviewing their construction schedules when directed to do so by the
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6.3

6.4

7.1

Project Manager. Contractor shall make revisions to construction
schedule and Contract Price deemed necessary after joint review and
mutual agreement.  Construction schedules shall then constitute
schedules to be used by Contractor, separate contractors, and the City,
until subsequently revised.

6.2.2 Contractor shall afford to the City and to separate contractors reasonable opportunity for
introduction and storage of their materials and equipment, and for performance of their
activities.

6.2.3 If part of Contractor’s work depends on proper execution of construction or operations by
the City or a separate contractor, Contractor shall, prior to proceeding with that portion of
the Work, inspect the other work and promptly report to Director apparent discrepancies or
defects in the other construction that would render it unsuitable for the proper execution of
the Work. Failure of Contractor to report apparent discrepancies or defects in the other
construction shall constitute acknowledgment that the City’s or separate contractor’s
completed or partially completed construction is fit and proper to receive Contractor’s work,
except as to discrepancies or defects not then reasonably discoverable.

MUTUAL RESPONSIBILITY.
6.3.1  The responsible party bears the costs caused by delays, by improperly timed activities, or
by nonconforming construction.

6.3.2 Contractor shall promptly remedy damage caused by Contractor to completed or partially
completed construction or to property of the City or separate contractor.

THE CITY’S RIGHT TO CLEAN UP. If dispute arises among Contractor, separate contractors, and
the City as to responsibility under their respective contracts for maintaining premises and
surrounding area free from waste materials and rubbish as described in Section 3.21, the City may
clean up and allocate cost among those responsible, as determined by Director.

ARTICLE 7
CHANGES IN THE WORK

CHANGES.
7.1.1 Changes in scope of the Work, subject to limitations in Article 7 and elsewhere in the
Contract, may be accomplished without invalidating the Contract, or without notifying

Surety by:

7111 Change Order;

7.1.1.2 Work Change Directive; or
7.1.1.3 Minor Change in the Work.

7.1.2  The following types of Change Orders require City Council approval.

7.1.2.1 A single Change Order that exceeds five percent of Original Contract
Price.

7122 A Change Order which, when added to previous Change Orders, exceeds
five percent of Original Contract Price.

71.2.3 A Change Order, in which the total value of increases outside of the

general scope of work approved by City Council, when added to increases
outside the general scope of work approved by City Council in previous
Change Orders, exceeds 40 percent of the Original Contract Price, even
if the net increase to the Original Contract Price is five percent or less.

In this context, “increase” means an increase in quantity resulting from the addition of
locations not within the scope of work approved by City Council, or the addition of types of
goods or services not bid as unit price items.



Page 00700/28 of 53 CITY OF HOUSTON - CONDITIONS OF THE CONTRACT

DOCUMENT 00700 - GENERAL CONDITIONS

7.2

Nothing in this Section is intended to permit an increase of the Contract Price in excess of
the limit set out in TEX. LOC. GOV'T CODE ANN. §252.048 or its successor statute, if
applicable.

Contractor shall proceed promptly to execute changes in the Work provided in
Modifications, unless otherwise stated in the Modification.

No change in the requirements of this Contract, whether an addition to, deletion from,
suspension of, or modification to this Contract, including any Work, will be the basis for an
adjustment or any change in the Contract Price, Contract Time, any Work, Payment
Schedule, or any other obligations of Contractor or right of City under this Contract unless
and until the addition, deletion, suspension, or modification has been authorized by a
Modification executed and issued in accordance with and in strict compliance with the
requirements of Article 7 or Article 8. Contractor will not perform any change in the Work
unless and until the Modification is authorized. No course of conduct, dealings, or oral
agreement between the Parties, nor express or implied acceptance of additions, deletions,
suspensions, or modifications to this Contract, including any Work, and no claim that City
has been unjustly enriched by any addition, deletion, suspension, or modification to this
Contract, whether or not there is in fact any unjust enrichment, will be the basis for the
Contractor to seek an adjustment in the Contract Price, Contract Time, any Work, Payment
Schedule, or any other obligations of Contractor under this Contract.

Modifications agreed pursuant to Article 7 or Article 8 will constitute a full and final
settlement and accord and satisfaction of all effects of the change reflected in the
Modification and any supporting documents and will be deemed to compensate Contractor
fully for the change. Accordingly, Contractor expressly waives and releases any and all
claims (whether in contract, tort, or otherwise) and any and all right to make a claim or
demand or to take any action or proceeding against City for any other consequences
arising out of, relating to, or resulting from the change reflected in the Modification, whether
the consequences result directly or indirectly from the change reflected in the Modification,
including any claims or demands that any Modification or number of Modifications,
individually or in the aggregate, have impacted the unchanged Work.

WORK CHANGE DIRECTIVES.

7.21

722

7.2.3

7.24

7.2.5

To the extent permitted by law, a Work Change Directive cannot change Contract Price or
Contract Time, but is evidence that the Parties agree that a change, ordered by directive,
will be incorporated in a subsequently issued Change Order as to its effect, if any, on
Contract Price or Contract Time.

Failure by Contractor to commence work identified in a Work Change Directive within the
time specified by Director, or to complete the work in a reasonable period of time, may be
determined by Director to be a material breach of Contract.

A Work Change Directive is used in the absence of total agreement of the terms of a
Change Order. Interim payments are made in accordance with Paragraph 9.6.1.

If Contractor signs a Work Change Directive, then Contractor agrees to its terms including
adjustment in Contract Price and Contract Time or method for determining them.
Agreement by the Parties to adjustments in Contract Price and Contract Time are
immediately recorded as a Change Order.

Director, by Work Change Directive, may direct Contractor to take measures as necessary
to expedite construction to achieve Date of Substantial Completion on or before expiration
of Contract Time. When the Work is expedited solely for convenience of the City and not
due to Contractor’s failure to prosecute timely completion of the Work, then Contractor is
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entitled to an adjustment in Contract Price equal to actual costs determined in accordance

with Article 7.

7.3 ADJUSTMENTS IN CONTRACT PRICE.

7.3.1  Adjustments in Contract Price are accomplished by Change Order and are based on one
of the following methods:
7.3.1.1 mutual acceptance of fixed price, properly itemized and supported by
sufficient data to permit evaluation;
7.31.2 unit prices stated in the Contract or subsequently agreed upon;
7.3.1.3 cost to be determined in a manner agreed upon by the Parties and
mutually acceptable fixed or percentage fee; or
7314 as provided in Paragraph 7.3.2.
7.3.2 If Contractor does not agree with a change in Contract Price or Contract Time or the method
for adjusting them specified in the Work Change Directive within 21 days from date of the
Work Change Directive’s issuance, method and adjustment are determined by Director.
7.3.21 If Director determines a method and adjustment in Contract Price under
Paragraph 7.3.2, Contractor shall provide, in a form as Director may
prescribe, appropriate supporting data for items submitted under
Paragraph 7.3.2. Failure to submit the data within 21 days of request for
the data by Director shall constitute waiver of a claim.
7.3.2.2 Unless otherwise provided in the Contract, costs for the purposes of this
Paragraph 7.3.2 are limited to the following:
7.3.2.21 costs of labor, including labor burden as stated below for
social security, unemployment insurance, customary and
usual fringe benefits required by agreement or custom,
and Workers’ Compensation insurance;
7.3.2.2.1.1 the maximum labor burden applied to
costs of labor for changes in the Work is
55 percent;
7.3.2.2.2 costs of materials, supplies, and equipment, including
cost of transportation, whether incorporated or
consumed,;
7.3.2.2.3 rental costs of machinery and equipment, exclusive of
hand tools, whether rented from Contractor or others, with
prior approval of Director;
7.3.2.24 costs of premiums for Bonds and insurance and permit
fees related to the change in the Work;
7.3.2.2.5 additional costs of direct supervision of work and field
office personnel directly attributable to the change; and
7.3.2.2.6 allowances for overhead and profit as stated below.
7.3.2.2.6.1 the maximum allowances for overhead
and profit on increases due to Change
Orders:
Overhead Profit
to Contractor for change in the Work performed by 10 percent 0 percent
Subcontractors:
to first tier Subcontractors for change in the Work performed 10 percent 0 percent
by its Subcontractors:
to Contractor and Subcontractor for change in the Work 10 percent 5 percent
performed by their respective firms:

7.3.2.2.6.2 for changes in the Work performed by
Contractor and Subcontractors,
allowance for overhead and profit are
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7.4

7.5

7.6

7.3.3

734

applied to an amount equal to cost of all
additions less cost of all deletions to the
Work. Allowance for overhead to
Contractor and first tier Subcontractors
on changes performed by
Subcontractors are applied to an amount
equal to the sum of all increases to the
Work by applicable Subcontractors.

If the City deletes or makes a change, which results in a net decrease in Contract Price,
the City is entitled to a credit calculated in accordance with Paragraph 7.3.1, Paragraph
7.3.2, Subparagraph 7.3.2.1, and Subparagraphs 7.3.2.2.1 through 7.3.2.2.5. When both
additions and credits covering related work or substitutions are involved in a change,
allowance for overhead and profit is figured on the basis of a net increase, if any, with
respect to that change in accordance with Subparagraph 7.3.2.2.6.

When Contractor agrees with the determination made by Director concerning adjustments
in Contract Price and Contract Time, or the Parties otherwise reach agreement upon the
adjustments, the agreement will be immediately recorded by Change Order.

MINOR CHANGES IN THE WORK. A Minor Change in Work is binding on the Parties. Contractor
shall acknowledge, in a written form acceptable to Director, that there is no change in Contract
Time or Contract Price and shall carry out the written orders promptly.

CONCEALED OR UNKNOWN CONDITIONS.

7.51

7.5.2

7.5.3

Concealed or unknown physical conditions include utility lines, other man made structures,
storage facilities, Pollutants and Pollutant Facilities, and the like, but do not include
conditions arising from Contractor operations, or failure of Contractor to properly protect
and safeguard subsurface facilities.

If conditions are encountered at the site which are Underground Facilities or otherwise
concealed or unknown conditions which differ materially from (i) those indicated by the
Contract; or (ii) conditions which Contractor could have discovered through site inspection,
geotechnical testing), or otherwise, then Contractor will give written notice to Director no
later than five days after Contractor’s first observation of the condition and before condition
is disturbed. Contractor’s failure to provide notice constitutes a waiver of a Change Order.

Director will promptly investigate concealed or unknown conditions. If Director determines
that conditions at the site are not materially different and that no change in Contract Price
or Contract Time is justified, Director will notify Contractor in writing, stating reasons. If
Director determines the conditions differ materially and cause increase or decrease in
Contractor’s cost or time required for performance of part of the Work, Contractor may
request a change in accordance with Section 7.6.

CONTRACTOR REQUESTED CHANGES.

7.6.1.

7.6.2

At any time prior to rendering a written decision regarding the Contractor’s requested
changes and any threatened or actual litigation, the Director may refer the Contractor’s
claim to non-binding mediation. Should the Director’s designee or the Contractor decide
not to go to non-binding mediation, then such consideration of the Contractor’s requested
changes shall proceed according to this Section.

To the extent the Contractor believes the Work has changed and there is no Modification
relating to the change, as a condition precedent to recovery, the Contractor must provide
notice of the change to the Director no later than 10 Days after the commencement of the
events giving rise to the change. The notice must include: (i) a description of the change;
(ii) the estimated cost impact; and (iii) backup documentation necessary to support the
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7.7

8.1

request. To the extent the Director believes there is a change to increase the Contract
Price, the Director will issue a Modification in accordance with this Article 7. To the extent
the Director does not believe there is a change, or the change has been submitted untimely,
the Director has the sole discretion to deny the request or request additional information
which must be provided by the Contractor no later than 10 Days from the Director’s request.

7.6.3 The Contractor may only apply for a Modification if submitted in the required manner and
provided that one or more of the events listed below occurred and was not caused, in whole
or in part, by the Contractor:
7.6.3.1 delay in receiving a permit required for the Work to proceed from a

government authority having jurisdiction over the Work, provided that the
Contractor applied for the permit in a timely manner;

7.6.3.2 change in Applicable Laws that could not have been reasonably foreseen
by Contractor;

7.6.3.3 the actual units of work installed exceed the original estimated quantity of
any applicable Unit Price work;

7.6.3.4 a request by the City to accelerate the Project Schedule;

7.6.3.5 a request by the City to extend the Project Schedule;

7.6.3.6 an order by the City to stop the Work;

7.6.3.7 suspension of the Work by the City;

7.6.3.8 termination of the Contract;

7.6.3.9 an event of Force Majeure or City-caused delay to the extent permitted
under Section 8.2;

7.6.3.10 as permitted under Section 7.5;

7.6.3.11 a suspension of the Work by the City, as provided in Section 14.3; or

7.6.3.12 as otherwise expressly permitted by the Contract.

REVIEW AND DETERMINATION BY CITY ENGINEER. If Contractor does not agree with a
decision of the Director under Article 7, Article 8, or otherwise pursuant to authority under the
Contract, Contractor may request in writing that the City Engineer review the Director’s decision
provided that such request is made within 90 days following such Director decision. In such case,
the City Engineer shall review the Director’s decision and determine whether there has been a
change as well as the method and amount of adjustment of the Contract Price and the Contract
Time. City Engineer may request additional supporting data from Contractor. Contractor shall,
within 10 days after receipt of City Engineer's request, submit additional supporting data requested
by City Engineer. The City Engineer’s decision shall be final and binding on both parties. Pending
the City Engineer’s determination, unless otherwise agreed in writing, Contractor shall proceed
diligently with the performance of the Contract and the City will continue to make payments in
accordance with the Contract. Contractor’s failure to timely submit a request for review as provided
in this Section shall result in Director’s decision being final and binding.

ARTICLE 8
TIME

PROGRESS AND COMPLETION.
8.1.1 Time is of the essence in the Contract. By executing the Contract, Contractor agrees that
Contract Time is a reasonable period for performing the Work.

8.1.2  Computation of Time: In computing any period of time prescribed or allowed by the General
Conditions, the day of the act, event, or default after which designated period of time begins
to run is not to be included. Last day of the period so computed is to be included, unless
it is a Sunday or Legal Holiday, in which event the period runs until end of next day which
is not a Sunday or Legal Holiday. Sundays and Legal Holidays are considered to be days
and are to be included in all other time computations relative to Contract Time.
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Contractor may not commence the Work prior to the effective date of insurance and Bonds
required by Article 11.

Contractor shall proceed expeditiously and without interruption, with adequate forces, and
shall achieve Date of Substantial Completion within Contract Time.

Should progress of the Work fall behind construction schedule, except for reasons stated
in Paragraph 8.2.1, Contractor shall promptly submit at the request of Project Manager,
updated construction schedule to Director for approval. Contractor's failure to submit
updated schedule may, at Director's discretion, constitute a material breach of the Contract.
Contractor shall take action necessary to restore progress by working the hours, including
night shifts and lawful overtime operations as necessary, to achieve Date of Substantial
Completion within Contract Time.

Except in connection with safety or protection of persons or the Work or property at the site
or adjacent to the site, and except as otherwise indicated in the Contract, all the Work at
the site will be performed Monday through Saturday between the hours of 7:00 a.m. and
7:00 p.m. Contractor may not perform work between 7:00 p.m. and 7:00 a.m., on a Sunday,
or on a Legal Holiday, without giving Director 24-hour prior written notice and receiving
written consent of Director.

DELAYS AND EXTENSIONS OF TIME.

8.2.1

8.2.2.

8.2.3

Contractor may request extension of Contract Time from the Director for a delay in

performance of Work that arises from Force Majeure or City-caused delay to the extent the

Contractor requests in writing the extension of time no later than 10 Days after the

commencement of the delay. To the extent the Contractor timely requests an extension of

the Contract Time under this Section, the Contract Time will be extended but only if the

Contractor establishes a critical path delay, and any such extension shall not exceed the

delay in the critical path of the Project Schedule.

8.2.1.1 For any reason other than those listed in the change order provisions, if
the Contractor’s work is delayed in any manner or respect, the Contractor
shall have no claim for damages and shall have no right of additional
compensation from the City by reason of any delay or increased expense
to the Contractor’s work, except for an extension of time as provided in
this provision.

8.21.2 No increase in Contract Price is allowed for delays or hindrances to the
Work, except for direct and unavoidable extra costs to Contractor caused
by failure of the City to provide information and services, or to make land
and materials available, when required of the City under the Contract.

Contractor may only request an extension of Contract Time for delay described in

Paragraph 8.2.1 if:

8.2.21 the delay is not caused by failure of Contractor or any of its Subcontractors
or Suppliers to perform (or cause to be performed) or make progress for a
cause not within its control;

8.22.2 the cause of the delay was not reasonably anticipated and is beyond
control of Contractor;

8.2.2.3 the delay has been mitigated by all reasonably available efforts; and

8.2.24 Contractor can fully document and prove the impact of the event on

Contractor’s critical path of planned Work in the Project Schedule.

The Contractor’s sole remedy for claimed delay, Force Majeure, loss of productivity or
disruption of any nature (whether by a singular event or cumulative events), regardless of
cause, shall be an extension of the Contract Time commensurate with the days of delay to
the Project Schedule critical path caused by such delay as determined by the Director in
Paragraph 8.2.1.
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9.1

9.2

9.3

9.4

8.2.4 Adjustments to Contract Time are accomplished by Change Order.

ARTICLE 9
PAYMENTS AND COMPLETION

UNIT PRICE WORK.

9.1.1  Where the Contract provides that all or part of the Work is based on Unit Prices, the Original
Contract Price includes, for all Unit Price work, an amount equal to the sum of Unit Prices
times Unit Price Quantities for each separately identified item of Unit Price work.

9.1.2 Each Unit Price includes an amount to cover Contractor's overhead and profit for each
separately identified item.

9.1.3 The Contractor may not make a claim against the City for excess or deficiency in Unit Price
Quantities provided in the Contract, except as provided in Paragraph 9.1.4. Payment at
the prices stated in the Contract is in full for the completed Work. Contractor is not entitled
to additional payment for materials, supplies, labor, tools, machinery and all other
expenditures incidental to satisfactory completion of the Work.

9.1.4 Director may increase or decrease quantities of the Work within limitations stated in
Paragraph 7.1.2. Contractor is entitled to payment for actual quantities of items provided
at Unit Prices set forth in the Contract.

9.1.5 Where the final quantity of work performed by Contractor on Major Unit Price Work item
differs by more than 25 percent from quantity of the item stated in the Contract, a Party
may request an adjustment in Unit Price, for the portion that differs by more than 25
percent, by a Change Order under Section 7.3.

ESTIMATES FOR PAYMENT, UNIT PRICE WORK.

9.2.1 Following the day of each month indicated in the Contract, Project Manager will prepare a
Certificate for Payment for the preceding monthly period based on estimated units of work
completed. Prior to preparing Certificate of Payment, Contractor shall have submitted to
Director, on a form approved by the Director of the Office of Business Opportunity, evidence
satisfactory to the Director of payments made to Subcontractors and Suppliers for the
month preceding the month for which the Certificate for Payment is prepared, including
evidence of electronic submission of certified payrolls.

9.2.2 Before final completion, Director will review and confirm with Contractor the actual final
installed Unit Price quantities and the Director will make a final determination of the final
installed quantities. If the Contractor disagrees with the Director’s determination, the
Contractor may request a City Engineer’s decision in accordance with Section 7.7. City
Engineer’s determination of actual final installed Unit Price quantities will be final and
binding upon the Parties, and included in the final Certificate for Payment and any previous
underpayments and overpayments will be reconciled with the actual final Unit Price
quantities.

STIPULATED PRICE WORK. For work contracted on a Stipulated Price basis, 10 days before
submittal of first Application for Payment, Contractor shall submit to Director a Schedule of Values
allocated to various portions of the Work, prepared in the form and supported by the data as
Director may require to substantiate its accuracy. This schedule, as approved by Director, is used
as a basis for approval of Contractor's Applications for Payment.

APPLICATIONS FOR PAYMENT, STIPULATED PRICE WORK.
9.4.1 For work contracted on a Stipulated Price basis, Contractor shall submit Applications for
Payment to Director each month on a form acceptable to Director in accordance with
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Schedule of Values. Application must indicate percentages of completion of each portion
of the Work listed in Schedule of Values as of the end of the period covered by the
Application for Payment.

Applications for Payment must be supported by substantiating data as Director may require
and must reflect retainages as provided below. Evidence satisfactory to the Director of
payments made to Subcontractors and Suppliers for the month preceding the month for
which the Application for Payment is submitted must accompany each Application for
Payment on a form approved by the Director of the Office of Business Opportunity.
Evidence of electronic submission of certified payrolls must be included. Application must
be sworn and notarized.

9.5 CERTIFICATES FOR PAYMENT.

9.51

9.5.2

9.5.3

Director will, within 10 days after the date specified in the Contract for Unit Price work, or
upon receipt of Contractor's Application for Payment for Stipulated Price work, issue a
Certificate for Payment for work based on amount which Director determines is properly
due, with copy to Contractor.

Unless otherwise provided in the Contract, payment for completed work and for properly
stored Products is conditioned upon compliance with procedures satisfactory to Director to
protect the City's interests. Procedures will include applicable insurance, storage, and
transportation to site for materials and equipment stored off-site. Contractor is responsible
for maintaining materials and equipment until Date of Substantial Completion.

Contractor shall document its use of Ultra Low Sulfur Diesel Fuel by providing invoices and
receipts evidencing Contractor’s use.

9.6 COMPUTATIONS OF CERTIFICATES FOR PAYMENT.

9.6.1

Subject to the provisions of the Contract, the amount of each Certificate for Payment is
calculated as follows:

9.6.1.1 that portion of Contract Price allocated to completed work as determined
by:
9.6.1.1.1 multiplying the percentage of completion of each portion

of the Work listed in the Schedule of Values by the value
of that portion of the Work, or

9.6.1.1.2 multiplying Unit Price quantities Installed times the Unit
Prices listed in the Contract;
9.6.1.2 plus progress payments for completed work that has been properly

authorized by Modifications;

9.6.1.3 less retainage of five percent;

9.6.1.4 plus actual costs, properly substantiated by certified copies of invoices and
freight bills, of non-perishable materials and equipment delivered and
properly stored, if approved in advance by Project Manager, less 15
percent;

9.6.1.5 less any previous payments by the City.

9.7 DECISIONS TO WITHHOLD CERTIFICATION.

9.71

Director may decline to certify payment and may withhold payment in whole or in part to
the extent reasonably necessary to protect the City if, in Director's opinion, there is reason
to believe that:

9.7.1.1 nonconforming work has not been remedied;

9.71.2 the Work cannot be completed for unpaid balance of Contract Price;
9.71.3 there is damage to the City or another contractor;

9.7.14 the Work will not be completed within Contract Time and that unpaid

balance will not be adequate to cover actual and liquidated damages;
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9.7.1.5 probable evidence that third party claims will be filed in court, in arbitration,
or otherwise;

9.7.1.6 Contractor has failed to make payments to Subcontractors or Suppliers for
labor, material, or equipment; or

9.71.7 Contractor has persistently failed to carry out work in accordance with the
Contract.

9.7.1.8 Contractor has not paid Subcontractors or Suppliers because of a
payment dispute; or

9.7.1.9 Contractor has failed to provide satisfactory evidence described in

9.7.2

9.7.3

Paragraphs 9.2.1, 9.4.2, and 9.8.2.

When the above reasons for withholding certification are removed, certification will be
made for amounts previously withheld.

Director may decline to certify payment and may withhold request for payment in whole or
in part upon failure of Contractor to submit initial construction schedule or monthly schedule
updates, as required in Paragraphs 3.15.1 and 3.15.3.

9.8 PROGRESS PAYMENTS.

9.8.1

9.8.2

9.8.3

The City will make payment, in an amount certified by Director, within 20 days after Director
has issued a Certificate for Payment.

The City has no obligation to pay or to facilitate the payment to a Subcontractor or Supplier,
except as may otherwise be required by law. Contractor shall comply with the prompt
payment requirements of Chapter 2251 of the Texas Government Code. State law requires
payment of Subcontractors and Suppliers by Contractor within 7 calendar days of
Contractor’s receipt of payment from the City, unless there is a payment dispute between
Contractor and a Subcontractor or Supplier evidenced on a form approved by the Director
of Mayor’s Office of Business Opportunity and submitted to the Director each month with
Application for Payment or Estimate for Payment. CONTRACTOR SHALL DEFEND AND
INDEMNIFY THE CITY FROM ANY CLAIMS OR LIABILITY ARISING OUT OF
CONTRACTOR'S FAILURE TO MAKE THESE PAYMENTS.
9.8.2.1 The City may, upon request and at the discretion of Director, furnish to
Subcontractor information regarding percentages of completion or the
amounts applied for by Contractor, and action taken thereon by the City
because of work done by the Subcontractor.
9.8.2.2 Contractor shall prepare and submit to Director a Certification of Payment
to Subcontractors and Suppliers form to be attached to each monthly
Estimate for Payment or Application for Payment.

A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the
Work by the City, does not constitute acceptance of work which is not in accordance with
the Contract.

9.9 DATE OF SUBSTANTIAL COMPLETION.

9.91

All of the following shall have occurred in order for the Contractor to achieve Substantial

Completion, in addition to other prerequisites to Substantial Completion in the Contract:

9.9.1.1 the Work, or designated portion of the Work, has been completed in
accordance with the requirements of the Contract, except for Work on the
Punchlist to be finally completed;

9.9.1.2 Director has verified upon inspection that the Punchlist contains all items
needed for completion or correction;
9.9.1.3 the Project is available for full operation and use and is capable of being

safely and reliably operated in accordance with the requirements of the
Contract and in accordance with Applicable Law;
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9.9.2

9.9.3

9.94

9.9.5

9.9.6

99.14 Contractor has obtained all City-required certificates of occupancies or
certificates of compliances for such Work;

9.9.1.5 Contractor has assigned and provided to City all Warranties in accordance
with the Contract; and

9.9.1.6 Contractor has performed all other obligations required under the Contract

for Substantial Completion.
The City Engineer shall determine when the Work, or designated portion of the Work, has
achieved Substantial Completion, and their decision shall be final and binding.

When Contractor considers the Work, or a portion thereof designated by Director, to be

substantially complete, Contractor shall prepare and submit to Project Manager a

comprehensive punch list of items to be completed or corrected. Failure to include an item

on the punch list does not alter the responsibility of Contractor to comply with the Contract.

9.9.21 By submitting the punch list to Project Manager, Contractor represents that
work on the punch list will be completed within the time provided for in
Paragraph 9.9.5.

Upon receipt of Contractor's punch list, Project Manager will inspect the Work, or
designated portion thereof, to verify that the punch list contains all items needing
completion or correction. If Project Manager’s inspection discloses items not on
Contractor’s punch list, the items must be added to the punch list of items to be completed
or corrected. If Project Manager's inspection reveals that Contractor is not yet substantially
complete, Contractor shall complete or correct the deficiencies and request another
inspection by Project Manager. The City may recover the costs of re-inspection from
Contractor.

Prior to Director issuing a Certificate of Substantial Completion, Contractor shall also
provide:

9.9.41 Certificate of Occupancy for new construction, or Certificate of Compliance
for remodeled work, as applicable;
9.94.2 compliance with Texas Accessibility Standards through state inspection of

the Work, if required. If Contractor calls for inspection in a timely manner
and the inspection is delayed through no fault of Contractor, and Director
so confirms, Director may, upon request by Contractor, add the inspection
to the punch list in Paragraph 9.9.2 and issue a Certificate of Substantial

Completion;
9.94.3 complete necessary training to City's personnel; and
9944 delivery of:
9.94.4.1 O&M and warranty manuals; and
9.94.4.2 as-built drawings.

When the Work, or designated portion thereof, is determined by Director to be sufficiently

complete in accordance with the Contract so the City can occupy or utilize the Work, or

designated portion thereof, for the purpose for which it is intended, Director will prepare a

Certificate of Substantial Completion that incorporates the punch list in Paragraph 9.9.2

and establishes:

9.9.51 the Date of Substantial Completion;

9.9.5.2 responsibilities of the Parties for security, maintenance, heating,
ventilating and air conditioning, utilities, damage to the Work, and
insurance; and

9.9.5.3 fixed time within which Contractor shall complete all items on punch list of
items to be corrected accompanying the certificate.

Unless otherwise provided by the Contract or in the Certificate of Substantial Completion,
all general warranties and manufacturer’'s warranties required by the Contract shall
commence on the later of:
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9.9.6.1 the Date of Substantial Completion; or
9.9.6.2 if an item is not completed on the Date of Substantial Completion, the date

9.10

9.11

of completion of the item.

9.9.7 After Date of Substantial Completion and upon application by Contractor and approval by
Director, the City may make payment, reflecting adjustment in retainage, if any, as follows:
9.9.71 with the consent of Surety, the City may increase payment to Contractor
to 96 percent of Contract Price, less value of items to be completed and
accrued liquidated damages.

9.9.8 Contractor shall complete or correct the items in Paragraph 9.9.2 within the time period set
out in the Certificate of Substantial Completion. If Contractor fails to do so, the City may
issue a Notice of Noncompliance and proceed according to Section 2.5.

PARTIAL OCCUPANCY OR USE.

9.10.1 The City may occupy or use any completed or partially completed portion of the Work at
any stage, provided the occupancy or use is consented to by Contractor and Contractor's
insurer and authorized by public authorities having jurisdiction over the Work. Consent of
Contractor to partial occupancy or use may not be unreasonably withheld.

9.10.2 Immediately prior to the partial occupancy or use, Project Manager and Contractor shall
jointly inspect the area to be occupied or portion of the Work to be used to determine and
record condition of the Work.

9.10.3 Partial occupancy or use of a portion of the Work does not constitute acceptance of work
not in compliance with requirements of the Contract.

FINAL COMPLETION AND FINAL PAYMENT.

9.11.1 Contractor shall review the Contract and inspect the Work prior to Contractor notification
to Director that the Work is complete and ready for final inspection. Contractor shall submit
affidavit that the Work has been inspected and that the Work is complete in accordance
with requirements of the Contract.

9.11.2 Project Manager will make final inspection within 15 days after receipt of Contractor’s
written notice that the Work is ready for final inspection and acceptance. If Project Manager
finds the Work has been completed in accordance with the Contract, Contractor shall
submit items set out in Paragraph 9.11.4 and, for stipulated price contracts, a final
Application for Payment. Director will, within 10 days, issue Certificate of Final Completion
stating that to the best of Director’s knowledge, information, and belief, the Work has been
completed in accordance with the Contract, and will recommend acceptance of the Work
by City Council.

9.11.3 Should work be found not in compliance with requirements of the Contract, Director will
notify Contractor in writing of items of noncompliance. Upon inspection and acceptance of
the corrections by Project Manager, compliance with all procedures of Paragraph 9.11.2,
and Contractor's submission of the items set out in Paragraph 9.11.4, the Director will issue
Certificate of Final Completion to Contractor as provided in Paragraph 9.11.2.

9.11.4 Contractor shall submit the following items to Director before Director will issue a Certificate
of Final Completion:
9.11.4.1 affidavit that payrolls, invoices for materials and equipment, and other
indebtedness of Contractor connected with the Work, less amounts
withheld by the City, have been paid or otherwise satisfied. If required by
Director, Contractor shall submit further proof including waiver or release
of lien or claims from laborers or Suppliers of Products;
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9.12

9.11.5

9.11.6

9.11.7

9.11.8

9.11.9

9.11.4.2 certificate evidencing that insurance required by the Contract to remain in
force after final payment is currently in effect, will not be canceled or
materially changed until at least 30 days written notice has been given to
the City;

9.11.4.3 written statement that Contractor knows of no substantial reason that
insurance will not be renewable to cover correction and warranty period
required by the Contract;

9.11.4.4 consent of Surety to final payment;

9.11.4.5 copies of Shop Drawings, Product Data, Samples, and similar submittals;
and

9.11.4.6 copies of record documents, maintenance manuals, tests, inspections,

and approvals.

Upon Director’s issuance of a Certificate of Final Completion, Contractor may request
increase in payment to 99 percent of Contract Price, less accrued liquidated damages.

If Contractor fails to submit required items in Paragraph 9.11.4 within 10 days of Project

Manager's inspection of the Work under Paragraph 9.11.2 or Paragraph 9.11.3, Director

may, but is not obligated to:

9.11.5.1 deduct liquidated damages accrued from monies held;

9.11.5.2 proceed to City Council for acceptance of the Work, minus some or all of
the items Contractor fails to submit under Paragraph 9.11.4; and,

9.11.5.3 upon acceptance by City Council of the portion of the Work completed,
make final payment as set out in Paragraph 9.11.8.

If final completion is materially delayed through no fault of Contractor, or by issuance of
Change Orders affecting date of final completion, and Director so confirms, the City may,
upon application by Contractor and certification by Director, and without terminating the
Contract, make payment of balance due for that portion of the Work fully completed and
accepted.

If remaining balance due for work not corrected is less than retainage stipulated in the
Contract, Contractor shall submit to Director written consent of Surety to payment of
balance due for that portion of the Work fully completed and accepted, prior to certification
of the payment. The payment is made under terms governing final payment, except that it
does not constitute waiver of claims.

The City will make final payment to Contractor within 30 days after acceptance of the Work
by City Council, subject to limitations, if any, as stated in the Contract.

Acceptance of final payment by Contractor shall constitute a waiver of all claims, whether
known or unknown, by Contractor, except those previously made in writing and identified
by Contractor as unsettled at the time of final payment.

LIQUIDATED DAMAGES.

9.12.1

9.12.2

Contractor, Surety, and the City agree that failure to complete the Work within Contract
Time will cause damages to the City and that actual damages from harm are difficult to
estimate accurately. Therefore, Contractor, Surety, and the City agree that Contractor and
Surety are liable for and shall pay to the City the amount stipulated in Supplementary
Conditions as liquidated damages, and that the amount of damages fixed therein is a
reasonable forecast of just compensation for harm to the City resulting from Contractor's
failure to complete the Work within Contract Time. The amount stipulated will be paid for
each day of delay beyond Contract Time until Date of Substantial Completion.

Contractor shall pay the City an amount equal to $1,200.00 per diesel operating vehicle or
piece of motorized equipment per incident of high sulfur diesel fuel usage.
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ARTICLE 10
SAFETY PRECAUTIONS
10.1 SAFETY PROGRAMS. Contractor is responsible for initiating, maintaining, and supervising all

10.2

10.3

safety precautions and programs in connection with performance of the Contract. Contractor shall
submit a safety program to Director prior to mobilizing for the Work, and is solely responsible for
safety, efficiency, and adequacy of ways, means, and methods, and for damage which might result
from failure or improper construction, maintenance, or operation performed by Contractor.

POLLUTANTS AND POLLUTANT FACILITIES.

10.2.1

10.2.2

10.2.3

10.2.4

If Contractor encounters material on-site which it reasonably believes to be a Pollutant or
facilities which it reasonably believes to be a Pollutant Facility, Contractor shall immediately
stop work in affected area and immediately notify Director, confirming the notice thereafter
in writing.

If Director determines that the material is a Pollutant or facility is a Pollutant Facility, work
in affected area may not be resumed except by Modification, and only if the work would not
violate applicable laws or regulations.

If Director determines that the material is not a Pollutant or a facility is not a Pollutant
Facility, work in affected area will be resumed upon issuance of a Modification.

Contractor is not required to perform, unless authorized by Change Order, work relating to
Pollutants or Pollutant Facilities except for that work relating to Pollutants or Pollutant
Facilities specified in the Contract.

SAFETY OF THE ENVIRONMENT, PERSONS, AND PROPERTY.

10.3.1

10.3.2

10.3.3

Contractor shall take reasonable precautions for safety and shall provide reasonable
protection to prevent damage, injury, or loss from all causes, to:

10.3.1.1 employees performing work on-site, and other persons who may be
affected thereby;

10.3.1.2 work, including Products to be incorporated into the Work, whether in
proper storage, under control of Contractor or Subcontractor; and

10.3.1.3 other property at or adjacent to the site, such as trees, shrubs, lawns,

walks, pavements, roadways, structures, utilities, and Underground
Facilities not designated for removal or replacement in course of
construction.

Contractor shall give notices and comply with applicable laws, ordinances, rules,

regulations, and lawful orders of public authorities bearing on safety of persons, property,

or environment.

10.3.21 Contractor shall comply with requirements of Underground Facility
Damage Prevention and Safety Act, TEX. UTIL. CODE ANN. Ch. 251
(Vernon Supp. 2002).

10.3.2.2 Contractor shall comply with all safety rules and regulations of the Federal
Occupational Health and Safety Act of 1970 and subsequent amendments
(OSHA).

Contractor shall erect and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection of persons and property,
including posting danger signs and other warnings against hazards, promulgating safety
regulations, and notifying owners and users of adjacent sites and utilities.
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10.4

11.2

10.3.4 Contractor shall designate responsible member of Contractor's organization at site whose
duty is prevention of accidents. This person will be Contractor’s Superintendent unless
otherwise designated by Contractor in writing to Director.

10.3.5 Contractor shall prevent windblown dust and may not burn or bury trash debris or waste
products on-site. Contractor shall prevent environmental pollution, including but not limited
to particulates, gases and noise, as a result of the Work.

10.3.6 When use or storage of hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, Contractor shall exercise utmost care and carry on
the activities under supervision of properly qualified personnel.

10.3.7 Contractor shall promptly remedy damage and loss to property referred to in Subparagraph
10.3.1.2 and Subparagraph 10.3.1.3, caused in whole or in part by Contractor, or
Subcontractors, which is not covered by insurance required by the Contract. Contractor is
not required to remedy damage or loss attributable to the City, Design Consultant, or other
contractors.

EMERGENCIES. In emergencies affecting safety of persons or property, Contractor shall act at
Contractor's discretion to prevent imminent damage, injury, or loss. Additional compensation or
extension of time claimed by Contractor because of emergencies are determined as provided in
Article 7.

ARTICLE 11
INSURANCE AND BONDS

GENERAL INSURANCE REQUIREMENTS.

11.1.1  With no intent to limit Contractor's liability under indemnification provisions set forth in
Section 3.25 and Section 3.26, Contractor shall provide and maintain in full force and effect
during term of the Contract and all extensions and amendments thereto, at least the
following insurance and available limits of liability.

11.1.2 If any of the following insurance is written as “claims made” coverage and the City is
required to be carried as additional insured, then Contractor's insurance shall include a
two-year extended discovery period after last date that Contractor provides any work under
the Contract.

11.1.3 Aggregate amounts of coverage, for purposes of the Contract, are agreed to be amounts
of coverage available during fixed 12-month policy period.

INSURANCE TO BE PROVIDED BY CONTRACTOR.
11.2.1 Risks and Limits of Liability. Contractor shall maintain the insurance coverages in the listed
amounts, as set out in Table 1.

11.2.2 Insurance Coverage. At all times during the term of this Contract and any extensions or
renewals, Contractor shall provide and maintain insurance coverage that meets the
Contract requirements. Prior to beginning performance under the Contract, at any time
upon the Director’s request, or each time coverage is renewed or updated, Contractor shall
furnish to the Director current certificates of insurance and other policy documents, as
necessary, evidencing adequate coverage meeting the Contract requirements.

11.2.3 Form of insurance. The form of the insurance shall be approved by the Director and the
City Attorney; such approval (or lack thereof) shall never (a) excuse non-compliance with
the terms of this Section, or (b) waive or estop the City from asserting its rights to terminate
this Contract. The policy issuer shall (1) have a Certificate of Authority to transact
insurance business in Texas, or (2) be an eligible non-admitted insurer in the State of Texas
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11.2.4

11.2.5

11.2.6

11.2.7

11.2.8

11.2.9

and have a Best's rating of at least B+, and a Best's Financial Size Category of Class VI or
better, according to the most current Best's Key Rating Guide. Each insurer is subject to
approval by the City in City’s sole discretion as to conformance with these requirements.

Additional Insured. The City shall be an Additional Insured under this Contract, and all
policies except Worker's Compensation shall extend coverage to the City as an Additional
Insured.

Deductibles. Contractor assumes and bears any claims or losses to extent of deductible
amounts and waives any claim it may ever have for same against the City, its officers,
agents, or employees.

Notice. CONTRACTOR SHALL GIVE 30 DAYS’ ADVANCE WRITTEN NOTICE TO THE
DIRECTOR IF ANY OF ITS INSURANCE POLICIES ARE CANCELED OR NON-
RENEWED. Within the 30-day period, Contractor shall provide other suitable policies in
order to maintain the required coverage. If Contractor does not comply with this
requirement, the Director, at his or her sole discretion, may immediately suspend
Contractor from any further performance under this Agreement and begin procedures to
terminate for default.

Waiver of Subrogation. Contractor waives any claim or right of subrogation to recover
against the City, its officers, agents, or employees. Each insurance policy must provide a
Waiver of Subrogation in favor of the City.

Primary Insurance. Each policy, except Workers’ Compensation, must apply as primary
insurance to any other insurance available to the Additional Insured with respect to claims
arising hereunder.

Liability for Premium. Contractor is solely responsible for payment of all insurance
premium requirements hereunder and the City is not obligated to pay any premiums.

11.2.10 Additional Requirements for Workers' Compensation Insurance Coverage. Contractor

shall, in addition to meeting the obligations set forth in Table 1, maintain throughout the
term of the Contract Workers' Compensation coverage as required by statute, and
Contractor shall specifically comply with requirements set forth in Paragraph 11.2.10. The
definitions set out below shall apply only for purposes of this Paragraph 11.2.10.
11.2.10.1 Definitions.
11.2.10.1.1 Certificate of Coverage: A copy of certificate of insurance,
or coverage agreement ((DWCO081, DWC082, DWCO083,
or DWCO084), showing statutory Workers' Compensation
insurance coverage for Contractor's, Subcontractor's, or
Supplier's employees providing services for the duration
of the Contract.
11.2.10.1.2 Duration of the Work: Includes the time from Date of
Commencement of the Work until Contractor's work under
the Contract has been completed and accepted by City
Council.
11.2.10.1.3 Persons providing services for the Work (Subcontractor in
Texas Labor Code § 406.096): includes all persons or
entities performing all or part of services Contractor has
undertaken to perform on the Work, regardless of whether
that person contracted directly with Contractor and
regardless of whether that person has employees. This
includes, without limitation, independent contractors,
subcontractors, leasing companies, motor carriers,
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11.2.10.2

11.2.10.3

11.2.10.4

11.2.10.5

11.2.10.6

11.2.10.7

11.2.10.8

11.2.10.9

owner-operators, employees of the entity, or employees
of entity which furnishes persons to provide services on
the Work. Services include, without limitation, providing,
hauling, or delivering equipment or materials, or providing
labor, transportation, or other service related to the Work.
Services do not include activities unrelated to the Work,
such as food/beverage vendors, office supply deliveries,
and delivery of portable toilets.

Contractor shall provide coverage, based on proper reporting of

classification codes and payroll amounts and filing of coverage

agreements, which meets the statutory requirements of TEX. LAB. CODE

ANN., Section 401.011(44) for employees of Contractor providing services

on the Work, for duration of the Work.

Contractor shall provide a Certificate of Coverage to the City prior to being

awarded the Contract.

If coverage period shown on Contractor's original Certificate of Coverage

ends during duration of the Work, Contractor shall file new Certificate of

Coverage with the City showing that coverage has been extended.

Contractor shall obtain from each person providing services on the Work,

and provide to Director:

11.2.10.51 Certificate of Coverage, prior to that person beginning
work on the Work, so the City will have on file Certificates
of Coverage showing coverage for all persons providing
services on the Work; and

11.2.10.5.2 no later than seven days after receipt by Contractor, new
Certificate of Coverage showing extension of coverage, if
coverage period shown on current Certificate of Coverage
ends during the duration of the Work.

Contractor shall retain all required Certificates of Coverage for the duration

of the Work and for one year thereafter.

Contractor shall notify Director in writing by certified mail or personal

delivery, within 10 days after Contractor knew or should have known, of

any change that materially affects provision of coverage of any person

providing services on the Work.

Contractor shall post on-site a notice, in text, form and manner prescribed

by Texas Workers' Compensation Commission, informing all persons

providing services on the Work that they are required to be covered, and

stating how person may verify coverage and report lack of coverage.

Contractor shall contractually require each person with whom it contracts

to provide services on the Work to:

11.2.10.91 provide coverage, based on proper reporting of
classification codes, payroll amounts and filing of any
coverage agreements, which meets statutory
requirements of TEX. LAB. CODE ANN., Section
401.011(44) for all its employees providing services on
the Work, for the duration of the Work;

11.2.10.9.2 provide to Contractor, prior to that person’s beginning
work on the Work, a Certificate of Coverage showing that
coverage is being provided for all employees of the
person providing services on the Work, for the duration of
the Work;

11.2.10.9.3 provide Contractor, prior to the end of the coverage
period, a new Certificate of Coverage showing extension
of coverage, if the coverage period shown on the current
Certificate of Coverage ends during the duration of the
Work;
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11.2.10.10

11.2.10.11

11.2.10.94 obtain from each other person with whom it contracts, and
provide to Contractor: (1) Certificate of Coverage, prior to
other person’s beginning work on the Work; and (2) new
Certificate of Coverage showing extension of coverage,
prior to end of coverage period, if coverage period shown
on the current Certificate of Coverage ends during
duration of the Work.
11.2.10.9.5 retain all required Certificates of Coverage on file for the
duration of the Work and for one year thereafter;
11.2.10.9.6 notify Director in writing by certified mail or personal
delivery within 10 days after person knew, or should have
known, of change that materially affects provision of
coverage of any person providing services on the Work;
and
11.2.10.9.7 contractually require each person with whom it contracts
to perform as required by Subparagraph 11.2.10.1
through Subparagraph 11.2.10.7, with Certificates of
Coverage to be provided to person for whom they are
providing services.
By signing the Contract or providing or causing to be provided a Certificate
of Coverage, Contractor is representing to the City that all employees of
Contractor who will provide services on the Work will be covered by
Workers' Compensation coverage for the duration of the Work, that
coverage will be based on proper reporting of classification codes and
payroll amounts, and that all coverage agreements will be filed with
appropriate insurance carrier. Contractor is not allowed to self-insure
Workers' Compensation. Contractor may be subject to administrative
penalties, criminal penalties, civil penalties, or other civil actions for
providing false or misleading information.
Contractor's failure to comply with Paragraph 11.2.10 is a breach of the
Contract by Contractor, which entitles the City to declare the Contract void
if Contractor does not remedy breach within 10 days after receipt of notice
of breach from Director.

11.2.11 Subcontractor Insurance Requirements: Contractor shall provide on behalf of or require,
as applicable, all Subcontractors and Suppliers to obtain Commercial General Liability,
Workers' Compensation, Employer's Liability, and Automobile Liability coverage that meets
all the requirements of Section 11.2, including the Additional Insured and Waiver of
Subrogation requirements. Insurance limits shall be no less than the listed amounts, as
set out in Table 1. Contractor shall comply with all requirements set out under Paragraph
11.2.10 as to Workers' Compensation Insurance for all Subcontractors and Suppliers.

TABLE 1

TABLE 1
REQUIRED COVERAGE

Coverage

Limit of Liability

Workers’ Compensation

e Texas Statutory Limits for Workers’
Compensation

Employer’s Liability

e Bodily Injury by Accident $500,000 (each
accident)

e Bodily Injury by Disease $500,000 (policy limit)

e Bodily Injury by Disease $500,000 (each
employee)
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Commercial General Liability:
Including Broad Form Property Damage, Contractual e $1,000,000 Limit (each occurrence), subject to

Liability, Explosion, Underground and Collapse, general aggregate of $2,000,000
Bodily Injury, Personal Injury, Products, and e Products and Completed Operations
Completed Operations (for a period of one year $2,000,000 aggregate
following completion of the Work).
Owner’s and Contractor’s Protective Liability e $1,000,000 each Occurrence/ aggregate
Installation Floater e Value of stored material or equipment, listed on
(Unless alternative coverage approved by City Certificates of Payments, but not yet
Attorney) incorporated into the Work

Automobile Liability Insurance:
(For automobiles furnished by Contractor in course of
his performance under the Contract, including
Owned, Non-owned, and Hired Auto coverage)

e $1,000,000 combined single limit each
occurrence for (1) Any Auto or (2) All Owned,
Hired, and Non-Owned Autos

Excess Coverage e $1,000,000 each occurrence/ aggregate in

excess of limits specified for Commercial
General Liability, and Automobile Liability

Aggregate Limits are per 12-month policy period unless otherwise indicated.

11.2.12 Workers’ Compensation and Employer’s Liability Insurance, including occupational
disease coverage, in accordance with the benefits afforded by the statutory worker’s
compensation acts applicable to the state, territory, or district of hire, supervision, or place
of accident. Sole proprietorships with no employees falling within the jurisdiction of any
statutory worker’'s compensation act must so certify to City in writing. In addition, the
following requirement shall be met.

11.2.121 This insurance is to cover liability arising out the Contractor’s employment
of workers and anyone for whom the Contractor may be liable for workers’
compensation claims. Worker’'s compensation insurance is required, and
no “alternative” form of insurance is permitted.

11.2.13 Commercial General Liability shall cover liability arising from premises, ongoing
operations, and completed operations. In addition, the following exclusions / limitations or
their equivalents are prohibited to be included:

11.2.13.1 amendment of Insured Contract Definition;

11.2.13.2 any endorsement modifying the Employer’s Liability exclusion;
11.2.13.3 Classification or Business Description;

11.2.13.4 Construction Defect Completed Operations;

11.2.13.5 Contractual Liability Limitation;

11.2.13.6 Damage to Work Performed by Subcontractors On Your Behalf;
11.2.13.7 Explosion, Collapse and Underground Property Damage Hazard;
11.2.13.8 “Insured vs. Insured” except Named Insured vs. Named Insured;
11.2.13.9 Known, Continuous or Progressive Injury or Damage;

11.2.13.10 limitation of Coverage to Designated Premises, Project or Operation;
11.2.13.11 Noncumulation;

11.2.13.12 Prior Injury or Prior Damage or Prior Work;

11.2.13.13 Punitive, Exemplary or Multiplied Damages (unless such endorsement

has an exception where insurance for such damages is permitted by law);
11.2.13.14 Subsidence;
11.2.13.15 Work Height; and
11.2.13.16 any other exclusion or limitation reasonably unacceptable to City.
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11.2.14 Business Automobile Liability Insurance covering damages because of bodily injury or

property damage caused by an accident and resulting from the ownership, maintenance,
or use (i) of any auto, including owned, non-owned (including City vehicles if Contractor
drives such vehicle), leased, rented, and hired autos, including coverage for loading and
unloading, used in the performance of this Contract, and (ii) any mobile equipment subject
to compulsory insurance or financial responsibility laws or other motor vehicle insurance
laws, with a combined single limit of not less than the amount stated in Table 1.

11.2.15 Excess/Umbrella Liability Insurance is acceptable to use in conjunction with primary

coverage to meet required limits of insurance. This insurance shall follow form of the
underlying coverages and/or it shall be excess over and be no less broad than all
coverages and conditions described above, including but not limited to the required
additional insured status, designated construction project(s) and/or location(s) general
aggregate, waiver of subrogation, notice of cancellation, and prohibited exclusions or
limitations, and shall be primary to and not seek contribution from any other insurance or
self-insurance (primary, umbrella, contingent, or excess) maintained by the City
Indemnified Parties.

11.2.16 It is further expressly agreed by Contractor that any and all premiums and deductibles,

and/or any other charges due with respect to the policies of insurance, shall be assumed
by and for the account of Contractor. If Contractor elects to self-insure any insurance
required in Table 1, City shall maintain all rights and obligations between themselves as if
Contractor maintained the insurance with a commercial insurer including but not limited to
Additional Insured status, Primary and Non-Contributory Liability, Waivers of Rights of
Recovery, Other Insurance Clauses, and any other extensions of coverage required in this
Table 1. Contractor shall pay from its assets the costs, expenses, damages, claims, losses
and liabilities, including attorneys’ fees and necessary litigation expenses at least to the
extent that an insurance company would have been obligated to pay those amounts if
Contractor had maintained the insurance pursuant to this Table 1. All deductibles and/or
retentions shall be paid by, assumed by, for the account of, and at the Contractor’s sole
risk. The Contractor shall not be reimbursed for same.

11.2.17 City must be notified immediately upon knowledge of possible damage claims that might

cause a reduction below 75% of any aggregate limit of any policy.

11.2.18 Contractor is fully responsible for loss and damage to its property on the Site, including

tools and equipment, and shall take the necessary precautions to prevent damage to or
vandalism, theft, burglary, pilferage and unexplained disappearance of property. Any
insurance covering the Contractor’'s or its Subcontractor’'s property shall be the
Contractor’s and its Subcontractor’s sole and complete means for recovery for any such
loss. To the extent any loss is not covered by Contractor’s insurance or subject to any
deductible or co-insurance, the Contractor and its Subcontractors shall not be reimbursed
for same. |If the Contractor or its Subcontractors choose to self-insure this risk, it is
expressly agreed that the Contractor hereby waives, and shall cause its Subcontractors to
waive, any claim for damage or loss to said property in favor of the City Indemnified Parties.

11.3  PROOF OF INSURANCE.

11.3.1

Prior to commencing services and at all times during the term of the Contract, Contractor
shall furnish City Engineer with Certificates of Insurance accurately reflecting insurance
coverage meeting requirements and that is available during term of the Contract. If
requested in writing by City Engineer, Contractor shall furnish City Engineer with copies of
Contractor's actual insurance policies. Failure of Contractor to provide Certificates of
Insurance or copies of insurance policies, if requested, may be deemed, at City Engineer's
or City Attorney's discretion, a material breach of the Contract.
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11.3.2

11.3.3

11.3.4

Notwithstanding the proof of insurance requirements, Contractor shall continuously
maintain in effect required insurance coverage set forth under Section 11.2. Failure of
Contractor to comply with this requirement does constitute a material breach by Contractor
allowing the City, at its option, to immediately suspend or terminate work, or exercise any
other remedy allowed under the Contract. Contractor agrees that the City has not waived
or is not estopped to assert a material breach of the Contract because of any acts or
omissions by the City regarding its review or non-review of insurance documents provided
by Contractor, its agents, employees, or assigns.

Contractor shall provide updated certificates of insurance to the Director upon request.
The Contractor shall be responsible for delivering a current certificate of insurance in the
proper form to the Director as long as Contractor is required to furnish insurance coverage
under Article 11.

Every certificate of insurance Contractor delivers in connection with this Contract shall:

11.3.41 be less than 12 months old;

11.3.4.2 include all pertinent identification information for the Insurer, including the
company name, policy number, NAIC number, and authorized signature;

11.3.4.3 include in the Certificate Holder Box the Project name and reference

numbers, contractor’'s email address, and indicate the name and address
of the Project Manager;

11.3.4.4 include the Contractor’s email address in the Certificate Holder Box;

11.3.4.5 include the Project reference numbers on the City address so the Project
reference number is visible in the envelope window; and

11.3.4.6 be appropriately marked to accurately identify all coverages and limits of

the policy, effective and expiration dates, and waivers of subrogation in
favor of the City as required by the Contract.

ARTICLE 12
WARRANTIES AND CORRECTION OF THE WORK

12.1  WARRANTIES.

12.11

12.1.2

Contractor represents and warrants that the Work will (referred to individually as “Warranty”
or collectively as “Warranties”): (i) be carried out consistent with Good Industry Practices;
(ii) conform to the Contract, Applicable Codes and Standards, Applicable Law; and (iii) be
performed in a good and workmanlike manner. Contractor further represents and warrants
that any Products furnished by Contractor under this Contract are (a) in compliance with
all Specifications; (b) new and have not been previously used; (c) approved for substitution,
if applicable; (d) free of concentrations on polychlorinated biphenyl (PCB) and other
substances defined as hazardous by the Comprehensive Environmental Response
Compensation and Liability Act (CERCLA) or any other applicable law or regulation. Work
that does not conform to any of the Warranties is defective (“Defective”) and contains a
defect (“Defect”). Contractor's warranty excludes remedy for damage or defect caused
after Substantial Completion by, normal wear and tear under normal usage, or claim that
hazardous material was incorporated into the Work, if that material was specified in the
Contract.

All Work will be subject to inspection, by City or its representatives, at all times to determine
whether the Work conforms to the requirements of this Contract. If required by the Director,
Contractor shall furnish satisfactory evidence as to kind, quality, and title of Products, and
that Products conform to requirements of the Contract. Contractor shall furnish City with
reasonable access to all locations where Work is in progress, including locations not on
Site. If any Work is Defective prior to Substantial Completion, then Contractor will, at its
own expense, promptly correct the Defective Work, whether by repair, replacement or
otherwise. Contractor bears all correction costs of Defective Work including additional
testing and inspections, and compensation for Design Consultant’s services and expenses
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12.1.3

12.1.4

12.1.5

12.1.6

12.1.7

made necessary thereby. The decision of Director shall be final and binding as to whether
the Work is conforming or Defective, and Contractor will comply with the instructions of City
while pursuing any Dispute. If Contractor fails to repair or replace any Defective Work
within one week, then City may (in addition to any other remedies that it has under this
Contract, under Applicable Law, or in equity) repair or replace the Defective Work and the
reasonable expense for repair or replacement will be paid by Contractor or deducted from
any amounts due.

No Obligation to Inspect. City’s right to conduct inspections will not obligate City to do so.
Neither the exercise of City of any the right, nor any failure on the part of City to discover
or reject Defective Work, will be construed to imply an acceptance of the Defective Work
or a waiver of the Defect.

Cost of Uncovering and Disassembling Work. Prior to Substantial Completion, City may
request that Contractor uncover previously covered Work to permit City and its
representatives to inspect the Work. If the uncovered Work is found to be Defective, then
Contractor will correct the Defective Work and will bear the cost of uncovering and
recovering the Defective Work, as well as the cost of repair or replacement of the Defective
Work. All costs of access, including the cost of disassembling, dismantling, or making safe
finished Work for the purpose of inspection, and reassembling the portions (and any delay
associated therewith), will be borne by Contractor if Contractor did not provide City with an
opportunity to inspect the Work or if the City has a reasonable belief that the Work is
Defective.

Correction of Work after Substantial Completion. If, during the Defect Correction Period,
any Work is found to be Defective, Contractor will, at its sole cost and expense, immediately
and on an expedited basis, correct the Defective Work (“Corrective Work”). City will provide
Contractor with access to the Project reasonably sufficient to perform its Corrective Work,
so long as the access does not materially interfere with construction or operation of any
portion of the Project or facilities and subject to any reasonable security or safety
requirements of City. This obligation under this Paragraph survives acceptance of the Work
under the Contract and termination of the Contract.

City Right to Correct or Complete Defective Work. If Contractor fails to perform the
Corrective Work within a reasonable period of time not to exceed 48 hours from receipt of
a Notice of Noncompliance or other written notice, then City may (in addition to any other
remedies that it has under this Contract, under Applicable Law, or in equity) correct the
Defective Work, and Contractor will be liable to City for all reasonable costs, losses,
damages, and expenses incurred by City including compensation for any design
consultant’'s additional services and expenses made necessary by such default, neglect,
or failure in connection with correcting the Defective Work and arising out of or relating to
the Defective Work and will pay City (directly or by offset, at City’s sole discretion), an
amount equal to the reasonable costs, losses, damages, and expenses; provided,
however, if the Defective Work materially affects the construction, operation, or use of the
Project or presents an imminent threat to the safety or health of any person and City knows
of the Defective Work, City may (in addition to any other remedies that it has under this
Contract, under Applicable Law, or in equity) correct the Defective Work without giving prior
notice to Contractor, and, in that event, Contractor will be liable to City for all reasonable
costs, losses, damages, and expenses incurred by City in connection with correcting the
Defective Work and arising out of or relating to the Defective Work and will pay City (directly
or by offset, at City’s sole discretion), an amount equal to the reasonable costs, losses,
damages, and expenses.

Extended Defect Correction Period for Corrective Work. With respect to any Corrective
Work performed, the Defect Correction Period for the Corrective Work will be extended for
an additional one year from the date of the completion of the Corrective Work; provided,
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12.2

however, in no event will the Defect Correction Period for the Corrective Work be less than
the original Defect Correction Period. The one-year correction period does not establish a
duration for the Contractor’s general warranty. The City retains the right to recover
damages from the Contractor as long as may be permitted by the applicable statute of
limitations or statute of repose.

12.1.8 No Limitation. Nothing contained in this Section will be construed to establish a period of
limitation with respect to other obligations which Contractor might have under the Contract.
Establishment of the Defect Correction Period relates only to the specific obligation of
Contractor to perform Corrective Work, and has no relationship to the time within which the
obligation to comply with this Contract may be sought to be enforced, nor to the time within
which proceedings may be commenced to establish Contractor’s liability with respect to
Contractor’s obligations other than specifically to perform Corrective Work.

12.1.9 Assignability of Warranties. The Warranties made in this Contract will be for the benefit of
City and its successors and assigns and the respective successors and assigns of any of
them, and are fully transferable and assignable.

12.1.10 If Contractor fails to carry out the Work in accordance with the Contract, or fails to correct
Defective Work, the City may, by Notice of Noncompliance or other written notice, order
Contractor to stop the Work or any portion of the Work until the cause for the order has
been eliminated. However, the right of the City to stop the Work will not give rise to a claim
for delay or to a duty on the part of the City to exercise this right for the benefit of Contractor
or any other person or entity. If Contractor corrects the defective or nonconforming work
within the time established in the notice, Director will give written notice to Contractor to
resume performance of the Work.

12.1.11 City Right to Perform Work and Contractor Delay. To address any delay in the Project
Schedule that is caused by Contractor, City may at any time, but is not required to,
supplement all or part of Contractor’'s workforce at Contractor’s cost with City’s own
separate contractors and that work shall become part of the Work, and Contractor will have
no right to make any claims against the other contractor or City related to the Work.
Notwithstanding anything to the contrary in this Contract, City will at all times maintain the
absolute right to issue a deductive change order and self-perform all or any portion of the
Work.

12.1.12 Notwithstanding the City's right to correct or complete Defective Work, maintenance and
protection of the Work remains Contractor's responsibility, as provided in the Contract.

12.1.13 The City shall have the right to reject Work that does not conform to the Contract. City
shall also have the right to require special inspection or testing of the Work, whether or not
such Work is then fabricated, installed, or completed. Neither City’s right to act under this
Section nor any decision by City either to exercise or not to exercise such right shall give
rise to any duty or responsibility of City to Contractor or to any other person or entity, or
result in a waiver of any of City’s rights or relieve Contractor of its obligations

12.1.14 Contractor bears cost of correcting Work originally installed by Contractor, the City, or by
separate contractors and damaged by Contractor's correction or removal of Contractor's
work.

ACCEPTANCE OF NONCONFORMING WORK. Instead of requiring its removal and correction, if
Director prefers to accept work which is not in accordance with requirements of the Contract,
Director may do so only by issuance of Change Order. Director will determine Contract Price
reduction. The reduction will become effective even if final payment has been made and the
Contractor will be required to pay any amounts to City after final payment to the extent that final
payment has been made.
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13.1

13.2

13.3

13.4

13.5

13.6

ARTICLE 13
MISCELLANEOUS PROVISIONS

GOVERNING LAW AND VENUE. This Contract shall be construed and interpreted in accordance
with the applicable laws of the State of Texas and City of Houston. Venue for any disputes relating
in any way to this Contract shall lie exclusively in Harris County, Texas in State or Federal Courts.

SUCCESSORS. The Contract binds and benefits the Parties and their legal successors and
permitted assigns; however, this Section 13.2 does not alter the restrictions on assignment and
disposal of assets set out in Paragraph 13.3.1. The Contract does not create any personal liability
on the part of any officer or agent of the City.

BUSINESS STRUCTURE AND ASSIGNMENTS.

13.3.1 Contractor may not assign the Contract at law or otherwise, or dispose of all or substantially
all of its assets, without Director's prior written consent. Nothing in this Section, however,
prevents the assignment of accounts receivable or the creation of a security interest as
described in Chapter 9 of the Texas Business & Commerce Code. In the case of such an
assignment, Contractor shall immediately furnish the City with proof of the assignment and
the name, telephone number, and address of the assignee and a clear identification of the
fees to be paid to the assignee.

13.3.2 Any series, as defined by the TEX. BUS. ORG. CODE ANN., affiliate, subsidiary, or
successor to which Contractor assigns or transfers assets shall join in privity and be jointly
and severally liable under this Contract.

WRITTEN NOTICE.

13.4.1 All notices required or permitted by the Contract must be in writing and must be effected
by hand delivery; registered or certified mail, return receipt requested; or other Director
approved method with confirmation copy mailed to receiving Party. Notice is sufficient if
made or addressed with proper postage to the address and method stated in the
Agreement for each Party ("Notice Address"). The notice is deemed delivered on the

earlier of:
13.4.1.1 the date the Notice is actually received; or
13.4.1.2 the third day following deposit in a United States Postal Service post office
or receptacle.
RIGHTS AND REMEDIES.

13.5.1 Duties and obligations imposed by the Contract and rights and remedies available
thereunder are in addition to and not a limitation of duties, obligations, rights, and remedies
otherwise imposed or available by law.

13.5.2 No act or failure to act by the City is a waiver of rights or duties afforded under the Contract,
nor is the act or failure to act constitute approval of or acquiescence in a breach of the
Contract. No waiver, approval or acquiescence is binding unless in writing and signed by
Director.

TESTS AND INSPECTIONS.

13.6.1 Contractor shall give Director, Construction Manager, Commissioning Agent, and Design
Consultant timely notice of the time and place where tests and inspections are to be made.
Contractor shall cooperate with inspection and testing personnel to facilitate required
inspections or tests.

13.6.2 The City will employ and pay for services of an independent testing laboratory to perform
inspections or acceptance tests required by the Contract except:
13.6.2.1 inspections or tests covered by Paragraph 13.6.3;
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13.7

13.8

13.9

13.10

13.11

13.12

13.13

13.6.2.2 those otherwise specifically provided in the Contract; or
13.6.2.3 costs incurred in connection with tests or inspections conducted pursuant
to Paragraph 12.1.2.

13.6.3 Contractor is responsible for and shall pay all costs in connection with inspection or testing
required in connection with Director’s acceptance of a Product to be incorporated into the
Work, or of materials, mix designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation into the Work.

13.6.4 Neither observations by the City, Construction Manager, or Design Consultant, nor
inspections, tests, or approvals by others, relieves Contractor from Contractor’s obligations
to perform the Work in accordance with the Contract.

INTEREST. No interest will accrue on late payments by the City except as provided under Chapter
2251 of the Government Code.

PARTIES IN INTEREST. The Contract does not bestow any rights upon any third party, but binds
and benefits the Parties only.

ENTIRE CONTRACT. The Contract merges the prior negotiations and understandings of the
Parties and embodies the entire agreement of the Parties. No other agreements, assurances,
conditions, covenants, express or implied, or other terms of any kind, exist between the Parties
regarding the Contract.

WRITTEN AMENDMENT. Changes to the Contract that cannot be effected by Modifications, must
be made by written amendment, which will not be effective until approved by City Council.

COMPLIANCE WITH LAWS.
13.11.1 Contractor shall comply with the Americans with Disabilities Act of 1990 as amended (ADA)
and Texas Architectural Barriers Act and all regulations relating to either Act.

13.11.2 Contractor shall comply with all applicable federal, state, and city laws, rules and
regulations.

SEVERABILITY. If any part of the Contract is for any reason found to be unenforceable, all other
parts remain enforceable to the extent permitted by law.

COMPLIANCE WITH CERTAIN STATE LAW REQUIREMENTS.

13.13.1 Anti-Boycott of Israel. Contractor certifies that Contractor is not currently engaged in, and
agrees for the duration of this Contract not to engage in, the boycott of Israel as defined by
Section 808.001 of the Texas Government Code.

13.13.2 Anti-Boycott of Energy Companies. Contractor certifies that Contractor is not currently
engaged in, and agrees for the duration of this Contract not to engage in, the boycott of
energy companies as defined by Section 809.001 of the Texas Government Code.

13.13.3 Anti-Boycott of Firearm Entities or Firearm Trade Associations. Contractor certifies that
Contractor does not have a practice, policy, guidance, or directive that discriminates
against a firearm entity or firearm trade association, or will not discriminate against a
firearm entity or firearm trade association for the duration of this Contract, as defined by
Section 2274.001 of the Texas Government Code.

13.13.4 Certification of No Business with Foreign Terrorist Organizations. For purposes of Section
2252.152 of the Code, Contractor certifies that, at the time of this Contract neither
Contractor nor any wholly owned subsidiary, majority-owned subsidiary, parent company
or affiliate of Contractor, is a company listed by the Texas Comptroller of Public Accounts



CITY OF HOUSTON - CONDITIONS OF THE CONTRACT Page 51 of 53
DOCUMENT 00700 - GENERAL CONDITIONS 9 September 2024

under Sections 2252.153 or 2270.0201 of the Code as a company known to have contracts
with or provide supplies or to a foreign terrorist organization.

13.14 ZERO TOLERANCE POLICY FOR HUMAN TRAFFICKING & RELATED ACTIVITIES. The

14.1

requirements and terms of the City of Houston’s Zero Tolerance Policy for Human Trafficking and
Related Activities, as set forth in Executive Order 1-56, as revised from time to time, are
incorporated into this Contract for all purposes. Contractor has reviewed Executive Order 1-56, as
revised, and shall comply with its terms and conditions as they are set out at the time of this
Contract’s effective date. Contractor shall notify the City’s Chief Procurement Officer, City Attorney,
and the Director of any information regarding possible violation by the Contractor or its
subcontractors providing services or goods under this Contract.

ARTICLE 14
TERMINATION OR SUSPENSION OF THE CONTRACT

TERMINATION BY THE CITY FOR CAUSE.
14.1.1 Each of the following acts or omissions of Contractor or occurrences shall constitute an
"Event of Default" under the Contract:

14.1.11 Contractor refuses or fails to supply enough properly skilled workers or
proper Products;

14.1.1.2 Contractor disregards laws, ordinances, rules, regulations, or orders of a
public authority having jurisdiction;

14.1.1.3 Contractor is guilty of material breach of any duty or obligation of

Contractor under the Contract, including, but not limited to, failure to
submit certified payrolls electronically or filing bankruptcy;

14114 Contractor has had any other contract with the City terminated for cause
at any time subsequent to the effective date of the Contract as set out in
the Agreement; or

14.1.1.5 Contractor fails to utilize Ultra Low Sulfur Diesel Fuel, as required in
Subparagraph 3.9.1.1.

14.1.2 If an Event of Default occurs, City Engineer may, at his option and without prejudice to any
other rights or remedies which the City may have, deliver a written notice to Contractor and
Surety describing the Event of Default and giving the Contractor 10 days to cure the Event
of Default. If after the cure period, Contractor has failed or refused to cure the Event of
Default, then City Engineer may deliver a second written notice to Contractor giving notice
of the termination of the Contract or of the termination of Contractor's performance under
the Contract ("Notice of Termination"). If City Engineer issues a Notice of Termination, then
Director may, subject to any prior rights of Surety and any other rights of the City under the
Contract or at law:

14.1.21 exercise rights under the Bond; or

14.1.2.2 take possession of the site and all materials, equipment, tools, and
construction equipment and machinery on the site owned by Contractor;
and

14.1.2.3 finish the Work by whatever reasonable method Director may deem
expedient.

14.1.3 After Contractor's receipt of a Notice of Termination, and except as otherwise directed in
writing by Director, Contractor shall:

14.1.3.1 stop the Work on the date and to the extent specified in the Notice of
Termination;

14.1.3.2 place no further orders or subcontracts for Products or services;

14.1.3.3 terminate all orders and subcontracts to the extent that they relate to
performance of work terminated;

14.1.3.4 assign to the City, in the manner, at the times, and to the extent directed

by Director, all rights, title, and interest of Contractor, under the terminated
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14.2

14.1.4

14.1.5

supply orders and subcontracts. The City may settle or pay claims arising
out of termination of the orders and subcontracts;

14.1.3.5 settle all outstanding liabilities and all claims arising out of the termination
of supply orders and subcontracts with approval of Director;
14.1.3.6 take action as may be necessary, or as Director may direct, for protection

and preservation of property related to the Work that is in possession of
Contractor, and in which the City has or may acquire an interest;

14.1.3.7 secure the Work in a safe state before leaving the site, providing any
necessary safety measures, shoring, or other devices; and

If the City terminates the Contract or terminates Contractor's performance under the
Contract for any one or more of the reasons stated in Paragraph 14.1.1, Contractor may
not receive any further payment until the Work is complete, subject to Paragraph 14.1.5.

If the unpaid balance of Contract Price exceeds the costs of finishing the Work, including
liquidated damages and other amounts due under the Contract, the balance will be paid to
Contractor. If the costs of finishing the Work exceed the unpaid balance, Contractor shall,
within 10 days of receipt of written notice setting out the amount of the excess costs, pay
the difference to the City. The amount to be paid to Contractor or the City will be certified
by Director in writing, and this obligation for payment shall survive termination of the
Contract or termination of Contractor's performance under the Contract. Termination of the
Contractor for cause shall not relieve the Surety from its obligation to complete the project.

TERMINATION BY THE CITY FOR CONVENIENCE.

14.2.1

14.2.2

14.2.3

14.2.4

Director may, without cause and without prejudice to other rights or remedies of the City,
give Contractor and Surety a Notice of Termination with seven days’ written notice.

After receipt of the Notice of Termination, and except as otherwise approved by Director,
Contractor shall conform to requirements of Paragraph 14.1.3.

After receipt of the Notice of Termination, Contractor shall submit and substantiate to the
City its termination change order request, in forms required by Director. The change order
request will be submitted and substantiated to the City promptly, but no later than six
months from the effective date of termination, unless one or more extensions are granted
by Director in writing. If Contractor fails to submit its termination change order request
within the time allowed, in accordance with Paragraph 14.2.4, City Engineer will determine,
on the basis of available information, the amount, if any, due to Contractor because of
termination, and City Engineer's determination is final and binding on the Parties. The City
will then pay to Contractor the amount so determined.

Director will determine, on the basis of information available to Director, the amount due, if

any, to Contractor for the termination as follows:

14.2.41 Contract Price for all work performed in accordance with the Contract up
to the date of termination determined in the manner prescribed for monthly
payments in Article 9, except no retainage is withheld by the City either for
payment determined by percentage of completion or for materials and
equipment delivered to the site, in storage or in transit.

14.2.4.2 Reasonable termination expenses, including costs for settling and paying
Subcontractor and Supplier claims arising out of termination of the Work,
reasonable cost of preservation and protection of the City's property after
termination, if required, and the cost of Claim preparation. Termination
expenses do not include field or central office overhead, salaries of
employees of Contractor, or litigation costs, including attorneys' fees.
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14.3

14.4

No amount is allowed for anticipated profit or central office overhead on uncompleted work,
or any cost or lost profit for other business of Contractor alleged to be damaged by the
termination.

14.2.5 Contractor shall promptly remove from the site any construction equipment, tools, and
temporary facilities, except the temporary facilities which Director may wish to purchase
and retain.

14.2.6 Contractor shall cooperate with Director during the transition period.

14.2.7 The City will take possession of the Work and materials delivered to the site, in storage, or
in transit, as of date or dates specified in the Notice of Termination, and is responsible for
maintenance, utilities, security, and insurance, as stated in Notice of Termination.

SUSPENSION BY THE CITY FOR CONVENIENCE.

14.3.1 Director may, without cause, after giving Contractor and Surety 24-hour prior written notice,
order Contractor to suspend, delay, or interrupt the Work in whole or in part for a period of
time as Director may determine.

14.3.2 An adjustment will be made in Contract Time equivalent to the time of suspension.

14.3.3 Adjustment will be made to Contract Price for increases in the cost of performance of the
Work, including profit on increased cost of performance caused by suspension, delay, or
interruption of the Work, in accordance with Section 7.3. No adjustment will be made to
the extent that:

14.3.3.1 performance was, or would have been, suspended, delayed, or interrupted
by another cause for which Contractor is responsible; or
14.3.3.2 adjustment is made or denied under another provision of the Contract.

TERMINATION BY CONTRACTOR.
14.4.1 Contractor may terminate the Contract if the Work is stopped for a period of 30 days
through no act or fault of Contractor, directly related to one of these events:

14411 issuance of an order of a court or other public authority having jurisdiction;

14.41.2 act of government, such as a declaration of national emergency which
makes material unavailable; or

14413 if repeated suspensions, delays, or interruptions by the City as described

in Section 14.3 constitute, in the aggregate, more than 100 percent of the
total number of days scheduled for completion, or 120 days in any 365-
day period, whichever is less;

No termination will be effective for the above reasons if Contractor delivers written notice
to Director describing the reason for termination, giving the proposed termination date, and
granting the City a reasonable opportunity to respond and cure any City default before
termination is effective.

14.4.2 If the Contract is terminated pursuant to this Section 14.4, Contractor shall comply with the
requirements of Paragraphs 14.2.2 through 14.2.7.

[END OF DOCUMENT]
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SUPPLEMENTARY CONDITIONS

Project Manager: Project No.: 794G

The following Paragraphs amend and supplement the September 9, 2024 edition of
the General Conditions. Unaltered portions of General Conditions remain in effect.

ARTICLE 1 - GENERAL PROVISIONS:
11 DEFINITIONS:

1.19.1 The firm of
has been employed by the City as Construction Manager for the Work.

1.1.23 Good Faith Efforts: Steps taken to achieve an MBE, WBE, SBE, or PDBE
goal or other requirements which, by their scope, intensity, and usefulness, demonstrate
the bidder’s responsiveness to fulfill the business opportunity objective, as well as the
Contractor’s responsibility to put forth measures to meet or exceed the MBE, WBE,
SBE, or PDBE goal (Contract Goal). These steps apply from before a contract’'s award,
through its duration, and after its conclusion, in the event the Contractor has been
unsuccessful in meeting the Contract Goal. These efforts are required whether a Goal
Oriented Contract or a Regulated Contract, as defined in the Office of Business
Opportunity’s Policy & Procedures Manual, available at http://www.houstontx.gov/obo.

1.1.25 Incidental Work: Work described as incidental shall be work defined in
Document 01110 - Summary of Work, that do not have a direct pay item listed in the
Document 00410B - Bid Form Part B, or less than 1% of the Contract Price and not
capable of being measured. If Work is identified as Incidental Work and also covered
by Bid Form Part B quantities, then the unit price item quantities in the Bid Form Part B
shall govern.

1.1.45 Specifications:  Divisions 01 through 16 of the documents that are
incorporated into the Agreement, consisting of written General Requirements and
requirements for Products, standards, and workmanship for the Work, and performance
of related services. All specifications are amended to include, under the Measurement
and Payment Section, the following sentence: “Work described as Incidental Work shall
not be paid as a separate unit price item.”

ARTICLE 3 - THE CONTRACTOR

3.5 LABOR; MINORITY AND WOMEN BUSINESS ENTERPRISE
COMPLIANCE:
00800 - 1
09.09.2024
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3.5.3.1 If the Original Contract Price is greater than One Million Dollars,
Contractor shall make Good Faith Efforts to comply with the City ordinances regarding
Minority Business Enterprises (MBE), Women Business Enterprises (WBE), Persons
with Disabilities Business Enterprises (PDBE) and Small Business Enterprise (SBE)
participation goals which are as follows:

3.5.31.1 the MBE goal is 21 percent,

3.53.1.2 the WBE goal is _9 percent, and

3.5.3.1.3 the PDBE goal is 0 percent.

35314 Up to 50% of the advertised goal may be met at the Prime
level if the Prime is a City-certified firm. The bidder must
select one (1) certification type for Prime level credit. Prime
level participation percentage must not exceed the individual
MBE or WBE advertised goal. Prime level credit does not
apply to SBE-certified firms.

3.5.3.15 On a subcontracting level only, the bidder may substitute
SBE participation of no more than four percent of the MBE
goal, the WBE goal, or portions of the MBE goal and WBE
goal.

3.5.3.1.6 The bidder may not use Native-American-owned firms that
are certified as MBEs to meet MBE contract goals. Native-
Americans firms can only be used as SBEs in fulfillment of
the above stated goals.

3.5.3.1.7 The bidder may not use MWSBE Suppliers to account for
more than 50% of the MWSBE patrticipation plan.

3.5.3.2 The MBE, WBE, PDBE, and SBE goals are specific to this Agreement.
The Contractor shall make reasonable efforts to achieve these goals.

3.5.3.3 Failure by Contractor to comply with the goals for MBE, WBE, SBE, or

PDBE is a material breach of the Agreement, which may result in termination of the
Agreement, or such other remedy permitted as the City deems appropriate.

ARTICLE 8 - TIME

8.1 PROGRESS AND COMPLETION:
8.1.6.1 Contractor shall credit the City by Change Order for inspection services for
overtime work or work performed on Sundays or Legal Holidays. The

amount Contractor credits the City will be actual costs per inspector for inspection
services.

00800 - 2
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ARTICLE 9 - PAYMENTS AND COMPLETION
9.1 UNIT PRICE WORK:

9.1 References to Unit Prices in individual Specification sections are not
applicable to the Contract. Include payment for portions of the Work required by these
sections in the Stipulated Price for the Contract.

9.4 APPLICATIONS FOR PAYMENT, STIPULATED PRICE WORK:

9.4.3 The City of Houston’s standard payment term is to pay 30 days after
receipt of invoice or receipt of goods or services, whichever is later, according to the
requirements of the Texas Prompt Payment Act (Texas Government Code, Chapter
2251). However, the City will pay in less than 30 days in return for an early payment
discount from vendor as follows:

9431 Payment Time - 10 Days: 2% Discount
9.4.3.2 Payment Time - 20 Days: 1% Discount

If the City fails to make a payment according to the early payment schedule above, but
does make the payment within the time specified by the Prompt Payment Act, the City
shall not receive the discount, but shall pay no other penalty. When the payment date
falls on a Saturday, Sunday, or official holiday when City offices are closed and City
business is not expected to be conducted, payment may be made on the following
business day.

9.12 LIQUIDATED DAMAGES:

9.12.1.1 The amount of liquidated damages payable by Contractor or Surety for
each and every day of delay beyond Contract Time, are $ 1,200 per day.
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IAH /Project No. 794G

SUPPLEMENTARY CONDITIONS

ARTICLE 11 - INSURANCE AND BONDS

TABLE 1

REQUIRED COVERAGES

(Coverage)

(Limit of Liability)

.1 Workers’ Compensation

Statutory Limits for Workers’ Compensation

.2 Employer’s Liability

Bodily Injury by Accident $1,000,000 (each accident)
Badily Injury by Disease $1,000,000 (policy limit)
Bodily Injury by Disease $1,000,000 (each employee)

.3 Commercial General Liability:
Including Contractor’s Protective, Broad
Form Property Damage, Contractual
Liability, Explosion, Underground and
Collapse, Bodily Injury, Personal Injury,
Products, and Completed Operations (for
a period of one year following completion
of the Work)

Combined single limit of $1,000,000 (each occurrence),
subject to general aggregate of $2,000,000;

Products and Completed Operations $1,000,000
aggregate.

.4 Owner’s and Contractor’s Protective
Liability

$1,000,000 combined single limit each Occurrence/
aggregate

.5 Installation Floater (Unless alternative
coverage by City Attorney)

Value of stored equipment or material, listed on

Certificates of Payments, but not yet incorporated into the

Work

.6 Automobile Liability Insurance:
(For automobiles furnished by Contractor
in course of his performance under the
Contract, including Owned, Non-owned,
and Hired Auto coverage)

$1,000,000 combined single limit each occurrence f

.7 Excess Coverage

$1,000,000 each occurrence/combined aggregate in
excess of limits specified for Employer’s Liability,
Commercial General Liability, and Automobile Liability

.8 Optional Coverages

(Required when checked)

___ (a)Contractor’s Pollution Liability
including pollution coverage for
Contractual Liability, Clean-up costs,
Abatement, Transport and Non-owned
disposal sites. Including Bodily Injury
Liability, Property Damage Liability
and environmental damage arising
from pollution conditions caused in
performance of operations. Include
Asbestos and Lead if part of
operations.

(MCS-90 endorsement:
To Auto Policy and removal of
Pollution Exclusion)

$1,000,000 each occurrence

$1,000,000
CsL
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___(b)Property & Casualty Coverage: 100% Contract price, including all change orders
"All Causes of Loss" Builders Risk
Form for directing physical change to
building or plant construction on Work
site and/or all land improvements
including all work. [Including but not
limited to earthquake, flood, boiler and
machinery--including testing, damage
to existing or adjoining property, time
element coverage, collapse, soft costs
(management, architecture, financial
costs, pre-opening costs, etc.), transit
coverage, off-site storage].

___(©)Increased Excess Coverage $ each occurrence aggregate in excess of
limits specified for Employer’s Liability, Commercial
General Liability, and Automotive Liability

*Defense costs are excluded from face amount of policy. Aggregate Limits are per 12-month policy period
unless otherwise indicated.

*Use Builder's Risk insurance for projects that include lift stations, plant or facility work. Include Building
Wage rates in the project manual

*Flood Hazard Insurance: Contractor shall apply for flood insurance on all insurable structures built under
the Contract. A copy of the completed application must be provided to City Engineer before commencing
construction of the Work. Contractor shall obtain flood hazard insurance as soon as possible and submit a
copy of the policy to City Engineer.

Use Flood Hazard Insurance only for projects that include structures. Do not include Flood Insurance for
line projects, projects outside of the 100-year floodplain, or projects with structures less than $10,000 in
value.

11.5 MAINTENANCE BONDS:

ARTICLE 13 — MISCELLANEOUS PROVISIONS

ARTICLE 14 - TERMINATION OR SUSPENSION OF THE CONTRACT

END OF DOCUMENT

00800 - 5
09.09.2024
ISSUE FOR BID




IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING  EQUAL EMPLOYMENT
IAH/Project No. 794G OPPORTUNITY PROGRAM REQUIREMENTS

Document 00805

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS
(City of Houston Information Requirements for the
Successful Bidder on All Construction Contracts)

DOCUMENTS THAT MUST BE SIGNED AND RETURNED TO THE CITY OF
HOUSTON PRIOR TO FINAL EXECUTION OF CONTRACT

Certification by Bidder Regarding Equal Employment Opportunity ...............ccccc..... EEO-3

Total Work Force Composition of the Company ... EEO-6

or in lieu thereof, a copy of the latest Equal Employment Opportunity
Commission’s EEO-1 form (This information is required only if the Contractor
has a work force of 50 or more people and the Contract is $50,000 or more.)

Company's Equal Employment Opportunity Compliance Program ........................ EEO-7

INFORMATION THAT MUST BE SUPPLIED DURING THE COURSE OF THE WORK

Certification By Proposed Subcontractor Regarding
Equal Employment OpPpOortunity ...........ccoeeeeeeiiiieeiiiiee e e EEO-26

Subcontractor's Equal Employment Opportunity
ComMPlIANCE PrOGIam ......coeiiiiiiiiiiiiiiiiiiiieee ettt EEO-29

Certification by Proposed Material Suppliers, Lessors, and Professional
Service Providers Regarding Equal Employment Opportunity .................. EEO-30

PLEASE COMPLETE PAGES EEO-3 THROUGH EEO-7 AND MAIL TO:

Houston Airport System

Office of Business Opportunity
Contract Compliance Section
111 Standifer Drive

Humble, Texas 77338

The remainder of the reports can be mailed at the appropriate time.
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EQUAL EMPLOYMENT OPPORTUNITY PROGRAM REQUIREMENTS

The following are Equal Employment Opportunity requirements to be met and
documents to be submitted to:

Houston Airport System

Office of Business Opportunity

Contract Compliance Section

111 Standifer Drive

Humble, Texas 77338

Under the conditions and terms of all City construction contract, the prime contractor is
responsible for all Equal Employment Opportunity compliance, including subcontractor
compliance.

EQUAL EMPLOYMENT OPPORTUNITY FORMS (EEO Forms)

These forms are submitted by the prime contractors at the beginning of the Project and
as requested:
e EEO Forms 3, 6, and 7 by prime contractors.

These forms are submitted by all subcontractors before they begin work on the project.

e EEO Forms 26 - 29 by subcontractors.

This form is submitted by all suppliers, lessors, or professional services providers before
they begin work on the project:

e EEO Form 30

POSTING
The following poster should be clearly displayed on each job site, or in case of annual
service agreements, in the Contractor's office:

Equal Employment Opportunity is the Law Poster

JOB SITE VISITS
Site visits will be made by a Contract Compliance Officer who will make their presence
known to the Project Manager, Supervisor, or Foreman, and will conduct interviews with
employees on site.

PAYMENT AND EVALUATION

Upon completion of the Project, as part of the contract-awarding department's total
clearance process, the Office of Business Opportunity’s Contract Compliance Section
00805-2
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must certify to the department that all EEO compliance requirements have been met.
CERTIFICATION BY BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY

GENERAL
In accordance with Executive Order 11246 (30 F.R. 12319-25), the implementing rules and
regulations thereof, and orders of the Secretary of Labor, a certification regarding Equal
Opportunity is required of bidders or prospective contractors and their proposed subcontractors
prior to the award of contracts or subcontracts.

CERTIFICATION OF BIDDER

Bidder's Name;

Address:

Telephone Number: Fax:

Name of the company's EEO Officer:

E-mail Address:

Web Page/URL Address:

IRS Employer Identification Number:

Work to be performed:

Project No: 794G

1. Participation in a previous contract or subcontract.

a. Bidder has participated in a previous contract or subcontract subject to the Equal
Opportunity Clause.
OYES ONO

b. Compliance reports were required to be filed in connection with such contract or
subcontract.
OYES ONO

c. Bidder has filed all compliance reports required by Executive Orders 10925,
11114, 11246, or by regulations of the Equal Employment Opportunity
Commission issued pursuant to Title VII of the Civil Rights Act of 1964.
OYES ONO

d. If answer of Item c. is "No", please explain in detail on reverse side of this
certification.

2. Dollar amount of bid: $

3. Anticipated performance period in days:
00805-3
12-01-2016
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4, Expected total number of employees to perform the proposed construction:
5. Nonsegregated facilities.

a. Notice to prospective federally-assisted construction contractors

A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of Segregated
Facilities, by the Secretary of Labor, must be submitted to the recipient
prior to the award of a federally-assisted construction contract exceeding
$10,000 which is not exempt from the provisions of the Equal Opportunity
Clause.

Contractors receiving federally-assisted construction contract awards
exceeding $10,000 which are not exempt from the provisions of the Equal
Opportunity Clause will be required to provide the forwarding of the
following notice to prospective subcontractors for supplies and
construction contracts where the subcontracts exceed $10,000 and are
not exempt from the provisions of the Equal Opportunity Clause.

The federally-assisted construction Contractor certifies that he/she does
not maintain or provide any segregated facilities at any of his/her
establishments, and does not permit employees to perform their services
at any location, under his/her control, where segregated facilities are
maintained. The federally-assisted construction Contractor certifies further
that he/she will not maintain or provide segregated facilities at any of
his/her establishments, and will not permit employees to perform their
services at any location, under his/her control, where segregated facilities
are maintained. The federally-assisted construction Contractor agrees
that a breach of this certification is a violation of the Equal Opportunity
Clause in this Contract. As used in this certification, the term "segregated
facilities" means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, time clocks, locker rooms
and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive or are in
fact segregated on the basis of race, creed, color, or national origin
because of habit, local custom, or otherwise. The federally-assisted
construction Contractor agrees that (except where he/she has obtained
identical certifications from proposed Subcontractors for specific time
periods) he/she will obtain identical certifications in duplicate from
proposed Subcontractors prior to the award of subcontracts exceeding
$10,000 which are not exempt from the provisions of the Equal
Opportunity Clause, and that he/she will retain the duplicate of such
certifications in his/her files. The Subcontractor will include the original in
his/her bid package.

6. Race or ethnic group designation of bidder. Enter race or ethnic group in appropriate

box:

O White O Black 0O Hispanic
O Pacific Islander O Asian American Indian, Aleut.
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12-01-2016
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING  EQUAL EMPLOYMENT
IAH/Project No. 794G OPPORTUNITY PROGRAM REQUIREMENTS

7. Gender of Owner
O Male O Female

REMARKS:

Certification - The information above is true and complete to the best of my knowledge and
belief.

Company Officer (Please Type)

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.
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CITY OF HOUSTON
Company Wide EEO Report

OBO-01-13-001
Office of Business Opportunity

04/13

1. Check One 2. Name and Address 3. FEID No.
__Prime
___Subcontractor
4. County 5. TXCSJ DOT Project No. (if Applicable)

6. Contractor's Beginning Work Date on Project

7.City Of Houston Contract No.

8. This Report is based on Pay Period ending MM/DD/YYYY

9. TEXAS CONSTRUCTION EMPLOYMENT

TABLE A TABLE B
WHITE BLACK AMERICAN NATIVE
TOTAL (Not of (Not of INDIAN or HAWAIIAN OR TWO OR On-The-Job
JOB CATEGORIES MINORITIES Hispanic Hispanic HISPANIC ALASKAN ASIAN OTHER MORERACES Trainees (OJT)
Origin) Origin) NATIVE PACIF ISL

M F M F M F M F M F M F M F M F M F
OFFICIALS
(MANAGERS) 0 0 0 0
SUPERVISORS 0 0 0 0
FOREMEN/WOMEN 0 0 0 0
ADMIN
SUPPORT 0 0 0 0
EQUIPMENT 0 0 0 0
OPERATORS
MECHANICS 0 0 0 0
TRUCK DRIVERS 0 0 0 0
IRONWORKERS 0 0 0 0
CARPENTERS 0 0 0 0
CEMENT
MASONS 0 0 0 0
ELECTRICIANS 0 0 0 0
PIPEFITTERS,
PLUMBERS 0 0 0 0
PAINTERS 0 0 0 0
LABORERS,
SEMI-SKILLED 0 0 0 0
LABORERS, 0 0 0 0
UNSKILLED

TOTALS 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
OJT TOTALS
TABLE C M F

On-The-Job Trainee| 0 0

10.1IF ANY EMPLOYEES REPORTED IN 'TABLE A' ARE APPRENTICES, NAME OF THE PROGRAM, JOB CATEGORY, COUNT, RACE &

ISSUE FOR BID

SEX.
11. SUMMARIZE ALL HIRES FOR THE ENTIRE ACTIVE MONTH BY JOB CATEGORY, RACE, SEX (USE ADDITIONAL SHEET IF
NEEDED).
PRINTED NAME-FIRST/LAST EMAIL ADDRESS PHONE SIGNATURE DATE
12. PREPARER
13. REVIEWER
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EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE PROGRAM FOR

Name of Company

The Company's Office of Business Opportunity Program shall consist of documented
good faith efforts to comply with the goals, timetables, and objectives set forth in the following
Affirmative Action steps:

A. City of Houston's Specific Equal Employment Opportunity Policy and
Clause as contained in City Council Ordinance No. 78-1538, passed August
9, 1978.

B. Notice of Requirement for Office of Business Opportunity to ensure Equal
Employment Opportunity (Executive Order 11246).

C. Standard Federal Equal Employment Opportunity Construction Contract
Specifications (Executive Order 11246).

Project: I1AH Terminal C Garage Signage and Wayfinding

Company Officer (Please Type)

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.
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SPECIAL PROVISIONS
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY POLICY

1. GENERAL

a. Equal employment opportunity requirements not to discriminate and to
take affirmative action to assure equal employment opportunity are
required by Executive Order 11246, as amended. The requirements set
forth in these Special Provisions shall constitute the specific affirmative
action requirements for Project activities under this Contract and shall
supplement the notice of requirement for affirmative action to ensure equal
employment opportunity and standard federal equal employment
opportunity construction contract specifications.

b. The Contractor shall work with the City and the Federal Government in
carrying out equal employment opportunity obligations and in their review
of his/her activities under the Contract.

C. The prime Contractor and all Subcontractors holding subcontracts of
$10,000 or more shall comply with the following minimum specific
requirement activities of equal employment opportunity. The Contractor
shall include these requirements in every subcontract of $10,000 or more
with such modification of language as is necessary to make them binding
on the Subcontractor.

2. EQUAL EMPLOYMENT OPPORTUNITY POLICY

The Contractor shall accept as his/her operating policy the following statement
which is designed to further the provision of equal employment opportunity to all
persons without regard to their race, age, color, religion, sex, or national origin,
and to promote the full realization of equal employment opportunity through a
positive continuing program:

It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion,
color, sex, or national origin. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship.

3. EQUAL EMPLOYMENT OPPORTUNITY OFFICER

The Contractor shall designate and make known to the City contracting officers
an equal employment opportunity officer (hereinafter referred to as the EEO
Officer) who must be capable of effectively administering and promoting an
active Contractor program of equal employment opportunity and who must be

00805-8
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assigned adequate authority and responsibilities to do so.

4. DISSEMINATION OF POLICY

a.

All members of the Contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or
who are substantially involved in such action, will be made fully cognizant
of, and will implement the Contractor's equal employment opportunity
policy and contractual responsibilities to provide equal employment
opportunity in each grade and classification of employment. To ensure that
the above agreement will be met, the following actions shall be taken as a
minimum:

(1) Periodic meetings of supervisory and personnel office employees
shall be conducted before the start of work and then not less often
than once every six months, at which time the Contractor's equal
employment opportunity policy and its implementation will be
reviewed and explained. The meetings shall be conducted by the
EEO Officer or other knowledgeable company official.

(2)  All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, or other knowledgeable
company official, covering all major aspects of the Contractor's
equal employment opportunity obligations, within 30 days following
their reporting for duty with the Contractor.

(3) The EEO Officer or appropriate company official shall instruct all
employees engaged in the direct recruitment of employees for the
Project relative to the methods followed by the Contractor in locating
and hiring minorities and females.

In order to make the Contractor's equal employment opportunity policy
known to all employees, prospective employees, and potential sources of
employees, i.e., schools, employment agencies, labor unions (where
appropriate), college placement officers, etc., the Contractor shall take the
following actions:

(2) Notices and posters setting forth the Contractor's equal employment
opportunity policy shall be placed in areas readily accessible to
employees, applicants for employment, and potential employees.

(2) The Contractor's equal employment opportunity policy and the
procedures to implement such policy shall be brought to the
attention of employees by means of meetings, employee
handbooks, or other appropriate means.
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5. RECRUITMENT

a.

When advertising for employees, the Contractor shall include in all
advertisements for employees the notation "An Equal Opportunity
Employer". All such advertisements will be published in newspapers, or
other publications, having a large circulation among minority groups in the
area from which the Project work force would normally be derived.

The Contractor shall, unless precluded by a valid bargaining agreement,
conduct systematic and direct recruitment through public and private
employee-referral sources likely to yield qualified minority-group applicants,
including, but not limited to, State employment agencies, schools, colleges,
minority-group organizations, and female recruitment agencies. To meet
this requirement, the Contractor shall, through his/her EEO Officer, identify
sources of potential minority and female employees, and establish with
such identified sources procedures whereby such group applicants may be
referred to the Contractor for employment consideration.

In the event the Contractor has a valid bargaining agreement providing for
exclusive hiring hall referrals, he/she is expected to observe the provisions
of that agreement to the extent that the system permits the Contractor's
compliance with equal employment opportunity Contract provisions. (The
U. S. Department of Labor has held that where implementation of such
agreements has the effect of discriminating against minorities or women, or
obligates the Contractor to do the same, such implementation violates
Executive Order 11246 as amended).

The Contractor shall encourage his/her present employees to refer female
or minority-group applicants for employment by posting appropriate notices
or bulletins in areas accessible to all such employees. In addition,
information and procedures with regard to referring such applicants will be
discussed with employees.

6. PERSONNEL ACTIONS

a.

Wage, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring,
upgrading, promotion, transfer, demotion, layoff and termination, shall be
taken without regard to race, color, religion, sex, national origin, or age.
The following procedures shall be followed:

(1)  The Contractor shall conduct periodic inspections of Project sites to
ensure that working conditions and employee facilities do not
indicate discriminatory treatment of Project-site personnel.
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(2)  The Contractor shall periodically evaluate the spread of wages paid
within each classification to determine any evidence of
discriminatory wage practices.

(3) The Contractor shall periodically review selected personnel actions
in depth to determine whether there is evidence of discrimination.

Where evidence is found, the Contractor shall promptly take
corrective action. If the review indicates that the discrimination may
extend beyond the actions reviewed, such corrective action shall
include all affected persons.

(4)  The Contractor shall promptly investigate all complaints of alleged
discrimination made in connection with his/her obligations under this
Contract, shall attempt to resolve such complaints, and shall take
appropriate corrective action. If the investigation indicates that the
discrimination may affect persons other than the complainant, such
corrective action shall include such other persons. Upon completion
of each investigation, the Contractor shall inform every complainant
of all avenues of appeal.

7. TRAINING AND PROMOTION

a. The Contractor shall assist in locating, qualifying, and increasing the skills
of minority-group and women employees and applicants for employment.

b. Consistent with the Contractor's work force requirements and as
permissible under Federal and State regulations, the Contractor shall
make full use of training programs, i.e., apprenticeship and on-the-job
training programs, for the geographical area of Contract performance.

C. The Contractor shall advise employees and applicants for employment of
available training programs and entrance requirements for each.

d. The Contractor shall periodically review the training and promotion
potential of minority-group and women employees and shall encourage
eligible employees to apply for such training and promotion.

8. UNIONS

If the Contractor relies in whole or in part upon unions as a source of employees,
he/she shall use his/her best efforts to obtain the cooperation of such unions to
increase minority groups and women within the unions, and to effect referrals by
such unions of minority and female employees. Actions by the Contractor, either
directly or through a contractor's association acting as his/her agent, will include

00805-11
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10.

the procedures set forth below:

a.

The Contractor shall use best efforts to develop, in cooperation with the
unions, joint training programs aimed toward qualifying more minority-
group members and women for membership in the unions and increasing
the skills of minority-group employees and women so that they may qualify
for higher-paying employment.

The Contractor shall use best efforts to incorporate an equal employment
opportunity clause into all union agreements to the end that such unions
will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, or age.

The Contractor is to obtain information as to the referral practices and
policies of the labor union, except that to the extent such information is
within the exclusive possession of the labor union, and such labor union
refuses to furnish such information to the Contractor, the Contractor shall
so certify to the City and shall set forth what efforts have been made to
obtain such information.

In the event the union is unable to provide the Contractor with a
reasonable flow of minority and women referrals within the time limit set
forth in the collective bargaining agreement, the Contractor shall, through
independent recruitment efforts, fill the employment vacancies without
regard to race, color, religion, age, sex, or national origin, making full
efforts to obtain qualified and/or qualifiable minority group persons and
women. (The U. S. Department of Labor has held that it shall be no
excuse that the union with which the Contractor has a collective
bargaining agreement providing for exclusive referral failed to refer
minority employees.) In the event the union referral practice prevents the
Contractor from meeting the obligations pursuant to Executive Order
11246, as amended, and these special provisions, such Contractor shall
immediately notify the City.

SUBCONTRACTING

a.

The Contractor shall use his/her best efforts to solicit bids from and to
utilize minority-group and female subcontractors or subcontractors with
meaningful minority-group and/or female representation among their
employees.

The Contractor shall use his/her best efforts to assure Subcontractors’
compliance with their equal employment opportunity obligations.

RECORDS AND REPORTS
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12-01-2016
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING  EQUAL EMPLOYMENT
IAH/Project No. 794G OPPORTUNITY PROGRAM REQUIREMENTS

a. The Contractor shall keep such records as are necessary to determine
compliance with the Contractor's equal employment opportunity
obligations. The records kept by the Contractor will be designed to
indicate:

(1) The number of minority and non-minority group members and
women employed in each work classification on the Project.

(2)  The progress and efforts being made in cooperation with unions to
increase employment opportunities for minorities and women
(applicable only to contractors who rely in whole or in part on unions
as a source of their work force).

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees.

(4) The progress and efforts being made in securing the services of
female and minority subcontractors.

b. All records, including payrolls, must be retained for a period of three years
following completion of the Contract work and shall be available at
reasonable times and places for inspection by authorized representatives
of the City and/or the appropriate federal agency.
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CITY OF HOUSTON, TEXAS

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Pursuant to City Council Ordinance No. 78-1538, passed August 9, 1978, all contracts
entered into by the City of Houston involving the expenditure of $10,000 or more, shall
incorporate the following Equal Employment Opportunity Clause:

1.

The Contractor, Subcontractor, vendor, Supplier, or lessee shall not discriminate
against any employee or applicant for employment because of race, religion,
color, sex, national origin, or age. The Contractor, Subcontractor, vendor,
Supplier, or lessee shall take affirmative action to ensure that applicants are
employed and that employees are treated during employment without regard to
their race, religion, color, sex, national origin, or age. Such action will include, but
not be limited to, the following: employment; upgrading; demotion or transfer;
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.  The
Contractor, Subcontractor, vendor, Supplier, or lessee agrees to post in
conspicuous places available to employees, and applicants for employment,
notices to be provided by the City setting forth the provisions of this Equal
Employment Opportunity Clause.

The Contractor, Subcontractor, vendor, Supplier, or lessee states that all qualified
applicants will receive consideration for employment without regard to race,
religion, color, sex, national origin, or age.

The Contractor, Subcontractor, vendor, Supplier, or lessee shall send to each
labor union or representatives of workers with which it has a collective bargaining
agreement or other contract or understanding, a notice to be provided by the
agency contracting officer advising the said labor union or workers' representative
of the Contractor's and Subcontractor's commitments under Section 202 of
Executive Order No. 11246, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

The Contractor, Subcontractor, vendor, Supplier, or lessee will comply with all
provisions of Executive Order No. 11246 and the rules, regulations, and relevant
orders of the Secretary of Labor or other Federal Agency responsible for
enforcement of the equal opportunity and affirmative action provisions applicable,
and shall likewise furnish all information and reports required by the Mayor and/or
Contractor Compliance Officers for purposes of investigation to ascertain and
effect compliance with this program.

The Contractor, Subcontractor, vendor, Supplier, or lessee shall furnish all
information and reports required by Executive Order No. 11246, and by the rules,
regulations, and orders of the Secretary of Labor, or pursuant thereto, and shall
permit access to all books, records, and accounts by the appropriate City and
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Federal officials for purposes of investigation to ascertain compliance with such
rules, regulations, and orders. Compliance reports filed at such times as directed
shall contain information as to the employment practice policies, program, and
work force statistics of the Contractor, Subcontractor, vendor, Supplier, or lessee.

6. In the event of a Contractor's, Subcontractor's, vendor's, Supplier's, or lessee's
non-compliance with the non-discrimination clause of this Contract or with any of
such rules, regulations, or orders, this Contract may be canceled, terminated, or
suspended in whole or in part, and the Contractor, Subcontractor, vendor,
Supplier, or lessee may be declared ineligible for further City contracts in
accordance with procedures provided in Executive Order No. 11246, and such
other sanctions may be imposed and remedies invoked as provided in said
Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as
may otherwise be provided by law.

7. The Contractor shall include the provisions of paragraphs 1 through 8 of this
Equal Employment Opportunity Clause in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965 so
that such provisions will be binding upon each Subcontractor or vendor. The
Contractor shall take such action with respect to any subcontractor or purchase
order as the contracting agency may direct as a means of enforcing such
provisions, including sanctions for noncompliance; provided, however, that in the
event the Contractor becomes involved in, or is threatened with litigation with a
Subcontractor or vendor as a result of such direction by the contracting agency,
the Contractor may request the United States to enter into such litigation to
protect the interests of the United States.

8. The Contractor shall file and shall cause each of his Subcontractors, if any, to file
compliance reports with the City in the form and to the extent as may be
prescribed by the Office of Business Opportunity. Compliance reports filed at such
times as directed shall contain information as to the practices, policies, programs,
employment policies, and employment statistics of the Contractor and each
Subcontractor.
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and
the "Standard Federal Equal Employment Opportunity Construction Contract
Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in
percentage terms for the Contractor's aggregate work force in each trade on all
construction work in the covered area, are as follows:

Timetables Goals for Minority Goals for Female
Participation for Participation for
Each Trade Each Trade
(Refer to Document 00800) (Refer to Document 00800)

These goals are applicable to all the Contractor's construction work (whether or not it
is Federal or Federally-assisted) performed in the covered area.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause,
specific affirmative action obligations required by the specifications set forth in 41
CFR 60-4.3(a), and its efforts to meet the goals established for the geographical
area where the Contract resulting from this solicitation is to be performed. The
hours of minority and female employment and training must be substantially uniform
throughout the length of the Contract, and in each trade, and the Contractor shall
make a good faith effort to employ minorities and women evenly on each of its
projects. The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor's
goals shall be a violation of the Contract, the Executive Order, and regulations in 41
CFR part 60-4. Compliance with the goals will be measured against the total work
hours performed.

3. The Contractor shall provide written notification to the Director of the Office of
Federal Contract Compliance Programs within 10 working days of award of any
construction subcontract in excess of $10,000 at any tier for construction work
under the Contract resulting from this solicitation. The notification shall list the
name, address, and telephone number of the Subcontractor; employer
identification number; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in
which the Contract is to be performed.

4. As used in this Notice, and in the Contract resulting from this solicitation, the
"covered area" is The Houston, Texas Standard Metropolitan Statistical Area.

00805-16
12-01-2016
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING  EQUAL EMPLOYMENT
IAH/Project No. 794G OPPORTUNITY PROGRAM REQUIREMENTS

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation
from which this Contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance
Programs, United States Department of Labor, or any person to whom the
Director delegates authority;

C. "Employer identification number® means the Federal Social Security
number used on the Employer's Quarterly Federal Tax Return, U. S.
Treasury Department Form 941.

d. "Minority" includes:

(1) Black (all persons having origins in any of the Black African racial
groups not of Hispanic origin);

(2)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or
South American, or other Spanish culture or origin regardless of
race);

(3) Asian and Pacific Islander (all persons having origins in any of the
original peoples of the Far East, Southeast Asia, the Indian
Subcontinent, or the Pacific Islands); and

(4)  American Indian or Alaskan Native (all persons having origins in any
of the original peoples of North America and maintaining identifiable
tribal affiliations through membership and participation or community
identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a
portion of the work involving any construction trade, it shall physically include in
each subcontract in excess of $10,000 the provisions of these specifications and
the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this Contract
resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U. S. Department of Labor in the covered area either individually
or through an association, its affirmative action obligations on all work in the Plan
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area (including goals and timetables) shall be in accordance with that Plan for
those trades which have unions participating in the Plan. Contractors must be
able to demonstrate their participation in and compliance with the provisions of
any such Hometown Plan. Each Contractor or Subcontractor participating in an
approved Plan is individually required to comply with its obligations under the
EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees. The overall good faith performance by
other Contractors or Subcontractors toward a goal in an approved Plan does not
excuse any covered Contractor's or Subcontractor's failure to take good efforts to
achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided
in Paragraphs 7a through p of these specifications. The goals set forth in the
solicitation from which this Contract resulted are expressed as percentages of
the total hours of employment and training of minority and female utilization the
Contractor should reasonably be able to achieve in each construction trade in
which it has employees in the covered area. The Contractor is expected to make
substantially uniform progress toward its goals in each craft during the period
specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a
union with whom the Contractor has a collective bargaining agreement to refer
either minorities or women, shall excuse the Contractor's obligations under these
specifications, Executive Order 11246, or the regulations promulgated pursuant
thereto.

6. In order for the non-working training hours of apprentices and trainees to be
counted in meeting the goals, such apprentices and trainees must be employed
by the Contractor during the training period, and the Contractor must have made
a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must
be trained pursuant to training programs approved by the U. S. Department of
Labor.

7. The Contractor shall take specific affirmative actions to ensure equal
employment opportunity. The evaluation of the Contractor's compliance with
these specifications shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment,
intimidation, and coercion at all sites, and in all facilities at which
Contractor's employees are assigned to work. The Contractor, where
possible, shall assign two or more women to each construction project.
The Contractor shall specifically ensure that all foremen, superintendents,

00805-18
12-01-2016
ISSUE FOR BID



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING  EQUAL EMPLOYMENT
IAH/Project No. 794G OPPORTUNITY PROGRAM REQUIREMENTS

and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or
in such facilities.

b. Establish and maintain a current list of minority and female recruitment
sources, provide written notification to minority and female recruitment
sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the
organizations' responses.

C. Maintain a current file of the names, addresses, and telephone numbers of
each minority and female off-the-street applicant and minority or female
referral from a union, a recruitment source, or community organization and
of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred
back to the Contractor by the union or, if referred, not employed by the
Contractor, this shall be documented in the file with the reason therefor,
along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or
unions with which the Contractor has a collective bargaining agreement
has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union
referral process has impeded the Contractor's efforts to meet its
obligations.

e. Develop on-the-job training opportunities and/or participate in training
programs for the area which expressly include minorities and women,
including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall
provide notice of these programs to the sources compiled under 7b above.

f. Disseminate the Contractor's EEO policy: by providing notice of the policy
to unions and training programs and requesting their cooperation in
assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and collective bargaining agreement; by publicizing it in
the company newspaper, annual report, etc.; by specific review of the
policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy
on bulletin boards accessible to all employees at each location where
construction work is performed.
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g.

Review, at least annually, the company's EEO policy and affirmative
action obligations under these specifications with all employees having
any responsibility for hiring, assignment, layoff, termination, or other
employment decisions, including specific review of these items with on-
site supervisory personnel such as superintendents, general foremen,
etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of
these meetings, persons attending, subject matter discussed, and
disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any
advertising in the news media, specifically including minority and female
news media, and providing written notification to and discussing the
Contractor's EEO policy with other contractors and subcontractors with
whom the Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students,
and to minority and female recruitment and training organizations serving
the Contractor's recruitment area and employment needs. Not later than
one month prior to the date for the acceptance of applications for
apprenticeship or other training by any recruitment source, the Contractor
shall send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in
the selection process.

Encourage present minority and female employees to recruit other
minority persons and women and, where reasonable, provide after school,
summer, and vacation employment to minority and female youth both on
the site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an
obligation to do so under 41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all
minority and female personnel for promotional opportunities and
encourage these employees to seek or to prepare, through appropriate
training, etc., for such opportunities.

Ensure that seniority practices, job classifications, work assignments, and
other personnel practices do not have a discriminatory effect by
continually monitoring all personnel and employment-related activities to
ensure that the EEO policy and the Contractor's obligations under these
specifications are being carried out.
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10.

11.

n. Ensure that all facilities and company activities are nonsegregated except
that separate or single-user toilet and necessary changing facilities shall
be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for
subcontracts from minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and
performance under the Contractor's EEO policies and affirmative action
obligations.

Contractors are encouraged to participate in voluntary associations which assist
in fulfilling one or more of their affirmative action obligations (7a through p). The
efforts of a contractor association, joint contractor union, contractor-community,
or other similar group of which the Contractor is a member and participant, may
be asserted as fulfilling any one or more of its obligations under 7a through p of
these Specifications provided that the Contractor actively participates in the
group, makes every effort to assure that the group has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete
benefits of the program are reflected in the Contractor's minority and female work
force participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the
effectiveness of actions taken on behalf of the Contractor. The obligation to
comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been
established. The Contractor, however, is required to provide equal employment
opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and non-minority. Consequently, the
Contractor may be in violation of the Executive Order if a particular group is
employed in a substantially disparate manner (for example, even though the
Contractor has achieved its goals for women generally, the Contractor may be in
violation of the Executive Order if a specific minority group of women is under-
utilized).

The Contractor shall not use the goals and timetables or affirmative action
standards to discriminate against any person because of race, color, religion,
sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm
debarred from Government contracts pursuant to Executive Order 11246.
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12.

13.

14.

15.

The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension,
termination, and cancellation of existing subcontracts as may be imposed or
ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Compliance Programs. Any
Contractor who fails to carry out such sanctions and penalties shall be in violation
of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall
implement specific affirmative action steps, at least as extensive as those
standards prescribed in Paragraph 7 of these Specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the
Contractor fails to comply with the requirements of the Executive Order, the
implementing regulations, or these specifications, the Director shall proceed in
accordance with 41 CFR 60-4.B.

The Contractor shall designate a responsible official to monitor all employment-
related activity to ensure that the company EEO policy is being carried out, to
submit reports relating to the provisions hereof as may be required by the
Government, and to keep records. Records shall at least include for each
employee the name, address, telephone number, construction trade, union
affiliation, if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer),
dates of changes in status, hours worked per week in the indicated trade, rate of
pay, and locations at which the work was performed. Records shall be
maintained in an easily-understandable and retrievable form; however to the
degree that existing records satisfy this requirement, contractors shall not be
required to maintain separate records.

Nothing herein provided shall be construed as a limitation upon the application of
other laws which establish different standards of compliance or upon the
application of requirements for the hiring of local or other area residents (e.g.,
those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).
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DESCRIPTION OF JOB CATEGORIES

Officials, Managers, and Administrators

Occupations requiring administrative personnel who set board policies, exercise
overall responsibility for the execution of these policies, or provide specialized
consultation on a regional, district, area basis, or direct individual departments or
special phases of a firm's operations.

Includes: Officials, executives, middle management, plant managers, department
managers, superintendents, salaried foremen who are members of management,
purchasing agents, buyers, bureau chiefs, directors, deputy directors, wardens,
examiners, sheriffs, police and fire chiefs, and kindred workers.

Professionals

Occupations which require specialized and theoretical knowledge which is usually
acquired through college or experience of such kind and amount as to provide a
comparable background.

Includes: Accountants, auditors, airplane pilots and navigators, architects, artists,
chemists, designers, dieticians, editors, engineers, lawyers, librarians,
mathematicians, natural scientists, registered professional nurses, personnel and labor
relations workers, physical scientists, teachers, social workers, doctors,
psychologists, economists, systems analysts, employment and vocational rehabilitation
counselors, instructors, police and fire captains and lieutenants, and kindred
workers.

Paraprofessionals

Occupations in which workers perform some of the duties of a professional or
technician in a supportive role, which usually requires less formal training and/or
experience normally required for professional or technical status. Such positions may
fall within an identified pattern of a "New Careers" concept.

Includes: Library assistants, medical aides, child support workers, police auxiliary,
welfare service aides, recreation assistants, homemakers aides, home health aides,
and kindred workers.

Technicians

Occupations requiring a combination of basic scientific knowledge and manual skill
which can be obtained through about two (2) years of post high school education,
such as is offered in many technical institutes and junior colleges, or through
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equivalent on-the-job training.

Includes: Computer programmers and operators, draftsmen, engineering aides, junior
engineers, mathematical aides, licensed practical or vocational nurses,
photographers, radio operators, scientific assistants, surveyors, technical illustrators,
technicians (medical, dental, electronics, physical sciences), police and fire
sergeants, and kindred workers.

Protective Service Workers

Occupations in which workers are entrusted with public safety, security, and
protection from destructive forces.

Includes: Police patrol officers, fire fighters, guards, deputy sheriffs, baliliffs,
correctional officers, detectives, marshals, harbor patrol officers, and kindred
workers.

Sales Workers

Occupations engaging wholly or primarily in direct selling.

Includes: Advertising agents and salespersons, insurance agents and brokers, real
estate agents and brokers, stock and bond salespersons, demonstrators,
salespersons and sales clerks, grocery clerks, cashiers, and kindred workers.

Office and Clerical

Occupations in  which workers are responsible for internal and external
communications, recording and retrieval of data and/or information and other paper
work required in an office predominantly non-manual, though some manual work not
directly involved with altering or transporting the products is included.

Includes: Bookkeepers, cashiers, collectors (bills and accounts), messengers and
office helpers, office machine operators, shipping and receiving clerks, stenographers,
typists and secretaries, telegraph and telephone operators, court transcribers, hearing
reporters, statistical clerks, dispatchers, license distributors, payroll clerks, and kindred
workers.

Skilled Craft Workers

Occupations in which workers perform jobs which require special manual skill
through on-the-job training and experience, or through apprenticeship or other
formal training programs. These workers exercise considerable independent
judgment and usually receive an extensive period of training.
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Includes: The building trades, hourly paid foremen and leadmen who are not
members of management, mechanics and repairmen, skilled machining occupations,
compositors and typesetters, electricians, engravers, job setters (metal), motion
picture projectionists, pattern and model makers, stationary engineers, tailors, heavy
equipment operators, carpenters, and kindred workers.

Operatives (semi-skilled)

Workers who operate machine or processing equipment or perform other factory- type
duties of intermediate skill level which can be mastered in a few weeks and require
only limited training.

Includes: Apprentices (auto mechanics), plumbers, bricklayers, carpenters,
electricians, mechanics, building trades, metal workers, machinists, printing trades,
operatives, attendants (auto service and parking), blasters, chauffeurs, deliverymen,
dressmakers and seamstresses (except factory), dryers, furnacemen, heaters (metal),
laundry and dry cleaning operatives, milliners, miners, motormen, oilers, greasers, etc.
(except auto), painters (except construction and maintenance), photographic process
workers, stationary firemen, truck and tractor drivers, weavers (textile), welders and
flame cutters, and kindred workers.

Laborers (unskilled)

Workers in manual occupations which generally require no special training. These
workers perform elementary duties that may be learned in a few days and require the
application of little or no independent judgment.

Includes: Garage workers, car washers and greasers, gardeners (except farm) and
groundskeepers, longshoremen and stevedores, lumbermen, craftsmen, and wood
choppers, laborers performing lifting, digging, mixing, loading, and pulling operations,
and kindred workers.

Service/Maintenance Workers

Occupations in which workers perform duties which result in or contribute to the
comfort, convenience, hygiene, or safety for the general public, or which contribute
to the upkeep and care of buildings, facilities or grounds, or public property.
Workers in this group may operate machinery.

Includes: Chauffeurs, laundry and dry cleaning operatives, truck drivers, trash
collectors, custodial personnel, gardeners and groundskeepers, construction laborers,
attendants (hospital and other institutions), professional and personal service,
counter and fountain workers, elevator operators, firemen and fire protection, guards,
watchmen and doorkeepers, stewards, porters, waiters, and kindred workers.
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CERTIFICATION BY PROPOSED SUBCONTRACTOR REGARDING EQUAL
EMPLOYMENT OPPORTUNITY

Name of Prime Contractor Project CIP & OA Number

Address
GENERAL

In accordance with Executive Order 11246 (30 F.R. 12319-25), the implementing rules
and regulations thereof, and orders of the Secretary of Labor, a certification regarding
Equal Opportunity is required of bidders or prospective contractors and their proposed
subcontractors prior to the award of contracts or subcontracts.

SUBCONTRACTOR'S CERTIFICATION

Subcontractor's Name:

Address:

E-Mail Address:

IRS Employer Identification Number:

Job Description:

(Work performed by your company for this project)

1. Participation in a previous contract or subcontract.
a. Subcontractor has participated in a previous contract or
subcontract subject to the Equal Opportunity Clause. YES
b. Compliance reports were required to be filed in
connection with such contract or subcontract. YES
C. Subcontractor has filed all compliance reports required by Executive

Orders 10925, 11114, 11246, or by regulations of the Equal Employment
Opportunity Commission issued pursuant to Title VII of the Civil Rights Act

of 1964.
YES
d. If answer of Item c. is "No", please explain in detail on reverse side of this
00805-26
12-01-2016

ISSUE FOR BID

NO

NO

NO



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING  EQUAL EMPLOYMENT

IAH/Project No. 794G OPPORTUNITY PROGRAM REQUIREMENTS
certification.
2. Dollar amount of proposed subcontract: $
3. Anticipated performance period in days:
4. Expected total number of employees to perform the proposed subcontract:
5. Nonsegregated facilities.
C. Notice to prospective federally-assisted construction contractors

(1) A Certification of Nonsegregated Facilities, as required by the May
9, 1967, order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to the Contractor prior to the award of a subcontract exceeding
$10,000 which is not exempt from the provisions of the Equal
Opportunity Clause.

(2)  Contractors receiving subcontract awards exceeding $10,000 which
are not exempt from the provisions of the Equal Opportunity Clause
will be required to provide for the forwarding of this notice to
prospective subcontractors for supplies and construction contracts
where the subcontracts exceed $10,000 and are not exempt from
the provisions of the Equal Opportunity clause.

d. Certification of non-segregated facilities

The federally-assisted construction contractor certified that he/she does
not maintain or provide any segregated facilities at any of his/her
establishments, and does not permit employees to perform their services
at any location, under his/her control, where segregated facilities are
maintained. The federally-assisted construction Contractor certifies
further that he/she will not maintain or provide any segregated facilities at
any of his/her establishments, and will not permit employees to perform
their services at any location, under his/her control, where segregated
facilities are maintained. The federally-assisted construction Contractor
agrees that a breach of this certification is a violation of the Equal
Opportunity Clause in this Contract. As used in this certification, the term
"segregated facilities” means any waiting rooms, work areas, restrooms
and washrooms, restaurants, and other eating areas, time clocks, locker
rooms and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit directive
or are in fact segregated on the basis of race, creed, color, or national
origin because of habit, local custom, or otherwise. The federally-assisted
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construction Contractor agrees that (except where he/she has obtained
identical certifications from proposed Subcontractors for specific time
periods) he/she will obtain identical certifications in duplicate from
proposed Subcontractors prior to the award of subcontracts exceeding
$10,000 which are not exempt from the provisions of the Equal
Opportunity Clause, and that he/she will retain the duplicate of such
certifications in his/her files. The Contractor will include the original in
his/her Bid Package.

6. Race or ethnic group designation of bidder. Enter race or ethnic group in
appropriate box:

[1  white O Black [ Hispanic

[] Pacific Islander, Asian [0 American Indian, Aleut.
7. Gender:

[1 Male [0 Female
REMARKS:

Certification - The information above is true and complete to the best of my knowledge
and belief.

Company Officer (Please Type)

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C.
1001.
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CITY OF HOUSTON
Company Wide EEO Report

0OBO0-01-13-001
Office of Business Opportunity
04/13

1. Check One

2. Name and Address

3. FEID No.

__Prime

___Subcontractor

4. County

5.TX CSJ DOT Project No. (if Applicable)

6. Contractor's Beginning Work Date on Project

7.City Of Houston Contract No.

8. This Report is based on Pay Period ending MM/DD/YYYY

9. TEXAS CONSTRUCTION EMPLOYMENT

TABLE A TABLE B
WHITE BLACK AMERICAN NATIVE
TOTAL (Not of (Not of INDIAN or HAWAIIAN OR TWO OR On-The-Job
JOB CATEGORIES MINORITIES | Hispanic Hispanic | TISPANIC [ AL AskaN ASIAN OTHER  |MORERACES Trainees (OJT)
Origin) Origin) NATIVE PACIF ISL

M F M F M F M F M F M F M F M F M F
OFFICIALS
(MANAGERS) 01 0}0 0
SUPERVISORS 0 0 0 0
FOREMEN/WOMEN 0 0 0 0
ADMIN
SUPPORT 0 0 0 0
EQUIPMENT 0 0 0 0
OPERATORS
MECHANICS 0 0 0 0
TRUCK DRIVERS 0 0 0 0
IRONWORKERS 0 0 0 0
CARPENTERS 0 0 0 0
CEMENT
MASONS 0 0 0 0
ELECTRICIANS 0 0 0 0
PIPEFITTERS,
PLUMBERS 0 0 0 0
PAINTERS 0 0 0 0
LABORERS,
SEMI-SKILLED 0 0 0 0
LABORERS, 0 0 0 0
UNSKILLED

TOTALS 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
OJT TOTALS
TABLE C M F

On-The-Job Trainee] 0 0

10.IF ANY EMPLOYEES REPORTED IN 'TABLE A' ARE APPRENTICES, NAME OF THE PROGRAM, JOB CATEGORY, COUNT, RACE &

ISSUE FOR BID

SEX.
11. SUMMARIZE ALL HIRES FOR THE ENTIRE ACTIVE MONTH BY JOB CATEGORY, RACE, SEX (USE ADDITIONAL SHEET IF
NEEDED).
PRINTED NAME-FIRST/LAST EMAIL ADDRESS PHONE SIGNATURE DATE
12. PREPARER
13. REVIEWER
12-01-2016



IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING  EQUAL EMPLOYMENT
IAH/Project No. 794G OPPORTUNITY PROGRAM REQUIREMENTS

Certification by Proposed Material Suppliers, Lessors, and Professional Service
Providers Regarding Equal reemployment Opportunity

Company Name: $

(Supplier, Lessor, Professional Service Provider) (Amount of Contract)

Company Address:

Company Telephone Number: Fax:

Goods or Service to be provided:

Web Page/URL Address:

Company Tax Identification Number:

Project No: 794G

Project Name: 1AH Terminal C Garage Signage and Wayfinding

In accordance with the City of Houston Ordinance 78-1538, Supplier/Lessor/Professional Service
Provider represents to be an equal opportunity employer and agrees to abide by the terms of the
Ordinance.  This certification is required of all Suppliers/Lessors/Professional Service Providers
(hereinafter “ Supplier”) with contracts in the amount of $10,000.00 or more.

[ TYES [ 1NO Supplier agrees not to discriminate against any employee or applicant for
employment because of race, religion, color, sex, national origin, or age.

[ TYES [ 1NO Supplier agrees that all qualified applicants will receive consideration for employment
without regard to race, religion, color, sex, national origin, or age.

[ TYES [ ] NO Supplier will comply with all provisions of Executive Order No. 11246 and rules,
regulations and applicable orders of the Department of Labor or other Federal Agency responsible for
enforcement of applicable equal opportunity and affirmative action provisions and will likewise furnish
all information and reports required by the Mayor or Contract Compliance Officers for the purpose of
investigation to ascertain and effect compliance with the City of Houston’s Office of Affirmative Action
and Contract Compliance.

[ TYES [ 1NO The Supplier shall file and cause their sub-tier contractors to file compliance reports
with the City in the form and to the extent as may be prescribed by the Mayor or Contract Compliance
Offices. Compliance reports filed at such times as directed shall contain information including, but
not limited to, the practice, policies, program, and employment policies.

| hereby certify that the above information is true and correct.

COMPANY OFFICER (Signature) Date

NAME AND TITLE (Print or type) E-Mail Address

END OF DOCUMENT

00805-30
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CITY OF HOUSTON
STANDARD DOCUMENT

Document 00808

REQUIREMENTS FOR THE CITY OF HOUSTON PROGRAM FOR MINORITY,
WOMEN, AND SMALL BUSINESS ENTERPRISES (MWSBE) AND PERSONS WITH

DISABILITIES ENTERPRISES (PDBE)

CONSTRUCTION CONTRACTS

GENERAL

A.

CITY AUTHORITIES

1. The “OBO Director” is the City of Houston’s Office of Business
Opportunity (“OBO”) Director, or his or her designee.

City of Houston
611 Walker Street, 7th Floor
Houston, Texas 77002

2. The “Contracting Department” for this Project is the City of
Houston Department specified in Document 00520, “Agreement.”

3. The “Project Manager” for this Project is specified in Document
00550, “Contract Approval Notification.”

REOCCURRING REPORTS THAT MUST BE SUBMITTED DURING THE
COURSE OF THE CONTRACT:

A.

MWSBE MONTHLY REPORT PROCESS

The Contractor shall complete the MWSBE Monthly Utilization Report in
the Contract Compliance and Monitoring System (available at
https://houston.mwdbe.com/).

The Contractor shall further comply with applicable instructions
regarding reporting and compliance, as provided in Sections Ill.LE and
1.1 below.

BUSINESS ENTERPRISE PROGRAM REQUIREMENTS:

A.

PURPOSE

This Document facilitates implementation of City of Houston, Tex. Code
of Ordinances Chapter 15, Article V, § 15-81 et seq., relating to
MWSBE contract participation, and Code of Ordinances Chapter 15,

00808-1
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CITY OF HOUSTON REQUIREMENTS FOR COH
STANDARD DOCUMENT MWSBE/PDBE PROGRAMS

Article VI, § 15-90 et seq., relating to PDBE contract participation
(collectively, the “Business Enterprise Program” or “MWSBE”). City of
Houston, Tex. Ordinance 2013-0428, May 8, 2013.

B. POLICY

It is the policy of the City to encourage the full participation of Minority
Business Enterprises, Women Business Enterprises, and Small
Business Enterprises, and Persons with Disabilities Business
Enterprises, in all phases of its procurement activities and to afford
them a full and fair opportunity to compete for City contracts at all
levels.

C. POLICY ELEMENTS

1. The Contractor agrees to ensure that MWSBE firms have a full
and fair opportunity to participate in the performance of City
contracts.  In this regard the Contractor shall make all
reasonable Good Faith Efforts to meet the Contract Goals for
this Contract.

2. The Contractor and any Subcontractor shall not discriminate on
the basis of race, color, religion, national origin, or sex in the
performance of City contracts.

3. Contractor's performance in meeting the Participation Plan
Percentage will be monitored during the construction phase of
the Contract by the Office of Business Opportunity (“OBO”) and
the Contracting Department (the “Department”).

D. PERCENTAGE GOALS

The MWSBE goals and PDBE goals, if any, for the Work are specified
in Document 00800, “Supplementary Conditions.”

E. CONTRACTOR RESPONSIBILITIES

1. Prior to Award:
The Bidder shall submit MWSBE documents in accordance with
the requirements of Document 00410, “Bid Form Part A.”

a. In accordance with the Code of Ordinances and the OBO
Good Faith Efforts Policy (Attachment A), the Department
shall approve an “MWSBE Participation Plan,” Document
00470 (the “Bidder's Plan” or “Plan”), within three
business days of the Bid Opening only if the Department

00808-2
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CITY OF HOUSTON REQUIREMENTS FOR COH
STANDARD DOCUMENT MWSBE/PDBE PROGRAMS

representative determines that Bidder's Plan meets the

advertised Contract Goals and is administratively

complete.

b. If the Department cannot approve the Bidder's Plan, it
shall forward the Plan to OBO, who shall review the
Bidder's Plan, and if applicable, the Bidder's Document
00471, “Pre-Bid Good Faith Efforts,” and Document
00472, “Bidders MWSBE Goal Deviation Request,” and
determine whether the Bidder has made Good Faith
Efforts to meet the Contract Goals within 10 business
days of the Bid Opening.

C. The Bidder may not use MWSBE Suppliers to account for
more than 50% of the MWSBE participation plan.

d. If the bidder is an MBE or WBE firm certified by the City of
Houston, the Bidder may use its self-performance on the
contract to satisfy up to 50% of the overall goal specified
in Document 00800. If the Bidder is certified as both an
MBE and WBE firm, the Bidder must select one (1)
certification type for which goal credit will be provided.

e. If OBO determines that the Bidder has failed to provide a
valid participation plan or make Good Faith Efforts, or if
the Bidder fails to provide documents and associated
information required by this Document 00808 or
reasonably requested in writing by OBO, OBO may
declare the Bidder to be non-responsible.

f. If OBO determines that the Bidder has made Good Faith
Efforts, OBO may approve Document 00472, “Bidder’s
Contract MWSBE Goal Deviation Request.” Thereafter,
the Bidder/Contractor shall be bound by the Plan, as
approved or modified by OBO.

g. The Contractor shall:

(1)  ensure that all MWSBE firms listed in the Plan are
certified by the OBO prior to bid date. Qualified,
non-certified firms may obtain priority consideration
for certification if no more than two firms are
certified with the same capability as the non-
certified firm;

(2) execute written contracts with all certified
Subcontractors and Suppliers. All such contracts
must be executed and sent to OBO and the
Contracting Department within 30 days after the
date of the Notice to Proceed and must include
provisions set forth in Articles 3 and 5 of Document
00700, “General Conditions;” and

(3) designate an MWSBE liaison officer who will
administer the Contractor's MWSBE program and

00808-3
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who shall document and maintain records of Good
Faith Efforts to subcontract with MWSBE
Subcontractors and Suppliers, in addition to self-
performance towards a Contract Goal by a certified
MBE or WBE Contractor, if applicable.

2. After Award:

a. The Contractor shall submit MWSBE Monthly Utilization
Reports, as requested in Article 1l above.

b. The Contractor shall complete and submit to OBO a
deviation request if the Contractor reasonably believes
that it will not achieve the Business Enterprise Program
Participation Plan Percentage documented in the Plan
and/or will not use in each Certified Firm in accordance
with the Approved Plan before the Contractor uses
another firm to perform the work.

C. The Contractor shall conform to the Plan unless OBO
approves a deviation request. OBO shall approve or
reject a request for deviation within five business days of
receipt of the request.

d. OBO shall approve a deviation request if:

(1) for a reason beyond the Contractor’s control, the
Contractor is unable to use the certified MWSBE
firm in the Plan to perform the specified work. In
such cases, the Contractor shall use and
document Good Faith Efforts to find a similarly
qualified, certified MWSBE firm to perform such
specified work; or

(2) the Contractor reasonably believes that, due to a
change of scope, execution of the work in
accordance with the directions from the
Contracting Department, it is unlikely to meet the
terms of the Plan. In such cases, the Contractor
shall use and document Good Faith efforts to
achieve MWSBE participation on the remaining
work on the Contract.

(3) OBO shall not unreasonably withhold approval of
a deviation request.

e. After the Date of Substantial Completion, OBO shall
evaluate the Contractor's Good Faith Efforts towards
meeting the Plan, as it may be amended.

f. If the Contractor fails to conform to the Plan and fails to
submit a Post-Award Deviation Request or provide
documents and associated information required by the
Good Faith Efforts Policy or reasonably requested in
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writing by OBO, OBO may Iimpose sanctions in
accordance with Article VI of this Document 00808.

F. ELIGIBILITY OF MWSBE FIRMS FOR GOAL CREDIT

1. To ensure that the City’s Business Enterprise Program benefits
only those firms that are owned and controlled by a minority
person(s), a woman (women), a person(s) with a disability, or a
small business enterprise, OBO will certify the eligibility of
MWSBE and PDBE Contractors, Subcontractors, and Suppliers.
Contact the OBO Certification Division at 832-393-0600 or
obocertification@houstontx.gov ~ for  information  regarding
certification.

2. Firms must be certified by OBO at the time of bid in order to be
counted towards meeting MWSBE goals at contract award, or
prior to a Post-Award Deviation Request being submitted to, and
approved by, OBO. OBO maintains a Certified Minority, Women
and Small Business Enterprises and Persons with Disabilities
Business Enterprises Directory on the City’s website. This
Directory also lists federally designated Disadvantaged Business
Enterprises (DBES).

G. DETERMINATION OF MWSBE PARTICIPATION

MWSBE participation shall be counted toward meeting the Contract
Goals in response to the following:

1. Contractor may count toward its Contract Goals only those
MWSBE Subcontractors/Suppliers, or the Contractor's self-
performance if Contractor is a Certified MBE or WBE, performing
a Commercially Usefully Function.

a. COMMERCIALLY USEFUL FUNCTION means a discrete
task or group of tasks, the responsibility for performance
of which shall be discharged by the MWSBE firm by using
its own forces or by actively supervising on-site the
execution of the tasks by another entity for whose work
the MWSBE firm is responsible. In determining whether a
certified firm is performing a commercially useful function,
factors including but not limited to the following shall be
considered: (1) whether the firm has the skill and
expertise to perform the work for which it is being utilized
and possesses all necessary licenses; (2) whether the
firm is in the business of performing, managing, or
supervising the work for which it has been certified and is
being utilized; and (3) whether it is performing a real and
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actual service that is a distinct and verifiable element of
the work called for in a contract.

2. Counting MWSBE Patrticipation:

a. Prime Level Participation: A MBE or WBE certified
Prime may count its self-performance for up to 50% of
the overall advertised goal. The certified MWBE Prime
may count only the work in which the MWBE has
performed a Commercially Useful Function. The use of
a certified MWBE Prime’s self-performance to meet
multiple goals (e.g., MBE and WBE) on a contract is
prohibited. Prime level credit does not apply to SBE
certified firms.

b. Subcontractor Participation: Once a firm is certified as
a MWSBE firm, the total dollar value of the subcontract
awarded to the MWSBE firm is counted toward the
Contract Goals, counting only the work in which the
MWSBE has performed a Commercially Useful Function.
The use of one MWSBE certified firm to meet multiple
goals (e.g., MBE, WBE, SBE goals) on a contract is
prohibited, unless expressly approved by OBO.

C. Joint Ventures: The dollar value of the work performed
by a certified Prime Contractor that is a member of a joint
venture may be counted towards satisfaction of the
MWSBE goals. When the Contractor or Subcontractor is
in a joint venture with one or more MWSBE firms, OBO
shall determine the percent of participation resulting from
such joint venture to be counted toward the Contract
Goals. The City may count towards the Contractor’s
MWSBE contract goal that portion of the total value of the
contract amount paid to an MWSBE joint venturer equal to
the distinct, clearly defined portion of the contract work
performed by the MWSBE.

3. Native-American-owned firms that are certified as MBEs cannot
be used to meet MBE contract goals on contracts where the City
of Houston is the goal setting authority. Native American firms
can only be used as SBEs in fulfillment of MBE contracts goals
on such contracts, with any limitations expressly stated in
Document 00800.

4, The Contractor may not use MWSBE Suppliers to account for
more than 50% of the MWSBE participation plan. A MWSBE
Supplier's participation will be counted towards the MWSBE
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goals if all of the criteria below are met. The MWSBE Supplier
must:

a. negotiate price;

b. determine quality and quantity;

C. order the materials;

d. show that the invoice is in the certified firm’s name;

e. pay for the material itself;

f. control delivery; and

g. be certified to provide the supplies in the appropriate

NAICS code.

If the listed criteria above are not met, only the entire amount of
fees or commissions charged for assistance in the procurement
of the supplies and materials, or fees or transportation charges
for the delivery of supplies or materials required on a job site will
be counted towards the MWSBE goal. To be counted, proof
must be provided of the fees paid and the fees must be
reasonable and not excessive as compared with fees
customarily allowed for similar services.

5. The OBO Policy and Procedures Manual, as amended from time
to time, shall apply to the Contract for other determinations
regarding counting MWSBE patrticipation not explicitly provided
for in the Contract.

H. CONTRACTOR COMPLIANCE

To ensure compliance with MWSBE requirements, OBO and the
Department will monitor Contractor's efforts regarding MWSBE
Primes/Subcontractors/Suppliers during the performance of this
Contract. This may be accomplished through the following: job site
visits; reviewing of records and reports; and interviews of randomly
selected personnel.

RECORDS AND REPORTS

1. In accordance with II.A of this Document, the Contractor shall
submit an initial report outlining MWSBE participation 40 days
after the Notice to Proceed date, and on or before the 15th day
of each month thereafter until all MWSBE subcontracting or
material supply activity is completed. Each report shall cover the
preceding month's activity. The Contractor shall use the
MWSBE Contract Compliance and Monitoring System
(B2GNow) to meet this requirement.

2. Contractor shall maintain the following records for review upon
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request by OBO or the Department:
a. Copies of executed Subcontractor agreements;
b. Copies of executed purchase orders;
C. Documentation of payments and other transactions with
MWSBE Subcontractors/ Suppliers; and
d. Appropriate explanations of any changes or replacements

of MWSBE Subcontractors/Suppliers. All replacement
MWSBE Subcontractors/Suppliers must be certified by

OBO.
e. Any other records required by OBO or Contracting
Department.
3. If a Participation Plan Percentage is not being met, the monthly

report shall include a narrative description of the progress being
made in MWSBE participation. MWBE Primes and MWSBE
Subcontractors or MWSBE Suppliers being used to meet the
Participation Plan Percentage should be identified by name and
the dollar amount paid to date for work performed or materials
furnished by each MWSBE during the monthly period. Reports
are required when no activity has occurred in a monthly period.

4, Contractor shall retain all such records for a period of four years
following completion of the Work and shall be available at
reasonable times and places for inspection by authorized
representatives of the City including the City Controller.

V. SANCTIONS:

A.

SUSPENSION PERIOD AND WAIVER

Pursuant to Section 15-86 of the Code of Ordinances, OBO is
authorized to suspend any Contractor who has failed to make Good
Faith Efforts for a period of up to, but not to exceed, five years.

GUIDELINES FOR IMPOSITION OF SANCTIONS

1. General:

a. OBO shall not impose any sanction except upon evidence
of specific conduct on the part of a MWSBE or Contractor
that is inconsistent with, or in direct contravention of,
specific applicable requirements for Good Faith Efforts.

b. Imposition and enforcement of suspensions shall be
consistent with applicable state law.

2. Severity of Sanctions:
a. In determining the length of any suspension, OBO shall
00808-8
08-31-2023

ISSUE FOR BID



CITY OF HOUSTON REQUIREMENTS FOR COH
STANDARD DOCUMENT MWSBE/PDBE PROGRAMS

consider the following factors:

(1) Whether the failure to comply with applicable
requirements involved intentional conduct or,
alternatively, may be reasonably concluded to have
resulted from a misunderstanding on the part of the
Contractor or MWSBE of the duties imposed on
them by Article V of Chapter 15 of the Code of
Ordinances and these procedures;

(2) The number of specific incidences of failure by
Contractor or MWSBE to comply;

3) Whether the Contractor or MWSBE has been
previously suspended;

(4)  Whether the Contractor or MWSBE has failed or
refused to provide OBO with any information
requested by OBQO’s Director or required to be
submitted to OBQO’s Director pursuant to law or
these procedures;

(5)  Whether the Contractor or MWSBE has materially
misrepresented any applicable facts in any filing or
communication to OBO; and

(6) Whether any subsequent restructuring of the
subject business or other action has been
undertaken to cure the deficiencies in meeting
applicable requirements.

b. Suspensions may be for any length of time not to exceed
five years. Suspensions in excess of one year shall be
reserved for cases involving intentional or fraudulent
misrepresentation or concealment of material facts,
multiple acts in contravention of applicable requirements,
cases where the Contractor or MWSBE has been
previously suspended, or other similarly egregious
conduct.

C. APPEALS

A decision to implement a suspension may be taken after notice and an
opportunity for an informal conciliation conference with OBO and a
hearing by the Contract Compliance Commission. Commission
members shall not have participated in the actions or investigations
giving rise to the suspension hearing.

D. NOTICE

1. Prior to imposing any suspension, OBO shall deliver written
notice to the Contractor or MWSBE setting forth the grounds for
the proposed suspension and setting a date, time, and place to
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appear for an informal conciliation conference with OBO, in
addition to information regarding the appearance before the
Contract Compliance Commission for a hearing on the matter.

2. Any notice required or permitted to be given hereunder to any
Contractor or MWSBE may be given either by personal delivery
or by certified United States mail, postage prepaid, return receipt
requested, addressed to their most recent address as specified
in the records of the Office of Business Opportunity or in the
Contract, if no address is on file with the Office of Business
Opportunity.

E. HEARING PROCEDURES

Proceedings before the Contract Compliance Commission shall be
conducted in accordance with Section 15-23 of the Code of
Ordinances. If the Commission, in a written decision, finds that a
suspension is supported by the evidence presented, the Commission
shall submit its recommendation to the Mayor and City Council.
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ATTACHMENT A

CITY OF HOUSTON
OFFICE OF BUSINESS OPPORTUNITY GOOD FAITH EFFORTS POLICY

General Policy.

Good Faith Efforts are steps taken to achieve a Contract Goal or other requirements
which, by their scope, intensity and usefulness demonstrates the bidder’s
responsiveness to fulfill the business opportunity objective prior to the award of a
contract, as well as the contractor’s responsibility to put forth measures to meet or
exceed the Contract Goal(s) throughout the duration of the contract.

Good Faith Efforts are required to be made and demonstrated by an apparent
successful bidder on goal-oriented contracts or proposer on a regulated contract prior
to award of a contract. Good Faith Efforts are required on professional services and
construction contracts and on procurement of goods and non-professional service
contracts with goals. If a bidder, when submitting a participation plan at the time of
bid or proposal submission, anticipates it cannot or will not meet the Contract Goal(s)
prior to the award, the bidder must demonstrate to Office of Business Opportunity
(“OBO”) it has made Good Faith Efforts to meet the Contract Goal(s), to be eligible
for the contract award.

Good Faith Efforts shall be evaluated on a case-by-case basis in making a
determination whether a bidder or contractor is in compliance with this policy. The
efforts employed by a bidder or contractor should be those that one could reasonably
expect a bidder or contractor to take if the bidder or the contractor were actively and
aggressively attempting to obtain MWSBE participation sufficient to meet the
Contract Goal(s). Efforts taken that are mere formalities or other perfunctory acts
shall not be considered Good Faith Efforts to meet Contract Goals.

The factors provided herein are representative of the types of actions OBO will
consider in determining whether the bidder or contractor made Good Faith Efforts to
obtain MWSBE participation to meet the Contract Goal(s). The list of factors
described below are not intended to be a mandatory checklist, nor is it intended to be
exhaustive or exclusive. OBO may consider other factors or types of efforts that may
be relevant in appropriate cases.

If a bidder or contractor fails to submit Good Faith Efforts documentation as provided
in this Policy, it waives the right to appeal OBO decisions related to this Policy. OBO
will review all the efforts made by the contractor, including the quality and quantity of
those efforts.

Pre—Award.
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A bidder must submit a participation plan, Document 00470, to OBO at the time the
bidder submits the bid. If the participation by certified MWBE Primes and MWSBE
subcontractors documented on the participation plan (“participation”) is less than the
Contract Goal(s), a bidder should submit a “Pre-Bid Good Faith Efforts,” Document
00471, with the bid. A bidder should also submit a request for a deviation, using
Document 00472, if the bidder, having used Good Faith Efforts, reasonably believes
that it cannot meet the Contract Goal(s) or a commercially useful deviation.

In making a determination that the bidder has made a good faith effort to meet the
Contract Goal(s), OBO shall consider specific documentation! concerning the steps
taken to obtain MWSBE participation, with a consideration of, by way of illustration
and not limitation, whether the bidder demonstrated a genuine effort to comply with
the following factors:

1. Attended any pre-bid or pre-proposal meetings scheduled by the City
Department;

2. Followed up with MWSBESs that attended the pre-bid or pre-proposal
meetings to discuss subcontracting and supplier opportunities and
contacted MWSBEs listed in the City’s online directory;

3. Conducted outreach with minority and women focused organizations
and associations far in advance of solicitation due date (no less than 14
business days);

4. Identified and designated portions of the work to be performed by
MWSBEs to increase the likelihood of meeting the Contract Goals
(including where appropriate breaking down the contract into
reasonably sized subcontracts to ensure participation);

5. Advertised subcontracting opportunities in news media focused towards
minority and women persons far in advance of solicitation due date;

6. Provided MWSBEs with a point of contact that was knowledgeable
about the project and possessed decision-making authority to answer
guestions from interested MWSBES;

7. Provided a reasonable number of MWSBEs certified with timely written
notices via email, mail, and/or fax and/or with documented contact
regarding the subcontracting/supplier opportunities. A “reasonable
number of MWSBEs” shall be based on the number of MWSBEs
available in the directory;

8. Solicited the MWSBESs within a reasonable amount of time (no less than

1 A list of common supporting documentation that may allow Contractors to support their good faith efforts
can be found on the Office of Business Opportunity website at www.houstontx.gov/obo.
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seven business days) before bid submission, as well as followed up
with the MWSBEs solicited to determine if they were interested in
submitting a bid or proposal or participating on a team.

9. Provided interested MWSBEs certified to perform the solicited work with
prompt access to the plans, specifications, scope of work and
requirements of the contract;

10. Negotiated in good faith with interested MWSBESs, and not rejecting
MWSBEs as unqualified without sound reasons based on a thorough
investigation of their capabilities;

11. Entered into a formal contract, or signing enforceable letters of intent
with MWSBEs;

12.  Provided an explanation to any MWSBE whose bid or price quotation is
rejected, unless another MWSBE is accepted for the same work, as
follows:

a. Where price competitiveness is not the reason for rejection, a
written rejection notice including the reason for rejection will be
sent to the rejected MWSBE firm;

b. Where price competitiveness is the reason for rejection, a
meeting must be held with the price-rejected MWSBE, if
requested, to discuss the rejection;

13. Ensured that MWSBE Supplier participation did not account for more
than 50% of the MWSBE patrticipation plan.

14. Made efforts to assist interested MWSBES in obtaining bonding, lines of
credit, insurance required for the contract, and documenting MWSBE
denied by bona fide surety agents;

15. Ensured that the conditions and requirements for subcontracts and
supply agreements are commensurate with industry standards and
would not cause an economic hardship on MWSBEs, such as
unnecessary insurance or coupling bid bonds with retainage; and

16. Incorporated efforts not attempted earlier or on previous bids that
appear more likely to lead to attaining the Contract Goal. Past
performance on similar contracts with similar scopes will also be taken
in consideration when determining Good Faith Efforts. A bidder that
continues to make same efforts without any significant change in the
level of participation may not be making Good Faith Efforts.

Post—Award.
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The contractor must sign the approved participation plan (Document 00470 or
Document 00570) prior to starting work on the Project. A contractor should submit a
request for deviation from OBO if the contractor, having made Good Faith Efforts,
reasonably believes that it will not achieve the Participation Plan Percentage
documented in the approved participation plan. If participation is less than
anticipated in the approved participation plan, the contractor must submit supporting
documentation evidencing their Good Faith Efforts. A contractor that fails to submit a
deviation request and Good Faith Efforts documentation waives the right to appeal
OBO decisions related to this Policy.

If the contractor is awarded the contract and fails to achieve the established
Participation Plan Percentage(s), the contractor must demonstrate to OBO its efforts
to meet the Participation Plan Percentage(s) and failure to do so based on
circumstances that the contractor could not reasonably control. In determining
whether the contractor made Good Faith Efforts to ensure full participation and
achievement of the Participation Plan Percentage, OBO shall consider the following
factors:

1. Whether the contractor designated an MWSBE liaison officer to
administer the Contractor's MWSBE programs and to be responsible for
maintenance of records of Good Faith Efforts.

2. Whether the contractor furnished prompt MWSBE Utilization Reports in
a timely and accurate manner through the online Contract Monitoring
System or via hard copy.

3. Whether the contractor responded to efforts to resolve disputes with
MWSBESs, and genuinely attempted to resolve these issues.

4. Whether the contractor disclosed payment discrepancies timely and
within the monthly reporting period;

5. Whether the contractor complied with the participation plan, unless the
contractor received a deviation from the OBO Director and whether
upon approval, the contractor made Good Faith Efforts to replace a
removed MWSBE with another certified firm;

6. Whether MWSBE Supplier participation accounted for more than 50%
of the MWSBE participation plan;

7. Whether the contractor provided an explanation to any MWSBE whose
price quotation was rejected due the following reasons:

e Where price competitiveness was not the reason for rejection, a
written rejection notice which includes the reason for rejection
shall be sent to the MWSBE firm.

e Where price competitiveness was the reason for rejection, a
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meeting must be held with the MWSBE firm, if requested, to
discuss the rejection.

8. Whether the contractor furnished prompt written responses to written
inquiries from the Director or any employee of OBO regarding the
MWSBE’s performance or information germane to the MWSBE’s
certification;

9. Whether the contractor ensured that at all times during the performance
of any contract or subcontract the MWSBE firm is engaging in a
commercially useful function as that term is defined in Chapter 15 of the
City of Houston Code of Ordinances;

10.  Whether the contractor provided the OBO information, or other material,
that was factually accurate and free of material misrepresentation;

11. Whether the contractor furnished prompt responses to requests for
information, books and records needed to verify compliance from the
department administering the Contract, the City Attorney and the City
Controller;

12.  Whether the contractor attended all meetings and mediation hearings
as requested by the Director or his/her designee; and

13. How the contractor may be affected by change orders, with
consideration given to the size of the change orders.

Change Orders.

The requirement to make Good Faith Efforts to achieve the approved Participation
Plan Percentage is applicable to change orders. Contractors should make Good
Faith Efforts to ensure that the Participation Plan Percentage remains substantially
the same after the issuance of change orders. If a contractor cannot maintain
substantially the same level of participation provided in the latest approved
Participation Plan, the contractor shall submit Document 00572, “Post-Award Plan
Deviation Request,” to the OBO for review and potential approval. In addition to
other relevant factors, in evaluating whether Good Faith Efforts were made by the
contractor to meet the Participation Plan Percentage despite change orders, the OBO
Director shall consider the contractor’s efforts to timely and efficiently deliver the
project.

END OF DOCUMENT
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Document 00821

WAGE SCALE AND PAYROLL REQUIREMENTS FOR BUILDING CONSTRUCTION
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Wage Scale Requirements

Contractor and its Subcontractors must pay the general prevailing wage rates for
building construction for each craft or type of worker or mechanic employed in the
execution of any building construction or repair under the Contract in accordance with
Chapter 2258 of the Texas Government Code and City of Houston, Texas Ordinance
Nos. 85-2070, 2000-1114, 2001-152, 2006-91 and 2006-168, and 2009-247 all as
amended from time to time. City Council has determined the prevailing wage rate in the
locality in which the work is being performed, which is set forth in Exhibit "A."

This prevailing wage rate does not prohibit the payment of more than the rates stated.

In bidding, Contractor warrants and represents that it has carefully examined the
classifications for each craft or type of worker needed to execute the Contract and
determined that such classifications in Exhibit "A" include all necessary categories to
perform the work under the Contract.

The wage scale for building construction is to be applied to work on a building including
an area within 5 feet of the exterior wall.

If Contractor believes that an additional classification for a craft or type of worker is
necessary to perform work under the Contract, it must submit with its bid a request to
the Contract Compliance Division of the Office of Business Opportunity ("OBO") to use
an additional labor classification not listed in Exhibit "A" and specify the proposed new
classification. OBO shall determine whether a proposed classification is already
covered in Exhibit "A", and, if it is, specify which classification is appropriate. OBO'’s
decision is conclusive. If OBO decides that a new classification is necessary, it will
determine the appropriate prevailing wage rate for any resurveyed, amended, new, or
additional craft or type of worker not covered by Exhibit "A". Such determination must
be decided in accordance with procedures established by OBO, and in compliance with
Chapter 2258 of the Texas Government Code and City of Houston, Texas Ordinance
Nos. 85-2070, 2000-1114, 2001-152, 2006-91, 2006-168, and 2009-247 subject to City
Council approval.

Contractor must not use any labor classification not covered by Exhibit "A" until such
classification is established and approved for use by OBO.

A Contractor or Subcontractor who violates Chapter 2258 of the Texas Government
Code must pay to the City, $60 per each worker employed for each calendar day or part
of the day that the worker is paid less than the wage rates set forth in Exhibit "A".

The City may withhold money required to be withheld under Chapter 2258 of the Texas
Government Code from the final payment to Contractor or earlier payments if City
Council makes a determination that there is good cause to believe that Contractor has
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not complied with these provisions and Chapter 2258 of the Government Code, in which
case the City may withhold the money at any time subsequent to the finding by City
Council.

Contractor and Subcontractors must keep records specifying:
1.9.1 the name and classification of each worker employed under the Contract; and
1.9.2 the actual per diem wages paid to each worker, and the applicable hourly rate.

The records must be open at all reasonable hours for inspection by the officers and
agents of the City.

The hourly cost of salary for non-exempt workers for labor in excess of 40 hours per
worker per week, shall be calculated at 1.5 times the worker’s base pay, plus 1.0 times
fringe benefits, for the applicable craft and level.

Certified Payroll Requirements

Employees are paid weekly, and payrolls are submitted weekly using the City of
Houston’s electronic payroll submission module, unless the prime Contractor has been
instructed to do otherwise by the Office of Business Opportunity. When no work is done
after a Contractor has started work, the Contractor is required to submit a weekly
compliance statement indicating no work was performed. The payrolls must reflect the
exact work and classification of the workers, the exact amount that they were paid.
Workers must be paid the contracted amount (prevailing wage rates). The Contractor
will be penalized $60.00 a day for each employee who is underpaid per Texas
Government Code §2258.023 for all contracts.

Payrolls must be submitted electronically & indicate whether the worker worked inside or
outside the building area when both wage rates are applicable to the project.

Payrolls must be submitted each week until all work by the contractor is complete and
the electronic payroll submission is marked as final in the system.

Payrolls must cover a seven-day period from the start of the work week and must be
consecutive seven-day periods until all work is complete.

Payrolls must have employees' names, addresses, last four digits of the social security
numbers, and job classifications. The job classifications must be the same as the
classifications on the prevailing wage rate schedule.

A payroll deduction authorization form must be submitted for each employee for any
deductions other than Federal and FICA taxes and court ordered child support.

Employees must be paid overtime (time and a half) for all hours worked over 40 hours a
week on both federally and City-funded contracts.

The Contractor has the responsibility to comply with all Internal Revenue Service rules
and regulations. Contractors who submit certified payrolls with Owner Operators
(truckers) must submit a signed tax liability statement from each Owner Operator
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acknowledging their responsibility for Federal Income Tax and FICA reporting
obligations.

If the Contractor wants to use the apprentice wage rates for an employee, the
apprenticeship certificates must be submitted to the Office of Business Opportunity in
advance of the employee working on the project and appearing on the payroll.
Contractor must comply with posted number of journeymen to apprentices as listed on
the wage rate.

A poster of the Prevailing Wage Rate Schedule should be clearly displayed on each job
site from the time the project starts until the work is completed, or in case of annual
service agreements, in the Contractor's office.

The Contractor shall submit the “Certificate from Contractor Appointing Officer or
Employee to Supervise Payment of Employees” (Exhibit “B”) to the Monitoring Authority
listed in Document 00495 prior to final execution of the contract.

During the course of the work, Subcontractors shall submit the “Certificate from
Subcontractor Appointing Officer or Employee to Supervise Payment of Employees”
(Exhibit “C”) to the Monitoring Authority listed in Document 00495.

Upon completion of the Project, as part of the contract-awarding department's total
clearance process, the Office of Business Opportunity’s Contract Compliance Section
must review whether the Wage Rate and Payroll Requirements were met and report the
results to the department.

REST OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT “A”

Wage Determination Publication Date:
January 5, 2024
for

General Decision Number: TX20240253 01/05/2024
Superseded General Decision Number: TX20230253

State: Texas
Construction Type:  Building
County: Harris County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to
and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable
minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note
that these Executive Orders apply to covered contracts entered into by the federal government that
are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon
Related Acts, including those set forth at 29 CFR 5.1(a)(1).

If the contract is entered into on or after e Executive Order 14026 generally applies to

January 30, 2022, or the contract is renewed or the contract.
extended (e.g., an option is exercised) on or e The contractor must pay all covered workers
after January 30, 2022: at least $17.20 per hour (or the applicable

wage rate listed on this wage determination,
if it is higher) for all hours spent performing
on the contract in 2024.

If the contract was awarded on or between e Executive Order 13658 generally applies to

January 1, 2015 and January 29, 2022, and the the contract.
contract is not renewed or extended on or after e The contractor must pay all covered workers
January 30, 2022: at least $12.90 per hour (or the applicable

wage rate listed on this wage determination,
if it is higher) for all hours spent performing
on that contract in 2024.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is
covered by one of the Executive Orders and a classification considered necessary for performance of
work on the contract does not appear on this wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders
is available at http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024
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o ] Base Fringe
Worker Classification Ratio Rate Benefit |WVage Total

Acoustical Ceiling Mechanic $17.27 $3.98 $21.25
Asbestos WorKer/ Heat & Frost Insulator (Duct, Pipe and Mechanical Ratio 1/1 — Apprentice $28.35 $16.02 $44.37
System Insulation)

Boilermaker * Ratio 5/1 — Apprentice $37.00 $24.64 $61.64
Bricklayer * Sﬁgl‘(’ 1/3 - Mason Tender $18.87 $0.00 $18.87
Carpenter (excudes acoustoal seling instalation, ywall anging. | gaio 511 - Apprenice s2586 | $008 | $3494
Caulker $15.36 ** $0.00 $15.36
Cement Mason/Concrete Finisher * (ngﬂgrgti —Mason Tender $13.93 ** $0.00 $13.93
Drywall Finisher/Taper * Ratio 1/3 — Apprentice $16.27 ** $3.66 $19.93
Drywall Hanger and Metal Stud Installer * Ratio 1/3 — Apprentice $17.44 $3.93 $21.37
Electrician (Excludes Low Voltage Wiring and Installation of Alarms) Ratio 3/2 — Apprentice $34.50 $10.41 $44.91
Electrician (Alarm Installation Only) * Ratio 3/2 — Apprentice $17.97 $3.37 $21.34
Electrician (Low Voltage Wiring Only) * $18.00 $1.68 $19.68
Elevator Mechanic *, & ? Ratio 1/1 — Apprentice $49.15 $37.335 $86.485
Floor Layer - Carpet $20.00 $0.00 $20.00
Form worker * $12.77 ** $0.00 $12.77
Glazier * Ratio 1/3 — Apprentice $23.27 $7.12 $30.39
Insulator — Batt * $14.87 ** $0.73 $15.60
Ironworker, Ornamental $27.51 $8.13 $35.64
Ironworker, Reinforcing * Ratio 1/3 — Apprentice $12.14 ** $0.00 $12.14
Ironworker, Structural * Ratio 1/3 — Apprentice $27.51 $8.13 $35.64
Laborer, Common or General $11.76 ** $0.00 $11.76
Laborer, Landscape and Irrigation $9.52 ** $0.00 $9.52
Laborer, Mason Tender - Brick $13.47 ** $0.00 $13.47
Laborer, Mason Tender - Cement /Concrete $10.48 ** $0.00 $10.48
Laborer, Pipelayer $12.94 ** $0.00 $12.94
Laborer, Roof Tearoff $11.28 ** $0.00 $11.28
Lather * Ratio 1/3 $19.73 $0.00 $19.73
Operator, Backhoe / excavator / trackhoe $13.94 ** $0.00 $13.94
Operator, Bobcat / skid steer / skid loader $13.93 ** $0.00 $13.93
Operator, Bulldozer $22.75 $0.00 $22.75
Operator, Drill $16.22 ** $0.34 $16.56
Operator, Forklift $16.00 ** $0.00 $16.00
Operator, Grader/blade $13.37 ** $0.00 $13.37
Operator, Loader $13.55 ** $0.94 $14.49
Operator, Mechanic $17.52 $3.33 $20.85
Operator, Paver (asphalt, aggregate, and concrete) $16.03 ** $0.00 $16.03
Operator, Roller $16.00 ** $0.00 $16.00
Painter * (brush, roller, and spray) excludes drywall finishing/taping Ratio 1/3 — Apprentice $17.24 $4.41 $21.65
Pipe Fitter (including HVAC Pipe installation) * Ratio 1/1 — Apprentice $38.31 $12.61 $50.92
Plasterer Ratio 1/3 — Plasterer $31.34 $10.30 $41.64
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Plumber * Ratio 3/2 — Apprentice $34.86 $11.68 $46.54
Power Equipment Operator, Cranes $34.85 $9.85 $44.70
Roofer * Ratio 1/3 — Apprentice $15.40 ** $0.00 $15.40
Sheet Metal Worker (excludes HVAC Unit Installation) * Ratio 2/1 — Apprentice $29.70 $13.85 $43.55
Sheet Metal Worker (HVAC Duct Installation only) * Ratio 2/1 — Apprentice $29.70 $13.85 $43.55
Sheet Metal Worker (HVAC Unit Installation only) * Ratio 2/1 — Apprentice $20.05 $2.24 $22.29
Sprinkler Fitter (Fire sprinklers) * Ratio 1/1 — Apprentice $34.60 $23.30 $57.90
Tile Finisher * Ratio 1/3 — Apprentice $12.00 ** $0.00 $12.00
Tile Setter * Ratio 1/3 — Apprentice $16.17 ** $0.00 $16.17
Truck Driver, 1/Single Axle Truck $14.18 ** $0.00 $14.18
Truck Driver, Dump Truck $12.39 ** $1.18 $13.57
Truck Driver, Flatbed Truck $19.65 $8.57 $28.22
Truck Driver, Semi-Trailer Truck $12.50 ** $0.00 $12.50
Truck Driver, Water Truck $12.00 ** $4.11 $16.11
Waterproofer $14.39 ** $0.00 $14.39

Welders - Receive rate prescribed for craft performing operation in which welding is incidental.
* Apprentices- must be in an approved USDOL Program and cannot exceed ratios.
ki Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 ($17.20) or 13658 ($12.90).

Please see the Note at the top of the wage determination for more information. Please also note that the minimum wage
requirements of Executive Order 14026 are not currently being enforced as to any contract or subcontract to which the states of
Texas, Louisiana, or Mississippi, including their agencies, are a party.

6% under 5 years based on regular hourly rate for all hours worked. 8% over 5 years based on regular hourly rate for all hours
worked.

Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; Friday after Thanksgiving Day;
Christmas Day; and Veterans Day.

Apprentice certification certificates must be supplied with the first weekly payroll upon which the apprentice’s name appears.
Laborers cannot be utilized when Apprentices are shown.
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Building Construction Prevailing Wages Classification Definitions

Asbestos Worker/Insulator * - Ratio 1Journeyman /1 Apprentice (1 Journeyman / 1 Apprentice)
(Including application of all insulating materials, protective coverings, coatings and finishing to all type
of mechanical systems). Applies insulating material to exposed surfaces of structures, such as air
ducts, hot and cold pipes, storage tanks, and cold storage rooms: Reads blueprints and selects
required insulation material (in sheet, tubular, or roll form), such as fiberglass, foam rubber,
styrofoam, cork, or urethane, based on material's heat retaining or excluding characteristics. Brushes
adhesives on or attaches metal adhesive-backed pins to flat surfaces as necessary to facilitate
application of insulation material. Measures and cuts insulation material to specified size and shape
for covering flat or round surfaces, using tape measure, knife, or scissors. Fits, wraps, or attaches
required insulation material around or to structure, following blueprint specifications. Covers or seals
insulation with preformed plastic covers, canvas strips, sealant, or tape to secure insulation to
structure, according to type of insulation used and structure covered, using staple gun, trowel,
paintbrush, or caulking gun.

Asbestos Abatement Worker * (Ceilings, Floors, & Walls only)

Removes asbestos from ceilings, walls, beams, boilers, and other structures, following hazardous
waste handling guidelines: Assembles scaffolding and seals off work area, using plastic sheeting and
duct tape. Positions mobile decontamination unit or portable showers at entrance of work area.
Builds connecting walkway between mobile unit or portable showers and work area, using hand tools,
lumber, nails, plastic sheeting, and duct tape. Positions portable air evacuation and filtration system
inside work area. Sprays chemical solution over asbestos covered surfaces, using tank with attached
hose and nozzle, to soften asbestos. Cuts and scrapes asbestos from surfaces, using knife and
scraper. Shovels asbestos into plastic disposal bags and seals bags, using duct tape. Cleans work
area of loose asbestos, using vacuum, broom, and dustpan. Places asbestos in disposal bags and
seals bags, using duct tape. Dismantles scaffolding and temporary walkway, using hand tools, and
places plastic sheeting and disposal bags into transport bags. Seals bags, using duct tape, and loads
bags into truck.

Boilermaker * - Ratio 5 Journeymen /1 Apprentice

Assembles, analyzes defects in, and repairs boilers, pressure vessels, tanks, and vats in field,
following blueprints and using hand tools and portable power tools and equipment: Locates and
marks reference points for columns or plates on foundation, using master straightedge, squares,
transit, and measuring tape, and applying knowledge of geometry. Attaches rigging or signals crane
operator to lift parts to specified position. Aligns structures or plate sections to assemble boiler frame,
tanks, or vats, using plumb bobs, levels, wedges, dogs, or turnbuckles. Hammers, flame cuts, files,
or grinds irregular edges of sections or structural parts to facilitate fitting edges together. Bolts or arc-
welds structures and sections together. Positions drums and headers into supports and bolts or
welds supports to frame. Aligns water tubes and connects and expands ends to drums and headers,
using tube expander. Bells, beads with power hammer, or welds tube ends to ensure leak proof
joints. Bolts or welds casing sections, uptakes, stacks, baffles, and such fabricated parts as chutes,
air heaters, fan stands, feeding tube, catwalks, ladders, coal hoppers, and safety hatch to frame,
using wrench. Installs manholes, hand holes, valves, gauges, and feed water connection in drums to
complete assembly of water tube boilers. Assists in testing assembled vessels by pumping water or
gas under specified pressure into vessel and observing instruments for evidence of leakage. Repairs
boilers or tanks in field by unbolting or flame cutting defective sections or tubes, straightening plates,
using torch or jacks, installing new tubes, fitting and welding new sections and replacing worn lugs on
bolts. May rivet and caulk sections of vessels, using pneumatic riveting and caulking hammers.
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Bricklayer * (See Mason Tender) - Ratio 1Journeyman /3 Mason Tender Brick

Lays building materials, such as brick, structural tile, and concrete cinder, glass, gypsum, and terra
cotta block (except stone) to construct or repair walls, partitions, arches, sewers, and other structures:
Measures distance from reference points and marks guidelines on working surface to lay out work.
Spreads soft bed (layer) of mortar that serves as base and binder for block, using trowel. Applies
mortar to end of block and positions block in mortar bed. Taps block with trowel to level, align, and
embed in mortar, allowing specified thickness of joint. Removes excess mortar from face of block,
using trowel. Finishes mortar between brick with pointing tool or trowel. Breaks bricks to fit spaces
too small for whole brick, using edge of trowel or brick hammer. Determines vertical and horizontal
alignment of courses, using plumb bob, gauge line (tightly stretched cord), and level. Fastens brick or
terra cotta veneer to face of structures, with tie wires embedded in mortar between bricks, or in
anchor holes in veneer brick. May weld metal parts to steel structural members. May apply plaster to
walls and ceiling, using trowel, to complete repair work.

Carpenter * (Including Acoustical Ceiling Work) - Ratio 2 Journeymen /1 Apprentice

Constructs, erects, installs, and repairs structures and fixtures of wood, plywood, and wallboard,
using carpenter’s hand tools and power tools, and conforming to local building codes: Studies
blueprints, sketches, or building plans for information pertaining to type of material required, such as
lumber or fiberboard, and dimensions of structure or fixture to be fabricated. Selects specified type of
lumber or other materials. Prepares layout, using rule, framing square, and calipers. Marks cutting
and assembly lines on materials, using pencil, chalk, and marking gauge. Shapes materials to
prescribed measurements, using saws, chisels, and planes. Assembles cut and shaped materials
and fastens them together with nails, dowel pins, or glue. Verifies trueness of structure with plumb
bob and carpenter’s level. Erects framework for structures and lays subflooring. Builds stairs and lays
out and installs partitions and cabinetwork. Covers sub floor with building paper to keep out moisture
and lays hardwood, parquet, and wood-strip-block floors by nailing floors to sub floor or cementing
them to mastic or asphalt base. Applies shock-absorbing, sound-deadening, and decorative paneling
to ceilings and walls. Fits and installs prefabricated window frames, doors, doorframes, weather
stripping, interior and exterior trim, and finish hardware, such as locks, letter drops, and kick plates.
Constructs forms and chutes for pouring concrete. Erects scaffolding and ladders for assembling
structures above ground level. May weld metal parts to steel structural members.

Cement Mason/Concrete Finisher *(Mason Tender Cement/Concrete) - Ratio 1 Journeyman /3
Mason Tender Cement

Finisher; concrete floater Smooths and finishes surfaces of poured concrete floors, walls, sidewalks,
or curbs to specified textures, using hand tools or power tools, including floats, trowels, and screeds:
Signals concrete deliverer to position truck to facilitate pouring concrete. Moves discharge chute of
truck to direct concrete into forms. Spreads concrete into inaccessible sections of forms, using rake
or shovel. Levels concrete to specified depth and workable consistency, using hand held screed and
floats to bring water to surface and produce soft topping. Smooths, and shapes surfaces of freshly
poured concrete, using straightedge and float or power screed. Finishes concrete surfaces, using
power trowel, or wets and rubs concrete with abrasive stone to impart finish. Removes rough or
defective spots from concrete surfaces, using power grinder or chisel and hammer, and patches
holes with fresh concrete or epoxy compound. Molds expansion joints and edges, using edging tools,
jointers, and straightedge. May sprinkle colored stone chips, powdered steel, or coloring powder on
concrete to produce prescribed finish. May produce rough concrete surface, using broom. May mix
cement, using hoe or concrete-mixing machine. May direct sub grade work, mixing of concrete, and
setting of forms.

Drywall Finisher/Taper
Wallboard and plasterboard; sheetrock taper; taper and bedder; taper and floater. Seals joints
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between plasterboard or other wallboards to prepare wall surface for painting or papering; Mixes
sealing compound by hand or with portable electric mixer, and spreads compound over joints
between boards, using trowel, broad knife, or spatula. Presses paper tape over joint to embed tape
into compound and seal joint, or tapes joint, using mechanical applicator that spreads compound and
embeds tape in one operation. Spreads and smooth’s cementing material over tape, using trowel or
floating machine to blend joint with wall surface. Sands rough spots after cement has dried. Fills
cracks and holes in walls and ceiling with sealing compound. Installs metal molding at corners in lieu
of sealant and tape. Usually works as member of crew. May apply texturing compound and primer to
walls and ceiling preparatory to final finishing, using brushes, roller, or spray gun. May countersink
nails or screws below surface of wall prior to applying sealing compound, using hammer or
screwdriver.

Drywall Hanger

Dry-wall installer; gypsum dry-wall systems installer. Plans gypsum drywall installations, erects metal
framing and furring channels for fastening drywall, and installs drywall to cover walls, ceilings, soffits,
shafts, and movable patrtitions in residential, commercial, and industrial buildings: Reads blueprints
and other specifications to determine method of installation, work procedures, and material, tool, and
work aid requirements. Lays out reference lines and points for use in computing location and position
of metal framing and furring channels and marks position for erecting metalwork, using chalk line.
Measures, marks, and cuts metal runners, studs, and furring channels to specified size, using tape
measure, straightedge and hand and portable power cutting tools. Secures metal framing to walls
and furring channels to ceilings, using hand and portable power tools.

Measures and marks cutting lines on drywall, using square, tape measure, and marking devices.
Scribes cutting lines on drywall, using straightedge and utility knife and breaks board along cut lines.
Fits and fastens board into specified position on wall, using screws, hand tools, portable power tools,
or adhesive. Cuts openings into board for electrical outlets, vents, or fixtures, using keyhole saw or
other cutting tools. Measures, cuts, assembles, and installs metal framing and decorative trim for
windows, doorways, and vents. Fits, aligns, and hangs doors and installs hardware, such as locks
and kick plates (Includes Installing Metal Studs).

Electrician * Ratio 3 Journeymen /2 Apprentice

Plans layout, installs, and repairs wiring, electrical fixtures, apparatus, and control equipment: Plans
new or modified installations to minimize waste of materials, provide access for future maintenance,
and avoid unsightly, hazardous, and unreliable wiring, consistent with specifications and local
electrical codes. Prepares sketches showing location of wiring and equipment, or follows diagrams or
blueprints, ensuring that concealed wiring is installed before completion of future walls, ceilings, and
flooring. Measures, cuts, bends, threads, assembles, and installs electrical conduit, using tools, such
as hacksaw, pipe threader, and conduit bender. Pulls wiring through conduit. Splices wires by
stripping insulation from terminal leads, using knife or pliers, twisting or soldering wires together, and
applying tape or terminal caps. Connects wiring to lighting fixtures and power equipment, using hand
tools. Installs control and distribution apparatus, such as switches, relays, and circuit-breaker panels,
fastening in place with screws or bolts, using hand tools and power tools. Connects power cables to
equipment, such as electric range or motor, and installs grounding leads. Tests continuity of circuit to
ensure electrical compatibility and safety of components, using testing instruments, such as
ohmmeter, battery and buzzer, and oscilloscope. Observes functioning of installed equipment or
system to detect hazards and need for adjustments, relocation, or replacement (Including Pulling
Wire and Low Voltage Wiring and Installation of Fire Alarms, Security Systems, Telephones, and
Computers).

Elevator Mechanic * - Ratio 1 Journeyman /1 Apprentice
FOOTNOTES: a. - Employer contributes 8% of basic hourly rate for over 5 years’ service and 6% of
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basic hourly rate for 6 months to 5 years’ service as Vacation Pay Credit. Paid Holidays: New Year’s
Day; Memorial Day; Independence Day Labor Day; Thanksgiving Day; Friday after Thanksgiving Day;
Christmas Day.

Erector; elevator installer; elevator mechanic. Assembles and installs electric and hydraulic freight
and passenger elevators, escalators, and dumbwaiters, determining layout and electrical connections
from blueprints: Studies blueprints and lays out location of framework, counterbalance rails, motor
pump, cylinder, and plunger foundations. Drills holes in concrete or structural steel members with
portable electric drill. Secures anchor bolts or welds brackets to support rails and framework, and
verifies alignment with plumb bob and level. Cuts prefabricated sections of framework, rails, and
other elevator components to specified dimensions, using acetylene torch, power saw, and disk
grinder. Installs cables, counterweights, pumps, motor foundations, escalator drives, guide rails,
elevator cars, and control panels, using hand tools. Connects electrical wiring to control panels and
electric motors. Installs safety and control devices. Positions electric motor and equipment on top of
elevator shaft, using hoists and cable slings.

Formbuilder/Formsetter

Constructs built-in-place or prefabricated wooden forms, according to specifications, for molding
concrete structures: Studies blueprints and diagrams to determine type and dimension of forms to be
constructed. Saws lumber to blueprint dimensions, using handsaw or power saw, and nails lumber
together to make form panels. Erects built-in-place forms or assembles and installs prefabricated
forms on construction site according to blueprint specifications, using hand tools, plumb rule, and
level. Inserts spreaders and tie rods between opposite faces of form to maintain specified
dimensions. Anchors and braces forms to fixed objects, using nails, bolts, anchor rods, steel cables,
planks, and timbers.

Glazier

Installs glass in windows, skylights, store fronts, and display cases, or on surfaces, such as building
fronts, interior walls, ceilings, and tabletops: Marks outline or pattern on glass, and cuts glass, using
glasscutter. Breaks off excess glass by hand or with notched tool. Fastens glass panes into wood
sash with glazier’s points, and spreads and smoothes putty around edge of panes with knife to seal
joints. Installs mirrors or structural glass on building fronts, walls, ceilings, or tables, using mastic,
screws, or decorative molding. Bolts metal hinges, handles, locks, and other hardware to
prefabricated glass doors. Sets glass doors into frame and fits hinges. May install metal window and
doorframes into which glass panels are to be fitted. May press plastic adhesive film to glass or spray
glass with tinting solution to prevent light glare. May install stained glass windows.

Insulator (Batt and Foam)

Applies batt and form insulation to walls, ceilings and other surfaces according to manufacturers
specifications and blue print instructions. May use sealants such as cement plaster or asphalt
compound to seal insulation; may spread concrete over floor slabs to form wearing floor: brushes
adhesives, cuts insulating materials to specified shape to cover surfaces; uses tape or other sealants
to adhere insulation to surfaces. May use staple gun, towel, paintbrushes and caulking guns.

Ironworker (Reinforcing)

Positions and secures steel bars in concrete forms to reinforce concrete; places rods in forms,
spacing and fastening together with wire and pliers. Cuts bars using hacksaw, bar cutters or
acetylene torch. Bends steel rods with hand tools or rod bending machine; reinforces concrete with
wire mesh; welds reinforcing bars together.

Ironworker (Structural)
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Erector; ironworker; steel erector; structural-iron erector; structural-iron worker; structural steel
erector. Performs any combination of following duties to raise, place, and unite girders, columns, and
other structural-steel members to form completed structures or structure frameworks, working as
member of crew: Sets up hoisting equipment for raising and placing structural-steel members.
Fastens steel members to cable of hoist, using chain, cable, or rope. Signals worker operating
hoisting equipment to lift and place steel member. Guides member, using tab line (rope) or rides on
member to guide it into position. Pulls, pushes, or pries steel members into approximate position
while member is supported by hoisting device. Forces members into final position, using turnbuckles,
crowbars, jacks, and hand tools. Aligns rivet holes in member with corresponding holes in previously
placed member by driving drift pins or handle of wrench through holes. Verifies vertical and
horizontal alignment of members, using plumb bob and level.

Lather

Fastens wooden, metal, or rockboard lath to walls, ceilings, and partitions of buildings to provide
supporting base for plaster, fireproofing, or acoustical material, using hand tools and portable power
tools: Erects horizontal metal framework to which laths are fastened, using nails, bolts, and studgun.
Drills holes in floor and ceiling, using portable electric tool, and drives ends of wooden or metal studs
into holes to provide anchor for furring or rockboard lath. Wires horizontal strips to furring to stiffen
framework. Cuts lath to fit openings and projections, using hand tools or portable power tools. Wires,
nails, clips, or staples lath to framework, ceiling joists, and flat concrete surfaces. Bends metal lath to
fit corners, or attaches preformed corner reinforcements. Wires plasterer’'s channels to overhead
structural framework to provide support for plaster or acoustical ceiling tile.

Painter (Brush, Roller, and Spray)

Applies coats of paint, varnish, stain, enamel, or lacquer to decorate and protect interior or exterior
surfaces, trimmings, and fixtures of buildings and other structures: Reads work order or receives
instructions from supervisor or homeowner regarding painting. Smoothes surfaces, using sandpaper,
brushes, or steel wool, and removes old paint from surfaces, using paint remover, scraper, wire
brush, or blowtorch to prepare surfaces for painting. Fills nail holes, cracks, and joints with caulk,
putty, plaster, or other filler, using caulking gun and putty knife. Selects premixed paints, or mixes
required portions of pigment, oil, and thinning and drying substances to prepare paint that matches
specified colors. Removes fixtures, such as pictures and electric switchcovers, from walls prior to
painting, using screwdriver. Spreads dropcloths over floors and room furnishings, and covers
surfaces, such as baseboards, doorframes, and windows with masking tape and paper to protect
surfaces during painting. Paints surfaces, using brushes, spray gun, or paint rollers. Simulates wood
grain, marble, brick, or tile effects. Applies paint with cloth, brush, sponge, or fingers to create special
effects. Erects scaffolding or sets up ladders to perform tasks above ground level.

Pipe fitter * (HVAC Pipe Only) - Ratio 1Journeymen /1 Apprentice (See Schedule included)

Lays out, assembles, installs, and maintains pipe systems, pipe supports, and related hydraulic and
pneumatic equipment for steam, hot water, heating, cooling, lubricating, sprinkling, and industrial
production and processing systems, applying knowledge of system operation, and following
blueprints: Selects type and size of pipe, and related materials and equipment, such as supports,
hangers, and hydraulic cylinders, according to specifications. Inspects work site to determine
presence of obstructions and to ascertain that holes cut for pipe will not cause structural weakness.
Plans installation or repair to avoid obstructions and to avoid interfering with activities of other
workers. Cuts pipe, using saws, pipe cutter, hammer and chisel, cutting torch, and pipe cutting
machine. Threads pipe, using pipe threading machine. Bends pipe, using pipe bending tools and
pipe bending machine. Assembles and installs variety of metal and nonmetal pipes, tubes, and
fittings, including iron, steel, copper, and plastic. Connects pipes, using threaded, caulked, soldered,
brazed, fused, or cemented joints, and hand tools. Secures pipes to structure with brackets, clamps,
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and hangers, using hand tools and power tools. Installs and maintains hydraulic and pneumatic
components of machines and equipment, such as pumps and cylinders, using hand tools. Installs
and maintains refrigeration and air-conditioning systems, including compressors, pumps, meters,
pneumatic and hydraulic controls, and piping, using hand tools and power tools, and following
specifications and blueprints. Increases pressure in pipe system and observes connected pressure
gauge to test system for leaks.

Pipe Fitter * (Excluding HVAC Pipe)

Lays out, assembles, installs, and maintains pipe systems, pipe supports, and related hydraulic and
pneumatic equipment for steam, hot water, heating, cooling, lubricating, sprinkling, and industrial
production and processing systems, applying knowledge of system operation, and following
blueprints: Selects type and size of pipe, and related materials and equipment, such as supports,
hangers, and hydraulic cylinders, according to specifications. Inspects work site to determine
presence of obstructions and to ascertain that holes cut for pipe will not cause structural weakness.
Plans installation or repair to avoid obstructions and to avoid interfering with activities of other
workers. Cuts pipe, using saws, pipe cutter, hammer and chisel, cutting torch, and pipe cutting
machine. Threads pipe, using pipe-threading machine. Bends pipe, using pipe bending tools and
pipe bending machine. Assembles and installs variety of metal and nonmetal pipes, tubes, and
fittings, including iron, steel, copper, and plastic. Connects pipes, using threaded, caulked, soldered,
brazed, fused, or cemented joints, and hand tools. Secures pipes to structure with brackets, clamps,
and hangers, using hand tools and power tools. Installs and maintains hydraulic and pneumatic
components of machines and equipment, such as pumps and cylinders, using hand tools. Installs
and maintains refrigeration and air-conditioning systems, including compressors, pumps, meters,
pneumatic and hydraulic controls, and piping, using hand tools and power tools, and following
specifications and blueprints. Increases pressure in pipe system and observes connected pressure
gauge to test system for leaks. May weld pipe supports to structural steel members. May observe
production machines in assigned area of manufacturing facility to detect machinery malfunctions.
May operate machinery to verify repair. May modify programs of automated machinery, such as
robots and conveyors, to change motion and speed of machine, using teach pendant, control panel,
or keyboard and display screen of robot controller and programmable controller. May be designated
Steam Fitter (construction) when installing piping systems that must withstand high pressure

Plasterer * See Plaster Tender - Ratio 1 Journeyman /3 Plaster Tenders

Applies coats of plaster to interior walls, ceilings, and partitions of buildings, to produce finished
surface, according to blueprints, architect’s drawings, or oral instructions, using hand tools and
portable power tools: Directs workers to mix plaster to desired consistency and to erect scaffolds.
Spreads plaster over lath or masonry base, using trowel, and smoothes plaster with darby and float to
attain uniform thickness. Applies scratch, brown, or finish coats of plaster to wood, metal, or board
lath successively. Roughens undercoat with scratcher (wire or metal scraper) to provide bond for
succeeding coats of plaster.

Plumber * (Excluding HVAC Pipe) - Ratio 3 Journeymen /2 Apprentice

Assembles, installs, and repairs pipes, fittings, and fixtures of heating, water, and drainage systems,
according to specifications and plumbing codes: Studies building plans and working drawings to
determine work aids required and sequence of installations. Inspects structure to ascertain
obstructions to be avoided to prevent weakening of structure resulting from installation of pipe.
Locates and marks position of pipe and pipe connections and passage holes for pipes in walls and
floors, using ruler, spirit level, and plumb bob. Cuts openings in walls and floors to accommodate
pipe and pipe fittings, using hand tools and power tools. Cuts and threads pipe, using pipe cutters,
cutting torch, and pipe-threading machine. Bends pipe to required angle by use of pipe-bending
machine or by placing pipe over block and bending it by hand. Assembles and installs valves, pipe
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fittings, and pipes composed of metals, such as iron, steel, brass, and lead, and nonmetals, such as
glass, vitrified clay, and plastic, using hand tools and power tools. Joins pipes by use of screws,
bolts, fittings, solder, plastic solvent, and caulks joints. Fills pipe system with water or air and reads
pressure gauges to determine whether system is leaking. Installs and repairs plumbing fixtures, such
as sinks, commodes, bathtubs, water heaters, hot water tanks, garbage disposal units, dishwashers,
and water softeners. Repairs and maintains plumbing by replacing washers in leaky faucets,
mending burst pipes, and opening clogged drains.

Roofer

Covers roofs with roofing materials other than sheet metal, such as composition shingles or sheets,
wood shingles, or asphalt and gravel, to waterproof roofs: Cuts roofing paper to size, using knife, and
nails or staples it to roof in overlapping strips to form base for roofing materials. Installs gutters and
downs spouts. Aligns roofing material with edge of roof, and overlaps successive layers, gauging
distance of overlap with chalk line, gauge on shingling hatchet, or by lines on shingles. Fastens
composition shingles or sheets to roof with asphalt, cement, or nails. Punches holes in slate, tile,
terra cotta, or wooden shingles, using punch and hammer. Cuts strips of flashing and fits them into
angles formed by walls, vents, and intersecting roof surfaces. When applying asphalt or tar and
gravel to roof, mops or pours hot asphalt or tar onto roof base. Applies alternate layers of hot asphalt
or tar and roofing paper until roof covering is as specified. Applies gravel or pebbles over top layer,
using rake or stiff bristled broom.

Sheet metal worker * Ratio 2 Journeymen /1 Apprentice (Including Setting HVAC Duct & System
Installs)

Fabricates, assembles, installs and repairs sheet metal products, including sheet metal roof (also see
Roofer). Operates soldering and welding equipment to join together sheet metal parts. Seals seams
and joints with sealant. Installs roof sheets, trims, flashing, gutters down spouts and other related
items. Performs other related duties.

Sprinkler Fitter (Fire) * - Ratio 1 Journeyman /1 Apprentice

Lays out, assembles, installs, and maintains pipe systems, pipe supports, and related hydraulic and
pneumatic equipment for steam, hot water, heating, cooling, lubricating, sprinkling, and industrial
production and processing systems, applying knowledge of system operation, and following
blueprints: Selects type and size of pipe, and related materials and equipment, such as supports,
hangers, and hydraulic cylinders, according to specifications. Inspects work site to determine
presence of obstructions and to ascertain that holes cut for pipe will not cause structural weakness.
Plans installation or repair to avoid obstructions and to avoid interfering with activities of other
workers. Cuts pipe, using saws, pipe cutter, hammer and chisel, cutting torch, and pipe cutting
machine. Threads pipe, using pipe-threading machine. Bends pipe, using pipe bending tools and
pipe bending machine. Assembles and installs variety of metal and nonmetal pipes, tubes, and
fittings, including iron, steel, copper, and plastic. Connects pipes, using threaded, caulked, soldered,
brazed, fused, or cemented joints, and hand tools. Secures pipes to structure with brackets, clamps,
and hangers, using hand tools and power tools. Installs and maintains hydraulic and pneumatic
components of machines and equipment, such as pumps and cylinders, using hand tools. Installs
and maintains refrigeration and air-conditioning systems, including compressors, pumps, meters,
pneumatic and hydraulic controls, and piping, using hand tools and power tools, and following
specifications and blueprints. Increases pressure in pipe system and observes connected pressure
gauge to test system for leaks. May weld pipe supports to structural steel members. May observe
production machines in assigned area of manufacturing facility to detect machinery malfunctions.
May operate machinery to verify repair. May modify programs of automated machinery, such as
robots and conveyors, to change motion and speed of machine, using teach pendant, control panel,
or keyboard and display screen of robot controller and programmable controller.
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Tile Finisher

Supplies and mixes construction materials for TILE SETTER (construction) 861.381-054, applies
grout, and cleans installed tile: Moves tiles, tile setting tools, and work devices from storage area to
installation site manually or using wheelbarrow. Mixes mortar and grout according to standard
formulas and request from TILE SETTER (construction), using bucket, water hose, spatula, and
portable mixer. Supplies TILE SETTER (construction) with mortar, using wheelbarrow and shovel.
Applies grout between joints of installed tile, using grouting trowel. Removes excess grout from tile
joints with wet sponge and scrapes corners and crevices with trowel. Wipes surface of tile after grout
has set to remove grout residue and polish tile, using nonabrasive materials. Cleans installation site,
mixing and storage areas, and installation machines, tools, and equipment, using water and various
cleaning tools. Stores tile setting materials, machines, tools, and equipment. May apply caulk,
sealers, acid, steam, or related agents to caulk, seal, or clean installed tile, using various application
devices and equipment. May modify mixing, grouting, grinding, and cleaning procedures according to
type of installation or material used. May assist TILE SETTER (construction) to position and secure
metal lath, wire mesh, or felt paper prior to installation of tile. May cut marked tiles to size, using
power saw or tile cutter.

Tile Setter

Applies tile to walls, floors, ceilings, and promenade roof decks, following design specifications:
Examines blueprints, measures and marks surfaces to be covered, and lays out work. Measures and
cuts metal lath to size for walls and ceilings with tin snips. Tacks lath to wall and ceiling surfaces with
staple gun or hammer. Spreads plaster base over lath with trowel and levels plaster to specified
thickness, using screed. Spreads concrete on sub floor, with trowel and levels it with screed.
Spreads mastic or other adhesive base on roof deck, using serrated spreader to form base for
promenade tile. Cuts and shapes tile with tile cutters and biters. Positions tile and taps it with trowel
handle to affix tile to plaster or adhesive base.

Truck Driver

Drives truck with capacity of more than 3 tons, to transport materials to and from specified
destinations: Drives truck to destination, applying knowledge of commercial driving regulations and
area roads. Prepares receipts for load picked up. Collects payment for goods delivered and for
delivery charges. May maintain truck log, according to state and federal regulations. May maintain
telephone or radio contact with supervisor to receive delivery instructions. May load and unload
truck. May inspect truck equipment and supplies, such as tires, lights, brakes, gas, oil, and water.
May perform emergency roadside repairs, such as changing tires, installing light bulbs, tire chains,
and spark plugs. May position blocks and tie rope around items to secure cargo during transit.

Laborers

Common Laborer

Performs any combination of the following tasks in erecting, repairing and wrecking buildings; dig,
spread and level dirt and gravel; lift carry and hold building materials, tools and supplies; clean tools,
equipment, materials and work areas; mix, pour and spread concrete, asphalt, gravel and other
materials; join, wrap and seal sections of pipe; routine non-machine tasks such as removing forms
from set concrete, filling expansion joints with asphalt, and placing culverts in trench. May also signal
construction equipment operators; measure distances from grade stakes, drive stakes and stretch
lines; bolt, nail align and block up under forms; mix and finish poured concrete, erect scaffolding;
spread paint or coating to seal surfaces; caulking compounds to seal surfaces; remove projections
from concrete, and mount pipe hangers.
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Mason Tender Brick
Mason Tender Cement

Pipe layer
Lay pipe for storm or sanitation sewers, drains, and water mains. Perform any combination of the
following tasks: grade trenches or culverts, position pipe, or seal joints.

Plaster Tender

Tends machine that pumps plaster or stucco through spray gun for application to ceilings, walls, and
partitions of buildings: Starts and stops machine on signals from PLASTERER (construction). Fills
hopper of machine with plaster. Turns valves to regulate pump and compressor. Assists in erecting
scaffolds.

Power Equipment Operator:

Asphalt Paver (operator)

Operator; bituminous-paving-machine operator; blacktop-paver operator; blacktop spreader;
mechanical-spreader operator; paving-machine operator, asphalt or bituminous. Operates machine
that spreads and levels hot-mix bituminous paving material on sub grade of highways and streets:
Bolts extensions to screed to adjust width, using wrenches. Lights burners to heat screed. Starts
engine and controls paving machine to push dump truck and maintain constant flow of asphalt into
hopper. Observes distribution of paving material along screed and controls direction of screed to
eliminate voids at curbs and joints. Turns valves to regulate temperature of asphalt flowing from
hopper when asphalt begins to harden on screed.

Backhoe (operator)

Operates power-driven machine, equipped with movable shovel, to excavate or move coal, dirt, rock,
sand, and other materials: Receives written or oral instructions from supervisor regarding material to
move or excavate. Pushes levers and depresses pedals to move machine, to lower and push shovel
into stockpiled material, to lower and dig shovel into surface of ground, and to lift, swing, and dump
contents of shovel into truck, car, or onto conveyor, hopper, or stockpile. Observes markings on
ground, hand signals, or grade stakes to remove material, when operating machine at excavation
site.

Crane (operator)

Operates electric-, diesel-, gasoline-, or steam-powered guy-derrick or stiff-leg derrick (mast
supported by fixed legs or tripod), to move products, equipment, or materials to and from quarries,
storage areas, and processes, or to load and unload trucks or railroad cars: Pushes and pulls levers
and depresses pedals to raise, lower, and rotate boom and to raise and lower load line in response to
signals.

Forklift (operator)

Drives gasoline-, liquefied gas-, or electric-powered industrial truck equipped with lifting devices, such
as forklift, boom, scoop, lift beam and swivel-hook, fork-grapple, clamps, elevating platform, or trailer
hitch, to push, pull, lift, stack, tier, or move products, equipment, or materials in warehouse, storage
yard, or factory: Moves levers and presses pedals to drive truck and control movement of lifting
apparatus. Positions forks, lifting platform, or other lifting device under, over, or around loaded
pallets, skids, boxes, products, or materials or hooks tow trucks to trailer hitch, and transports load to
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designated area. Unloads and stacks material by raising and lowering lifting device.

Slab & Wall Saw (See Related Power Equipment Operator Above)
Use associated power equipment operators already defined.

Apprentices

Apprentices may be used in any of the crafts listed above where noted, if they are currently certified
in a program recognized by the Bureau of Apprenticeship and Training, U.S. Department of Labor,
providing the proper ratio between journeyman and apprentice is observed. Apprentice certification
certificates must be supplied with the first weekly payroll upon which the apprentice’s name appears.
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Welder - Receive rate prescribed for craft performing operation to which welding is incidental.

Pipe fitters * Apprentice Schedule (Excluding HVAC Pipe)

Journeyman Indentur_ed Appre_:ntice Total
Apprentice Applicant

1 1 0 ltol
3 2 1 3to3
5 3 2 5t05
8 4 3 8to7
12 5 4 12to 9
16 6 5 16to 11
20 7 6 20to 13
25 8 7 2510 15
30 9 8 30to 17
40 10 9 40 to 19
50 11 10 50 to 21

NOTE: Continue after 50 Journeyman — ONE (1) Indentured Apprentice and one (1) Apprentice
Applicant for every ten (10) Journeyman

* When Apprentices are shown, Helpers cannot be utilized

APPRENTICES (see definitions)
Registered Apprenticeship Ratios
For All Apprentices

Apprentice duties consist but are not limited to reading blue prints, lay out, fabrication, installation,
and assembly. Other duties are the setting up and operation of fabrication machines, using hand
tools, power tools, lifting/handling devices, sealing if necessary according to their particular craft.
Apprentices also are trained in the preparation process of a job that include but not limited to staging,
planning, distribution, and sectioning of materials. Apprentices may be used in any of the crafts listed
where noted on the Prevailing Wage Rate Schedule, if they are currently certified in a program
recognized by the Bureau of Apprenticeship and Training, U.S. Department of Labor, providing the
proper ratio between journeyman and apprentice is observed. Apprentice certification certificates
must be supplied with the first weekly payroll upon which the apprentice’s name appears. Laborers
cannot be utilized when Apprentices are shown
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Asbestos Worker / Insulator

City of Houston allows the use of 1 Journeyman and 1 Apprentice, the Apprentice can be used with
the first Journeyman. No other Apprentices can be added until the 2th Journeyman is added. All
Apprentices are to be under the direct supervision of a Journeyman.

1 Journeyman w/ 1 Apprentice

2 Journeymen w/ 2 Apprentices

Boilermakers

City of Houston allows the use of 5 Journeymen and 1 Apprentice, the Apprentice can be used with
the first Journeyman. No other Apprentices can be added until the 6th Journeyman is added. All
Apprentices are to be under the direct supervision of a Journeyman.

1-5 Journeymen w/ 1 Apprentice

6-10 Journeymen w/ 2 Apprentices

Carpenter

City of Houston allows the use of 2 Journeymen and 1 Apprentice, the Apprentice can be used with
the first Journeyman. No other Apprentices can be added until the 4th Journeyman is added. All
Apprentices are to be under the direct supervision of a Journeyman.

1-2 Journeymen w/ 1 Apprentice

3-4 Journeymen w/ 2 Apprentices

5-6 Journeymen w/ 3 Apprentices

Electrician

City of Houston allows the use of 3 Journeymen and 2 Apprentices; the Apprentice can be used with
the first Journeyman. No other Apprentices can be added until the 3rd Journeyman is added. All
Apprentices are to be under the direct supervision of a Journeyman. All Journeymen and
Apprentices must hold a current license from the State of Texas.

1 Journeyman w/ 1 Apprentice

2 Journeymen w/ 1 Apprentice

3 Journeymen w/ 2 Apprentices
4 Journeymen w/ 3 Apprentices
5 Journeymen w/ 3 Apprentices
6 Journeymen w/ 4 Apprentices
7 Journeymen w/ 4 Apprentices
8 Journeymen w/ 4 Apprentices
9 Journeymen w/ 4 Apprentices
10 Journeymen w/ 5 Apprentices

Plumbers

City of Houston allows the use of 3 Journeymen and 2 Apprentices, the Apprentice can be used with
the first Journeyman. No other Apprentices can be added until the 3rd Journeyman is added. All
Apprentices are to be under the direct supervision of a Journeyman. All Journeymen and
Apprentices must hold a current license from the State of Texas.
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1 Journeyman w/ 1 Apprentice

2 Journeymen w/ 1 Apprentice

3 Journeymen w/ 2 Apprentices

4 Journeymen w/ 3 Apprentices

5 Journeymen w/ 3 Apprentices

6 Journeymen w/ 4 Apprentices

7 Journeymen w/ 4 Apprentices

8 Journeymen w/ 4 Apprentices

9 Journeymen w/ 4 Apprentices

10 Journeymen w/ 5 Apprentices

Sprinkler Fitter

City of Houston allows the use of 1 Journeyman and 1 Apprentice, the Apprentice can be used with
the first Journeyman. No other Apprentices can be added until the 2th Journeyman is added. All
Apprentices are to be under the direct supervision of a Journeyman.

1 Journeyman w/ 1 Apprentice
2 Journeymen w/ 2 Apprentices
Sheetmetal Worker

City of Houston allows the use of 2 Journeymen and 1 Apprentice, the Apprentice can be used with
the first Journeyman. No other Apprentices can be added until the 4th Journeyman is added. All
Apprentices are to be under the direct supervision of a Journeyman.

1-2 Journeymen w/ 1 Apprentice
3-4 Journeymen w/ 2 Apprentices
5-6 Journeymen w/ 3 Apprentices

Pipefitter

City of Houston allows the use of 1 Journeymen and 1 Apprentice, the Apprentice can be used with
the first Journeyman. No other Apprentices can be added until the 4th Journeyman is added. All
Apprentices are to be under the direct supervision of a Journeyman.

1 Journeyman w/ 1 Apprentice

2 Journeymen w/ 1 Apprentice

3 Journeymen w/ 2 Apprentices
4 Journeymen w/ 3 Apprentices
5 Journeymen w/ 3 Apprentices
6 Journeymen w/ 4 Apprentices
7 Journeymen w/ 4 Apprentices
8 Journeymen w/ 4 Apprentices
9 Journeymen w/ 4 Apprentices
10 Journeymen w/ 5 Apprentices

Welders
Receive rate prescribed for craft performing operation is which welding is incidental

Pipefitters * Apprentice Schedule (Excluding HVAC Pipe)
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CITY OF HOUSTON
STANDARD DOCUMENT

Applicant for every ten (10) Journeyman

Journeyman Indentur_ed Apprgntice Total
Apprentice Applicant

1 1 0 ltol
3 2 1 3to 3
5 3 2 5t05
8 4 3 8to7
12 5 4 12t09
16 6 5 16to 11
20 7 6 201013
25 8 7 251015
30 9 8 30to 17
40 10 9 4010 19
50 11 10 50to 21

When Apprentices are shown, Helpers cannot be utilized

If there are questions as to the classification of a worker, contact the Contract Compliance
Officer in writing with a description of the work to be performed. After reviewing the Contract
Compliance Officer will respond in writing with the classification and wage rate to be paid the

worker in question.
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CITY OF HOUSTON WAGE SCALE
STANDARD DOCUMENT FOR BUILDING CONSTRUCTION

EXHIBIT “B”

CERTIFICATE FROM CONTRACTOR APPOINTING OFFICER OR EMPLOYEE
TO SUPERVISE PAYMENT OF EMPLOYEES

Project Name

Project WBS#: Date

Email Address:

() (We) hereby certify that (I am) (we are) the Prime Contractor for

(specify type of job)

in connection with construction of the above-mentioned Project, and that (I) (we) have appointed

, whose signature appears below, to supervise the payment of (my)
(our) employees beginning , 20___; that he/she is in a position to have full knowledge of the
facts set forth in the payroll documents and in the statement of compliance required by the Copeland
Act and the City of Houston, which he/she is to execute with (my) (our) full authority and approval
until such time as (I) (we) submit to the City of Houston a new certificate appointing some other
person for the purposes hereinabove stated.

Phone:
(Identifying Signature of Appointee)
Attest:
(Name of Firm or Corporation)
By: By:
(Signature) (Signature)
(Title) (Title)

NOTE: This certificate must be executed by an authorized officer of a corporation or by a member of
a partnership, and shall be executed prior to and be submitted with the first payroll. Should the
appointee be changed, a new certificate must accompany the first payroll for which the new
appointee executes a statement of compliance required by the Copeland Act and the City of Houston.
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CITY OF HOUSTON WAGE SCALE
STANDARD DOCUMENT FOR BUILDING CONSTRUCTION

EXHIBIT “C”

CERTIFICATE FROM SUBCONTRACTOR APPOINTING OFFICER OR EMPLOYEE TO
SUPERVISE PAYMENT OF EMPLOYEES

Project Name

Project WBS#: Date

Email Address:

() (We) hereby certify that (I am) (we are) the Sub Contractor for

(specify type of job)

in connection with construction of the above-mentioned Project, and that (1) (we) have appointed

, whose signature appears below, to supervise the payment of (my)
(our) employees beginning , 20___; that he/she is in a position to have full knowledge of the
facts set forth in the payroll documents and in the statement of compliance required by the Copeland
Act and the City of Houston, which he/she is to execute with (my) (our) full authority and approval
until such time as (I) (we) submit to the City of Houston a new certificate appointing some other
person for the purposes hereinabove stated.

Phone:
(Identifying Signature of Appointee)
Attest:
(Name of Firm or Corporation)
By: By:
(Signature) (Signature)
(Title) (Title)

NOTE: This certificate must be executed by an authorized officer of a corporation or by a member of
a partnership, and shall be executed prior to and be submitted with the first payroll. Should the
appointee be changed, a new certificate must accompany the first payroll for which the new
appointee executes a statement of compliance required by the Copeland Act and the City of Houston.

END OF DOCUMENT
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City of Houston
Pay or Play Program Requirements

I. Pay or Play Program Overview

A. Purpose
The Pay or Play Program was established with Ordinance 2007-534 on July 1, 2007 and is
governed by Executive Order 1-7. The Pay or Play Program (POP Program) creates a more
level playing field and enhances fairness in the bid process between competing contractors
that choose to offer health benefits to their workforce and those who do not. The program also
recognizes and accounts for the fact that there are cost associated with health care of the
uninsured citizens of the Houston and Harris County area.

B. Program Elements

1. Covered contracts:

I.) Advertised after July 1, 2007 or which is executed on or after the effective date of this
Executive Order.

II.) Contracts valued at or above $100,000.00 (contract) and $200,000.00 (sub-contract)
including contingencies, amendments, supplemental terms and/or change orders.

[ll.) Professional Service, Construction, and Service type contracts.

2. Contracts not covered:

I.) Any contract in which the primary purpose is procurement of property, goods,
supplies, and or equipment.

II.) An inter-governmental contract, inter-governmental agreement or purchasing
cooperative.

3. Covered employees: This program applies to employees of a covered contractor or
subcontractor, including contract labor, who are over age 18, work at least 30 hours
per week and work any amount of time under a covered city contract or subcontract.

4. Pay or Play Option:

l.) “Pays” by contributing $1.00 per covered employee per regular hour for work
performed under the contract with the City; or

I.) “Plays” by providing health benefits to covered employees. Health benefits must meet
or exceed the following standards:

e The employer will contribute no less than $150 per covered employee per
month toward the total premium cost.

e The employee contribution, if any amount, will be no greater than 50% of the
monthly premium cost and no more than $150 per month.

*Note: (1)A contractor is deemed to have complied with section 5.4 of

E.O. 1-7 with respect to a covered employee who is not provided health
benefits if the employee refuses the benefits and the employee’s contribution
to the premium is no more than $40 per month. (2) If applicable the contractor
has the option to both Pay and Play.

(Document 00840) OBO 7/3/2012
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City of Houston
Pay or Play Program Requirements

5. Exemptions/Waivers: The City of Houston will award a contract to a contractor that
neither Pays nor Plays only if the contractor has received an approved waiver (Form
POP-4 requested by City departments only).

6. Administration: Contractor performance in meeting Pay or Play program requirements
will be managed by the contracting department. The Office of Business Opportunity
(OBO) has administrative oversight of the program, including audit responsibilities
(department compliance). Questions about the program should be referred to the
Department POP Liaison an updated contact list is available on
http://www.houstontx.gov/obo/popforms.html or call Gracie Orr with the Office of
Business Opportunity at 832-393-0633.

Il. Documentation and Reporting Requirements

A. Document that must be signed and returned to administering department
with the bid/proposal.

1.) City of Houston Pay or Play Program Acknowledgment Form (Form POP-1)

acknowledges bidder/proposers’ knowledge of the program and its requirements, and
the intention to comply.

B. Documents that must be signed and returned to administering department within a
period designated by the department’s Contract Administrator, upon notification of
low bidder or successful proposer status:

1.) Certification of Compliance with Pay or Play Program (Form POP-2)

*Note - Contractors that opt to “play” must provide proof of coverage, including
document from insurance provider, and names of covered employees.

2.) List of Subcontractors (Form POP-3)

*Note- Review the affidavit statement at the bottom of this form for further important
POP Compliance information.

C. Contractors reporting requirements:

1.) Contractors that opt to Pay

Provide monthly reports to administering department, detailing names of employees,
hours worked, exemptions (if any) and amount owed. (Form POP-5)

2.) Contractors that opt to Play

Provide periodic reports to the contract administrator showing proof of coverage
(insurance premium invoice or insurance card) reporting schedule will be determined by
administering department based on length of contract. (Form POP-7)

(Document 00840) OBO 7/3/2012
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3.) Employee Waiver Request
Contractor may request POP program waiver by submitting the request on POP-8 if the
employee is less than 18 years old, employee has other health coverage such as
through spouse or parents, or Medicare/Medicaid.

*Note proof of coverage must be provided in the form of a copy of the employee’s
insurance card. (Remove social security numbers if applicable)

4.) Contractors shall submit an initial report with the second invoice to the department.
Payments based on monthly reports are due to the contracting department with
submission of the following month’s invoice. Payments may be made out to the City of
Houston preferably via cashier check or business check.

lll. Compliance and Enforcement
The Office of Business Opportunity will audit program compliance. Contractors willfully violating or
misrepresenting POP program compliance will be subject to corrective and/or punitive action,
including but not limited to the assessment of fines and penalties and/or debarment. The Pay or
Play Program Requirements Form and all other POP Forms are available for downloading from
the City of Houston’s Website at http://www.houstontx.gov/obo/popforms.html

(Document 00840) OBO 7/3/2012


http://www.houstontx.gov/obo/popforms.html

ATTACHMENT “ ”

Sample Letter of Intent

THIS AGREEMENT IS SUBJECT TO BINDING ARBITRATION ACCORDING TO THE TEXAS
GENERAL ARBITRATION ACT.

To: City of Houston
Administering Department

Project Name and Number |[AH TERMINAL C GARAGE SIGNAGE AND WAYFINDING — 794G

Bid Amount: M/W/DBE Goal:

agrees to enter into a contractual agreement

Prime Contractor

with , who will provide the following goods/
MWBE Subcontractor

services in connection with the above referenced contract:

for an estimated amount of $ % of the total
contract value.

is currently certified with the City of Houston’s
(M/W/DBE Subcontractor) Office of Business of Opportunity Office to function in the
aforementioned capacity.

Prime Contractor M/W/DBE Subcontractor

intend to work on the above-named contract in accordance with the M/W/DBE Patrticipation Section of the City
of Houston Bid Provisions, contingent upon award of the contract to the aforementioned Prime Contractor.

Signed (Prime Contactor) Signed (M/W/DBE Subcontractor)

Printed Signature Printed Signature

Title Title




IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH/Project No. 794G LETTER OF INTENT

Attachment “ ”

CITY OF HOUSTON CERTIFIED MWBE SUBCONTRACT TERMS

Contractor shall ensure that all subcontracts with M/WBE subcontractors and suppliers are
clearly labeled “THIS CONTRACT IS SUBJECT TO BINDING ARBITRATION
ACCORDING TO THE TEXAS GENERAL ARBITRATION ACT” and contain the following
terms:

1. (M/WBE subcontractor) shall not delegate or
subcontract more than 50% of the work under this subcontract to any other
subcontractor or supplier without the express written consent of the City of
Houston’s Office of Business Opportunity (“the Director”).

2. (M/WBE subcontractor) shall permit representatives
of the City of Houston, at all reasonable times, to perform 1) audits of the books
and records of the subcontractor, and 2) inspections of all places where work is to
be undertaken in connection with this subcontract. Subcontractor shall keep such
books and records available for such purpose for at least four (4) years after the
end of its performance under this subcontract. Nothing in this provision shall
affect the time for bringing a cause of action or the applicable statute of
limitations.

3. Within five (5) business days of execution of this subcontract, Contractor (prime
contractor) and Subcontractor shall designate in writing to the Director an agent
for receiving any notice required or permitted to be given pursuant to Chapter 15
of the Houston City Code of Ordinances, along with the street and mailing
address and phone number of such agent.

4. As concluded by the parties to this subcontract, and as evidenced by their
signatures hereto, any controversy between the parties involving the construction
or application of any of the terms, covenants or conditions of this subcontract
shall, on the written request of one party served upon the other or upon notice by
the Director served on both parties, be submitted to binding arbitration, under the
Texas General Arbitration Act (Tex. Civ. Prac. & Rem. Code Ann., Ch. 171 — “The
Act”). Arbitration shall be conducted according to the following procedures:

a. Upon the decision of the Director or upon written notice to the HR Director
from either party that a dispute has arisen, the Director shall notify all parties
that they must resolve the dispute within thirty (30) days or the matter may be
referred to arbitration.

b. If the dispute is not resolved within the time specified, any party or the Director
may submit the matter to arbitration conducted by the American Arbitration

00842 -1
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IAH TERMINAL C GARAGE SIGNAGE AND WAYFINDING
IAH/Project No. 794G LETTER OF INTENT

Association under the rules of the American Arbitration Association, except as
otherwise required by the City’s contract with the American Arbitration
Association on file in the Office of the City’s Office of Business Opportunity.

c. Each party shall pay all fees required by the American Arbitration Association
and sign a form releasing the American Arbitration Association and its
arbitrators from liability for decisions reached in the arbitration.

d. In the event the American Arbitration Association no longer administers Office
of Business Opportunity arbitration for the City, the Director shall prescribe
alternate procedures as necessary to provide arbitration by neutrals in
accordance with the requirements of Chapter 15 of the Houston City Code of
Ordinances.

These provisions apply to goal-oriented contracts. A goal-oriented contract means any
contract for the supply of goods or non-professional services in excess of $100,000.00 for
which competitive proposals are required by law; not within the scope of the MBE/WBE
program of the United States Environmental Protection Agency or the United States
Department of Transportation; and which the City Purchasing Agent has determined to have
significant MWBE subcontracting potential in fields which there are an adequate number of
known MBEs and/or WBEs to compete for City contracts.

The MWBE policy of the City of Houston will be discussed during the pre-proposal
conference. For information, assistance, and/or to receive a copy of the City’s Office of
Business Opportunity Policy and/or Ordinance, contact the Office of Business Opportunity
Division at 713.837.9000, 611 Walker Street, 7™ Floor, Houston, Texas 77002.
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City of Houston Certified M/WBE Subcontract Terms
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