



CITY OF HOUSTON

Sylvester Turner

Mayor

Mario C. Diaz
Director of Aviation



HOUSTON AIRPORT SYSTEM

George Bush Intercontinental ~ William P. Hobby ~ Ellington Airport

October 7, 2019

SUBJECT: Letter of Clarification No. 1

REFERENCE: RFCSP No. H37-RTWYNA-2019-002; Project No. 907, Reconstruction of Taxiway NA at George Bush Intercontinental Airport (IAH)

To: All Prospective Respondents:

This Letter of Clarification is issued for the above mentioned RFCSP to:

- I. change the date and time of the Pre-Proposal Conference; **and**
- II. change the deadline for questions from potential Respondents due to the City.

I. The date of the advertised Pre-Proposal Conference is hereby CHANGED:

From: Thursday, October 10, 2019 @ 1:30 P.M. CST

To: Tuesday, October 15, 2019 @ 1:00 P.M. CST

II. The deadline for questions from potential Respondents due to the City is hereby CHANGED:


From: Tuesday, October 15, 2019 @ 12:00 P.M., (Noon) CST

To: Friday, October 18, 2019 @ 12:00 P.M., (Noon) CST

When issued, Letter(s) of Clarification (LOC) shall automatically become part of the solicitation documents and shall supersede any previous specification(s) and/or provision(s) in conflict with the Letter(s) of Clarification. It is the responsibility of the respondent(s) to ensure that it has obtained all such letter(s). By submitting a Submittal on this project, Respondent(s) shall be deemed to have received all LOC(s) and to have incorporated them into their submittal.

If further clarification is needed regarding this solicitation, please contact Andre' Morrow, Sr. Procurement Specialist, via email at Andre.Morrow@houstontx.gov.

upw
DE



Justina J. Mann, CPPO
Procurement Officer
Houston Airport System

cc: File, RFCSP Solicitation No. H37-RTWYNA-2019-002

Council Members: Brenda Stardig Jerry Davis Ellen R. Cohen Dwight A. Boykins Dave Martin Steve Le Greg Travis Karla Cisneros Robert Gallegos
Mike Laster Martha Castex-Tatum Mike Knox David W. Robinson Michael Kubosh Amanda K. Edwards Jack Christie

Controller: Chris B. Brown