
TYPICAL WAYFINDING SIGN INSTALLATION DETAIL A

FLOOR

ELECTRICAL J-BOX
BOTTOM OF BOX FLUSH
WITH CONCRETE CEILING SLAB

CONCRETE SLAB

EXISTING COFFER LIGHT

WAYFINDING SIGN

BTYPICAL WAYFINDING AREA TERMINAL 'C'

ELECTRICAL J-BOX WITH
THREADED RIGID GALV.  CONDUIT

ROUND COLUMN

NOTE:
CONDUIT LENGTH TO BE DETERMINED BASED ON CEILING DROP. SIGNAGE MOUNTING
HEIGHTS NOTED ON THE ARCHITECTURAL DRAWINGS.  COORDINATE WITH
ARCHITECTURAL DRAWINGS FOR EXACT LOCATIONS OF WAYFINDING SIGNS.

TYPICAL WAYFINDING SIGN INSTALLATION DETAIL C

NOTES:
1. COORDINATE WITH LIGHTING VENDOR / MANUFACTURER AND

PROVIDE ALL DEVICE, CABLING, CONTROLS, ETC. REQUIRED
FOR PROPER INSTALLATION AND FUNCTIONING OF SYSTEM.

2. PREPARE EXISTING LOCATION FOR  PROPOSED SCOPE PRIOR
TO INSTALLATION.

3. REPAINT AND REPLACE ANY DRYWALL OR PANELING THAT
HAVE BEEN AFFECTED DURING CONSTRUCTION.
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5353 West Alabama Suite 400
Houston, TX. 77056
Phone: 832.371.6181
Texas Firm: F-14583

Project No.:02.18027
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