



# CITY OF HOUSTON

**Sylvester Turner**

Mayor

Mario C. Diaz  
Director of Aviation



HOUSTON AIRPORT SYSTEM

George Bush Intercontinental ~ William P. Hobby ~ Ellington Airport

November 8, 2019

**SUBJECT:** Letter of Clarification No. 2

**REFERENCE:** RFCSP No. H37-RTWYNA-2019-002; Project No. 907, Reconstruction of Taxiway NA at George Bush Intercontinental Airport (IAH)

**To:** All Prospective Respondents:

**This Letter of Clarification is issued for the following reason:**

1. To **EXTEND** the due date from Tuesday, November 12, 2019 @ 2:00 P.M., CST to **Thursday, December 5, 2019 @ 2:00 P.M., CST.**

When issued, Letter(s) of Clarification (LOC) shall automatically become part of the solicitation documents and shall supersede any previous specification(s) and/or provision(s) in conflict with the Letter(s) of Clarification. It is the responsibility of the respondent(s) to ensure that it has obtained all such letter(s). By submitting a Submittal on this project, Respondent(s) shall be deemed to have received all LOC(s) and to have incorporated them into their submittal.

If further clarification is needed regarding this solicitation, please contact Andre' Morrow, Sr. Procurement Specialist, via email at [Andre.Morrow@houstontx.gov](mailto:Andre.Morrow@houstontx.gov).

  
\_\_\_\_\_  
Justina J. Mann, CPPO  
Procurement Officer  
Assistant Director Infrastructure Controls  
Houston Airport System

cc: File, RFCSP Solicitation No. H37-RTWYNA-2019-002